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PART I - THE SCHEDULE 
 

SECTION B 
 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 

 
B.1. GENERAL 
 
B.1.1. Indefinite Delivery, Indefinite Quantity Contract 
 
The contract is an indefinite delivery, indefinite quantity (IDIQ) contract utilizing firm-fixed price delivery task orders, with some 
specified cost reimbursable items, in accordance with Federal Acquisition Regulation Subpart 16.500. 
 
B.1.2. Items Being Acquired/Total Price 

 

The Contractor shall provide all services required including all personnel, facilities, equipment, material, and supplies (except as 

may be expressly set forth as furnished by the Government) and otherwise do all things necessary for, or incidental to, contract 

performance by providing the following services for the ordering periods listed below: 

 

Items       

 

1. Base Ordering Period TRU Waste Transportation Services (Contract Effective Date – end of base 14 mo. Period)* 

2. Option Ordering Period 1 TRU Waste Transportation Services (Option 1 Effective Date – end of Option 1 12 mo. Period)* 

3. Option Ordering Period 2 TRU Waste Transportation Services (Option 2 Effective Date – end of Option 2 12 mo. Period)* 

4. Option Ordering Period 3 TRU Waste Transportation Services (Option 3 Effective Date – end of Option 3 12 mo. Period)* 

5. Option Ordering Period 4 TRU Waste Transportation Services (Option 4 Effective Date – end of Option 4 12 mo. Period)* 

 

*Contract/Option Period effective and end dates to be inserted at time of contract award. 

 

B.1.3. Costs   
 
All costs required to successfully perform the contract are included in the firm fixed prices stated in Section B.2 with the exception 
of the Cost Reimbursable Line Items B.2.1.3, B.2.2.3, B.2.3.3, B.2.4.3, and B.2.5.3 which will be reimbursed at actual costs with 
no additional indirect expenses or fee or profit allowed.   
 
B.1.4.   Obligation of Funds/Financial Limitations 
 
The Government will obligate funding in each Task Order for the cost reimbursable expenses specified in Section B.2, Items 
B.2.1.3, B.2.2.3, B.2.3.3, B.2.4.3, and B.2.5.3.  As stated in Section I clause, FAR 52.232-22, ―Limitation of Funds‖, the maximum 
liability of the Government for paying cost reimbursable expenses shall not exceed the funding allotted for this purpose.  The 
following shall be inserted in each applicable task order that includes cost-reimbursable expenses:   
 
Pursuant to the FAR clause 52.232-22, entitled "Limitation of Funds," the total amount of incremental funding allotted to this task 
order is $TBD.  It is estimated that this amount is sufficient to cover performance through TBD.” 
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B.2. PRICING SCHEDULE  

 

B.2.1. BASE PERIOD TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C) 

 

B.2.1.1. BASIC TRANSPORTATION SERVICES – 11 Tractor Teams 

 (Consisting of the following sub-items which are not separately priced) 

B.2.1.1.1. General Services:  Perform general services pursuant to Section C.3.1. 

B.2.1.1.2. Terminal Services:  Provide, operate and maintain a terminal pursuant to Section C.3.2.  

B.2.1.1.3. Tractor Services:  Provide, operate and maintain a minimum of 11 Contractor furnished tractors pursuant to Section 

C.3.3. 

B.2.1.1.4. Trailer Maintenance Services:  Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.  

B.2.1.1.5. Driver Services:  Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. 

B.2.1.1.6. Data/Reports:  Provide data and reports pursuant to Section C.4. 

 

Total Firm Fixed Price for 12 Months of Basic Transportation Services – 11 Tractor Teams:  $____________________ 
 

B.2.1.2. ADDITIONAL TRANSPORTATION SERVICES FOR BASE PERIOD 

In addition to the above services, the Government may order additional services described in B.2.1.2.1., B.2.1.2.2. and 

B.2.1.2.3. below for a period of 6 or 12 months as specified in individual Task Orders under the ―Ordering Provisions‖ of 

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 

month task order performance periods. 

 

Description 

Firm Fixed 

Unit Price Task Order Period 

 

Extended Price*  

B.2.1.2.1. Additional Tractor Services:  Provide, 

maintain and operate 1 to 19 additional tractors 

including specialized equipment per Section C.3.3. 

$  
 6 months 

$  

 

$  

 12 months 
$  

 

B.2.1.2.2. Additional Trailer Maintenance Services:  

Maintain 1 to 40 additional Government furnished 

trailers per Section C.3.4.  

$  
 6 months 

$  

 

$  

 12 months 

$  

 

B.2.1.2.3. Additional Driver Services:  Provide 1 to 

19 additional driver teams (2 drivers per team) 

(including driver training and qualification) per Section 

C.3.5. 

$  
 6 months 

$  

 

$  

 12 months 

$  

 

 

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) 

for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per 

team) for an entire 12 month task order period.   The Extended Price is the Firm Fixed Unit Price multiplied by the maximum 

quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price).  In the event of a conflict 

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. 

 

B.2.1.3 Cost Reimbursable Items     Total Estimated Cost 

 
B.2.1.3.1 Fuel pursuant to Section C.5.1:     $3,000,000 
B.2.1.3.2 State Use Fees and Permits pursuant to Section C.5.1:   $1,500,000 
B.2.1.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2:  $   500,000 
B.2.1.3.4 Driver Per-Diem pursuant to Section C.5.3:    $   150,000 
B.2.1.3.5 Safe Driving Bonus pursuant to Section H.18:    $1,000,000 
B.2.1.3.6 Maintenance of Additional, Unassigned Trailers

1
 pursuant to Section C.5.4 $     35,000 
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1 
The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services" 

Line Items B.2.1.1.4 and B.2.1.2.2. 
 

 

B.2.1.4 Contract Transition       

 
Perform contract transition services pursuant to Section C.3.1.16 Contract Transition. 

 

Total Firm Fixed Price for 60 Day Transition Period:  $____________________ 
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B.2.2. OPTION PERIOD 1 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C) 

 

B.2.2.1. BASIC TRANSPORTATION SERVICES – 11 Tractor Teams 

 (Consisting of the following sub-items which are not separately priced) 

B.2.2.1.1. General Services:  Perform general services pursuant to Section C.3.1. 

B.2.2.1.2. Terminal Services:  Provide, operate and maintain a terminal pursuant to Section C.3.2.  

B.2.2.1.3. Tractor Services:  Provide, operate and maintain a minimum of 11 Contractor furnished tractors pursuant to Section 

C.3.3. 

B.2.2.1.4. Trailer Maintenance Services:  Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.  

B.2.2.1.5. Driver Services:  Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. 

B.2.2.1.6. Data/Reports:  Provide data and reports pursuant to Section C.4. 

 

Total Firm Fixed Price for 12 Months of Basic Transportation Services – 11 Tractor Teams:  $____________________ 
 

B.2.2.2  ADDITIONAL TRANSPORTATION SERVICES FOR OPTION PERIOD 1 

In addition to the above services, the Government may order additional services described in B.2.2.2.1., B.2.2.2.2. and 

B.2.2.2.3. below for a period of 6 or 12 months as specified in individual Task Orders under the ―Ordering Provisions‖ of 

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 

month task order performance periods. 

 

Description 

Firm Fixed 

Unit Price Task Order Period 

 

Extended Price*  

B.2.2.2.1. Additional Tractor Services:  Provide, 

maintain and operate 1 to 19 additional tractors 

including specialized equipment per Section C.3.3. 

$  
 6 months 

$  

 

$  

 12 months 
$  

 

B.2.2.2.2. Additional Trailer Maintenance Services:  

Maintain 1 to 40 additional Government furnished 

trailers per Section C.3.4.  

$  
 6 months 

$  

 

$  

 12 months 

$  

 

B.2.2.2.3. Additional Driver Services:  Provide 1 to 

19 additional driver teams (2 drivers per team) 

(including driver training and qualification) per Section 

C.3.5. 

$  
 6 months 

$  

 

$  

 12 months 

$  

 

 

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) 

for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per 

team) for an entire 12 month task order period.   The Extended Price is the Firm Fixed Unit Price multiplied by the maximum 

quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price).  In the event of a conflict 

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. 

 

B.2.2.3 Cost Reimbursable Items     Total Estimated Cost 

 
B.2.2.3.1 Fuel pursuant to Section C.5.1:     $3,081,000 
B.2.2.3.2 State Use Fees and Permits pursuant to Section C.5.1:   $1,540,500 
B.2.2.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2:  $   513,500 
B.2.2.3.4 Driver Per-Diem pursuant to Section C.5.3:    $   154,050 
B.2.2.3.5 Safe Driving Bonus pursuant to Section H.18:    $1,027,000 
B.2.2.3.6 Maintenance of Additional, Unassigned Trailers2 pursuant to Section C.5.4 $     35,945 

 
2 
The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services" 

Line Items B.2.2.1.4 and B.2.2.2.2. 
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B.2.3. OPTION PERIOD 2 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C) 

 

B.2.3.1. BASIC TRANSPORTATION SERVICES – 11 Tractor Teams 

 (Consisting of the following sub-items which are not separately priced) 

B.2.3.1.1. General Services:  Perform general services pursuant to Section C.3.1. 

B.2.3.1.2. Terminal Services:  Provide, operate and maintain a terminal pursuant to Section C.3.2.  

B.2.3.1.3. Tractor Services:  Provide, operate and maintain a minimum of 11 Contractor furnished tractors pursuant to Section 

C.3.3. 

B.2.3.1.4. Trailer Maintenance Services:  Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.  

B.2.3.1.5. Driver Services:  Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. 

B.2.3.1.6. Data/Reports:  Provide data and reports pursuant to Section C.4. 

 

Total Firm Fixed Price for 12 Months of Basic Transportation Services – 11 Tractor Teams:  $____________________ 

 

B.2.3.2  ADDITIONAL TRANSPORTATION SERVICES FOR OPTION PERIOD 2 

In addition to the above services, the Government may order additional services described in B.2.3.2.1., B.2.3.2.2. and 

B.2.3.2.3. below for a period of 6 or 12 months as specified in individual Task Orders under the ―Ordering Provisions‖ of 

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 

month task order performance periods. 

 

Description 

Firm Fixed 

Unit Price Task Order Period 

 

Extended Price*  

B.2.3.2.1. Additional Tractor Services:  Provide, 

maintain and operate 1 to 19 additional tractors 

including specialized equipment per Section C.3.3. 

$  
 6 months 

$  

 

$  

 12 months 
$  

 

B.2.3.2.2. Additional Trailer Maintenance Services:  

Maintain 1 to 40 additional Government furnished 

trailers per Section C.3.4.  

$  
 6 months 

$  

 

$  

 12 months 

$  

 

B.2.3.2.3. Additional Driver Services:  Provide 1 to 

19 additional driver teams (2 drivers per team) 

(including driver training and qualification) per Section 

C.3.5. 

$  
 6 months 

$  

 

$  

 12 months 

$  

 

 

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) 

for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per 

team) for an entire 12 month task order period.   The Extended Price is the Firm Fixed Unit Price multiplied by the maximum 

quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price).  In the event of a conflict 

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. 

 

B.2.3.3 Cost Reimbursable Items     Total Estimated Cost 

 
B.2.3.4.1. Fuel pursuant to Section C.5.1:     $3,164,187 
B.2.3.4.2. State Use Fees and Permits pursuant to Section C.5.1:   $1,582,094 
B.2.3.4.3. New Mexico Gross Receipts Tax pursuant to Section C.5.2:  $   527,365 
B.2.3.4.4. Driver Per-Diem pursuant to Section C.5.3:    $   158,209 
B.2.3.4.5. Safe Driving Bonus pursuant to Section H.18:    $1,054,729 
B.2.3.4.6. Maintenance of Additional, Unassigned Trailers3 pursuant to Section C.5.4 $     36,916 

 
3 
The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services" 

Line Items B.2.3.1.4 and B.2.3.2.2. 
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B.2.4. OPTION PERIOD 3 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C) 

 

B.2.4.1. BASIC TRANSPORTATION SERVICES – 11 Tractor Teams 

 (Consisting of the following sub-items which are not separately priced) 

B.2.4.1.1. General Services:  Perform general services pursuant to Section C.3.1. 

B.2.4.1.2. Terminal Services:  Provide, operate and maintain a terminal pursuant to Section C.3.2.  

B.2.4.1.3. Tractor Services:  Provide, operate and maintain a minimum of 11 Contractor furnished tractors pursuant to Section 

C.3.3. 

B.2.4.1.4. Trailer Maintenance Services:  Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.  

B.2.4.1.5. Driver Services:  Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. 

B.2.4.1.6. Data/Reports:  Provide data and reports pursuant to Section C.4. 

 

Total Firm Fixed Price for 12 Months of Basic Transportation Services – 11 Tractor Teams:  $____________________ 
 

B.2.4.2  ADDITIONAL TRANSPORTATION SERVICES FOR OPTION PERIOD 3 

In addition to the above services, the Government may order additional services described in B.2.4.2.1., B.2.4.2.2. and 

B.2.4.2.3. below for a period of 6 or 12 months as specified in individual Task Orders under the ―Ordering Provisions‖ of 

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 

month task order performance periods. 

 

Description 

Firm Fixed 

Unit Price Task Order Period 

 

Extended Price*  

B.2.4.2.1. Additional Tractor Services:  Provide, 

maintain and operate 1 to 19 additional tractors 

including specialized equipment per Section C.3.3. 

$  
 6 months 

$  

 

$  

 12 months 
$  

 

B.2.4.2.2. Additional Trailer Maintenance Services:  

Maintain 1 to 40 additional Government furnished 

trailers per Section C.3.4.  

$  
 6 months 

$  

 

$  

 12 months 

$  

 

B.2.4.2.3. Additional Driver Services:  Provide 1 to 

19 additional driver teams (2 drivers per team) 

(including driver training and qualification) per Section 

C.3.5. 

$  
 6 months 

$  

 

$  

 12 months 

$  

 

 

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) 

for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per 

team) for an entire 12 month task order period.   The Extended Price is the Firm Fixed Unit Price multiplied by the maximum 

quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price).  In the event of a conflict 

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. 

 

B.2.4.3 Cost Reimbursable Items     Total Estimated Cost 

 
B.2.4.3.1 Fuel pursuant to Section C.5.1:     $3,249,620 
B.2.4.3.2 State Use Fees and Permits pursuant to Section C.5.1:   $1,624,810 
B.2.4.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2:  $   541,603 
B.2.4.3.4 Driver Per-Diem pursuant to Section C.5.3:    $   162,481 
B.2.4.3.5 Safe Driving Bonus pursuant to Section H.18:    $1,083,207 
B.2.4.3.6 Maintenance of Additional, Unassigned Trailers4 pursuant to Section C.5.4 $     37,912 

 
4 
The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services" 

Line Items B.2.4.1.4 and B.2.4.2.2. 
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B.2.5. OPTION PERIOD 4 TRU WASTE TRANSPORTATION SERVICES (Pursuant to Section C) 

 

B.2.5.1. BASIC TRANSPORTATION SERVICES – 11 Tractor Teams 

 (Consisting of the following sub-items which are not separately priced) 

B.2.5.1.1. General Services:  Perform general services pursuant to Section C.3.1. 

B.2.5.1.2. Terminal Services:  Provide, operate and maintain a terminal pursuant to Section C.3.2.  

B.2.5.1.3. Tractor Services:  Provide, operate and maintain a minimum of 11 Contractor furnished tractors pursuant to Section 

C.3.3. 

B.2.5.1.4. Trailer Maintenance Services:  Maintain 40 Government furnished trailers pursuant to Section C.3.4 and H.9.  

B.2.5.1.5. Driver Services:  Provide a minimum of 11 qualified driver teams (2 drivers per team) pursuant to Section C.3.5. 

B.2.5.1.6. Data/Reports:  Provide data and reports pursuant to Section C.4. 

 

Total Firm Fixed Price for 12 Months of Basic Transportation Services – 11 Tractor Teams:  $____________________ 

 

B.2.5.2 ADDITIONAL TRANSPORTATION SERVICES FOR OPTION PERIOD 4 

In addition to the above services, the Government may order additional services described in B.2.5.2.1., B.2.5.2.2. and 

B.2.5.2.3. below for a period of 6 or 12 months as specified in individual Task Orders under the ―Ordering Provisions‖ of 

the contract at the unit and extended prices specified. The prices stated for the 6 and 12 month periods include the 60 

day period described in Section H.19 (e) and any and all activities for or during the 60 day period and the 6 and/or 12 

month task order performance periods. 

 

Description 

Firm Fixed 

Unit Price Task Order Period 

 

Extended Price*  

B.2.5.2.1. Additional Tractor Services:  Provide, 

maintain and operate 1 to 19 additional tractors 

including specialized equipment per Section C.3.3. 

$  
 6 months 

$  

 

$  

 12 months 
$  

 

B.2.5.2.2. Additional Trailer Maintenance Services:  

Maintain 1 to 40 additional Government furnished 

trailers per Section C.3.4.  

$  
 6 months 

$  

 

$  

 12 months 

$  

 

B.2.5.2.3. Additional Driver Services:  Provide 1 to 

19 additional driver teams (2 drivers per team) 

(including driver training and qualification) per Section 

C.3.5. 

$  
 6 months 

$  

 

$  

 12 months 

$  

 

 

* NOTE: The Firm Fixed Unit Price is the price for the service of one tractor or one trailer or one driver team (2 drivers per team) 

for an entire 6 month task order period and the price for the service of one tractor or one trailer or one driver team (2 drivers per 

team) for an entire 12 month task order period.   The Extended Price is the Firm Fixed Unit Price multiplied by the maximum 

quantity (e.g., Firm Fixed Unit Price for one tractor multiplied by 19 tractors equals the Extended Price).  In the event of a conflict 

between the Firm Fixed Unit Price and the Extended Price, the Unit Price controls for order purposes. 

 

B.2.5.3 Cost Reimbursable Items     Total Estimated Cost 

 
B.2.5.3.1 Fuel pursuant to Section C.5.1:     $3,337,360 
B.2.5.3.2 State Use Fees and Permits pursuant to Section C.5.1:   $1,668,680 
B.2.5.3.3 New Mexico Gross Receipts Tax pursuant to Section C.5.2:  $   556,227 
B.2.5.3.4 Driver Per-Diem pursuant to Section C.5.3:    $   166,868 
B.2.5.3.5 Safe Driving Bonus pursuant to Section H.18:    $1,112,453 
B.2.5.3.6 Maintenance of Additional, Unassigned Trailers5 pursuant to Section C.5.4 $     38,936 

 
5 
The Maintenance of Additional, Unassigned Trailers does not include the services required in the "Trailer Maintenance Services" 

Line Items B.2.5.1.4 and B.2.5.2.2. 
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(Consisting of the following sub-items 
which are not separately priced)¶
<#>General Services:  Perform general 
services pursuant to Section C.3.1.¶
<#>Terminal Services:  Provide, operate 
and maintain a terminal pursuant to Section 
C.3.2. ¶
<#>Tractor Services:  Provide and operate 
a minimum of 22 Contractor furnished 
tractors pursuant to Section C.3.3.¶
<#>Trailer Maintenance Services:  
Maintain 22 Contractor furnished tractors 
and 70 Government furnished trailers 
pursuant to Section C.3.4. ¶
<#>Driver Services:  Provide a minimum of 
22 qualified driver teams (2 drivers per team) 
pursuant to Section C.3.5.¶
<#>Data/Reports:  Provide data and reports 
pursuant to Section C.4.¶

¶
¶
Total Firm Fixed Price for 12 Months of 
Basic Transportation Services – 22 Tractor 
Teams: $____________________¶
¶

Deleted: 3 

Deleted: BASE 

Deleted: 3

Deleted: 3

Deleted: 3

Deleted: 3

Deleted: 3

Deleted: 3

Deleted: 4



SOLICITATION DE-SOL-0002446 

10 

 
SECTION C 

 
Performance Work Statement 

for 

Transportation Service for Waste Isolation Pilot Plant (WIPP) 

in support of the 

U. S. Department of Energy (DOE) 

Carlsbad Field Office (CBFO) 
 

1. SCOPE 
 

1.1. This effort is for the transport of contact-handled (CH) and remote-handled (RH) transuranic 
(TRU) wastes.  The contract effort requires providing facilities, personnel, and equipment to provide a 
local terminal and transportation and maintenance services.  Contractor-provided equipment will 
include tractors and necessary support equipment listed in 3.3.  The Government will assign the 
number of trailers specified in Section B in each individual task order as Government Furnished 
Property (GFP) for hauling Contact Handled (CH) and Remote Handled (RH) Transuranic Waste 
before shipments are initiated under the contract. 
 
1.2. The Contractor shall provide transportation services necessary to support WIPP, including: 
transportation of mixed and non-mixed CH- and RH-TRU waste, asbestos, and polychlorinated 
biphenyl (PCB) contaminated TRU waste from generator sites to WIPP; transportation of CH- and 
RH-TRU waste between generator sites as listed in Appendix 1 (TRU Waste Storage Sites, Locations 
and Mileage); transportation of training units or empty shipping packagings to training/exercises, 
public awareness events; and, other equipment as designated by CBFO and maintenance of GFP.    
Unless otherwise directed by the On-Call CBFO Transportation Manager, the WIPP Shipping 
Coordination Office, the WIPP Central Monitoring Room (CMR), or authorized law enforcement 
official, the Contractor shall use the CBFO designated highway routes.  The CMR shall be notified of 
any deviation from the designated highway routes.  

 
1.3. Under no circumstances shall the Contractor enter into a motor carrier brokerage or intermodal 
arrangement without prior CBFO approval. 

 
2. BACKGROUND 

 
2.1  Established in 1989, the Department of Energy‘s (DOE) Office of Environmental Management 
(EM) is charged with addressing the environmental legacy of over 50 years of nuclear weapons 
production and government sponsored research. In order to continue and build upon the momentum 
of the first 20 years of the EM program, and within the broader context and in support of 
Administration and Departmental policies, strategies, and initiatives, EM has developed the 
―Roadmap for EM‘s Journey to Excellence‖ (Rev. 0, December 16, 2010).  That document builds 
upon and integrates DOE Management Principles, EM Core Values, EM Priorities, EM‘s vision, and 
EM‘s mission by establishing four programmatic and three management-related goals, as follows: 

    
   Programmatic Goals 

Goal 1:  Complete the three major tank waste treatment construction projects within the approved 
baselines   
Goal 2:  Reduce the life-cycle costs and accelerate the cleanup of the Cold War environmental legacy 
Goal 3:  Complete disposition of 90 percent of the legacy transuranic waste by the end of 2015 
Goal 4:  Reduce the EM legacy footprint by 40 percent by the end of 2011, leading to approximately 
90 percent reduction by 2015 
 
Management Goals 
Goal 5:  Improve safety, security, and quality assurance towards a goal of zero accidents, incidents, 
and defects 
Goal 6:  Improve contract and project management with the objective of delivering results on time and 
within cost 
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Goal 7:  Achieve excellence in management and leadership, making EM one of the best places to 
work in the Federal government 
 

In the performance of this contract, the Contractor shall support and implement actions in furtherance 

of the ―Roadmap for EM‘s Journey to Excellence‖ and achievement of the above goals. Goals 2 

through 5 have direct relevance to this contract in that the reduction of the EM legacy footprint is not 

possible without achievement of the transportation component as all Transuranic Waste is 

transported by commercial motor vehicle. Contract-specific actions will be established, monitored, 

evaluated and verified in accordance with the terms and conditions of this contract.  For information 

purposes only, the ―Office of Environmental Management FY 2011 Performance Agreement with the 

Assistant Secretary‖ is included with this contract at Section J, Attachment D which provides more 

background regarding the EM Journey to Excellence. 

   
 
2.2. Approximately 169,000 cubic meters of mixed and non-mixed CH-TRU waste and 
approximately 7,000 cubic meters of mixed and non-mixed RH-TRU waste may be shipped to the 
WIPP site from numerous DOE facilities and programs.  Since WIPP began disposal operations in 
March 1999, DOE has made over 8,700 CH-TRU, over 440 RH-TRU and over 100 intersite TRU 
waste shipments. 

 
2.3. CH-TRU waste, which meets the WIPP Waste Acceptance Criteria (WAC), will be transported 
in the Transuranic Package Transporter (TRUPACT) Model‘s II and III or HalfPACT.  The TRUPACT-
II, TRUPACT-III and HalfPACT are Nuclear Regulatory Commission (NRC) certified Type B shipping 
packagings.  Up to three TRUPACT-IIs or HalfPACTs or a single TRUPACT-III can be transported on 
DOE designed and furnished trailers. Currently, DOE has 84 certified TRUPACT-IIs and 15 
HalfPACTs and a fleet of 69 TRUPACT-II/HalfPACT trailers for transportation of TRU waste.  DOE 
maintains the TRUPACT-IIs in accordance with the Certification of Compliance issued by the NRC.  
Each TRUPACT-II has the capacity to transport up to fourteen 55-gallon drums; eight 85-gallon 
drums; six 100-gallon drums; two standard waste boxes; or one 10-drum overpack.  However, due to 
size, weight, and contents of the waste to be transported, not all shipments planned can 
accommodate three fully loaded TRUPACT-IIs.  For this reason, CBFO developed a shorter, lighter 
version of the TRUPACT-II called the HalfPACT.  The HalfPACT provides for more efficient shipment 
of heavy waste packages.  The HalfPACT holds up to seven 55-gallon drums; three 100-gallon 
drums; one standard waste box; or four 85-gallon drums. TRUPACT-III was developed to transport 
large boxes, which may result in overweight shipments. Overweight shipments require state permits 
prior to dispatch. During this contract period there will be 6 TRUPACT-IIIs and trailers. 
 
2.4. RH-TRU waste, which meets the WIPP WAC, is transported in the RH-72B cask or the 10-
160B cask.  DOE has 12 RH-72B NRC certified casks and trailers.  DOE owns one 10-160B cask and 
trailer.  The 10-160B is an overweight cask that can hold up to ten 55-gallon waste drums, which is 
an overweight shipment.  One cask at a time will be transported on a Government furnished trailer.  
The RH-72B is designed to hold one RH canister.  The canister can be directly loaded with waste, 
three 55-gallon drums of waste, or three 30-gallon cans of waste.  RH-TRU waste shipments began 
in 2007.   
 
2.5. Waste destined for WIPP will originate from the sites around the United States as listed in 
Appendix 1. The waste at some sites may be shipped to another site designated by DOE (intersite 
shipments) or shipped directly to WIPP.  Although the majority of the shipments to WIPP will not fall 
within the definition of a Highway Route-Controlled Quantity (HRCQ) [49 CFR Part 173.403(1)], DOE, 
in conjunction with the states, has determined that all TRU waste shipments will use the ―preferred 
highway‖ system required for shipments meeting the definition of HRCQ. 

 
3. TRANSPORTATION SERVICES  

 
3.1. GENERAL SERVICES 

 
3.1.1. Quality Work Practices/Records 

 
The Contractor shall perform the work in a quality manner to assure compliance with all requirements 
of the contract and all applicable regulations.  For the purpose of this contract, ―quality manner‖ is 
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defined as work performed that complies with all requirements of the contract and all applicable 
regulations.  The contractor shall comply with all documents and regulations listed in section 6.  
Applicable regulations include those issued by the Department of Transportation (DOT) at title 49 of 
the Code of Federal Regulations (CFR), those issued by the Occupational Safety and Health 
Administration (OSHA) at title 29 of the CFR, those applicable to hazardous waste transportation at 
40 CFR part 263 and any applicable regulations promulgated by the Department of Homeland 
Security (DHS) as well as applicable state, tribal and local regulations.  Work not covered by the 
contract terms and conditions, and DOT, or other applicable regulations, shall be performed using 
methods and techniques that are recognized by the trucking industry as good commercial practices.  
All records required to show compliance shall be maintained at a terminal office located within 70 
miles of the WIPP site.  
  
3.1.2.   WIPP Site Operations 
 
Shipments to WIPP will be delivered to a pre-determined staging area to be identified by the CBFO.  
The Contractor shall ensure there is an adequate number of inspected/maintained GFP trailers to 
support the Transportation Schedule. The CBFO is responsible for moving the trailers once they are 
delivered to the WIPP site designated staging area.   
 
3.1.3. Generator Site Operations 
 
At the generator site, the Contractor will be directed to perform one of several possible actions with 
regards to equipment movements. The Contractor could be directed to (1) drop off a trailer with 
empty packagings at a designated area and pick up a trailer with loaded packages for shipment, (2) 
drop off a trailer with empty packagings at a designated area and wait for packagings to be loaded 
prior to making a shipment, (3) drop off a trailer with empty packagings at a designated area and 
leave the generator site with no trailer, or (4) make other equipment movements.  The Contractor 
shall allow for: 
 

 Site security check-in and badging 

 Security inspections 

 Site radiation surveys 

 Trailer movements on site as required 

 Shipping papers review and acceptance 

 Transporting trailers assigned to other carriers as directed 

 Commercial Vehicle Safety Alliance (CVSA) North American Standard Level VI inspections and 
Out-of-Service Criteria  

 Maintenance or repairs to the tractor or trailer 

 Shipment preparation activities 

 Tractor unhooking and hooking to trailers 

 Acceptance of shipment in accordance with DOT requirements 
 
3.1.4.  Training Exercises and Public Awareness Events 
 
3.1.4.1. The Contractor shall transport the trailer and shipping packagings to the designated site and 
provide support to training exercises.  Training exercises are conducted 3 to 6 times per year and are 
up to two days in duration, excluding transit time.  The Contractor‘s drivers may be required to 
participate in training exercises. 
 
3.1.4.2. The purpose of the training exercises is to demonstrate that participating federal, state, local, 
tribal, Contractor, and DOE emergency preparedness systems are capable of responding 
cooperatively and effectively to a transportation emergency involving a DOE shipping 
packaging/package.  
 
3.1.4.3. The Contractor shall also provide support for public awareness events such as public 
meetings, conferences, and training programs (also called ―road shows‖).  The drivers may be 
required to interact with the public to explain their role and responsibilities for TRU waste shipments 
while displaying the tractor/trailer.  CBFO is expected to schedule 10 to 20 events per year.  
 
3.1.5.  Dual Driver Service 
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3.1.5.1. The Contractor shall provide two drivers qualified under DOT Hazardous Materials 
(HAZMAT) and driver requirements specified in 3.5 for each mixed or non-mixed TRU waste 
shipment.  If a driver becomes incapacitated enroute, the Contractor shall make every effort to 
replace the driver, via the most expedient means available, with a fully qualified driver; however, at a 
minimum, the replacement driver shall be fully qualified under the DOT HAZMAT standards with prior 
DOE approval.  
 
3.1.5.2. When the Contractor is making non-radioactive/hazardous shipments (e.g., road shows, 
mobile loading units, or delivery of empty Type B packagings to the maintenance facility, terminal or 
site) a single driver who meets the DOT driver licensing, training, and physical qualification 
requirements may be used with prior DOE approval.  
 
3.1.6. Driver Inspections 
 
For all loaded and unloaded shipments, the drivers shall stop to make routine safety inspections of 
the tractor, trailer, and packagings/packages in compliance with DOT and CBFO requirements; prior 
to departing the site of origin; within the first 50 miles; and every 150 miles or every three hours while 
enroute, whichever is first.  Drivers shall make appropriate notification and entries in their logbooks 
reflecting the purpose of the stop and document any findings and corrective actions. 
 
3.1.7. State/Tribal Agency Inspections 
 
State agencies, along with some tribes, may perform pre- and post-trip inspections in accordance 
with the CVSA.  Additionally, state agencies may perform inspections at the point of entry into the 
state and have the option to perform additional inspections along the transportation route.  The 
Contractor shall coordinate and report findings resulting from these inspections to the CBFO in a 
detailed monthly report and summarized in an annual report as listed in Section J, Attachment B.  
 
3.1.8. Transit Time and Direct Routes 
 
Safety shall not be compromised in order to meet a given schedule. The Contractor shall provide on 
time delivery along designated transportation routes and maintain a monthly tractor-trailer set 
downtime rate of one-percent (1%) or less. The Contractor shall not make extended stops (greater 
than 30 minutes) enroute and shall deliver the shipment as expediently as possible. On-time delivery 
will be based on estimated transit time, which shall include time for driver and state inspections. On-
time delivery of any movement of TRU waste is essential to the compliant and efficient operation of 
the TRU waste transportation and disposal system.  The states have established transportation 
routes with CBFO concurrence. Any stoppage or deviation from the specified highway transportation 
routes or schedule shall be coordinated with WIPP CMR before it occurs (unless directions from law 
enforcement do not allow for prior notification). 
 
3.1.9. Continuous Surveillance Service/Security 
 
3.1.9.1. Continuous Surveillance Service shall be provided by the Contractor on all loaded (TRU 
waste) shipments.  Continuous Surveillance Service is defined as: 
 

A driver shall attend the tractor and trailer at all times unless the shipment is in safe 
parking as approved by DOE.  A tractor and trailer is ―attended‖ when at least one 
driver is with the tractor and trailer, awake, and not in a sleeper berth or at least one 
driver is within 100 feet of the tractor and trailer and has the tractor and trailer within 
his/her constant unobstructed view. 

 
3.1.9.2. When circumstances require extended stops enroute, the Contractor shall ensure that the 
tractor and trailer is parked only at safe parking locations, in accordance with the TRU Waste 
Transportation Plan.  The safe parking will be coordinated through the WIPP CMR.   
 
3.1.9.3. A trailer with loaded shipping packages should remain connected to its designated tractor 
during the entire shipment.  However, it may be disconnected if the Contractor is directed by 
authorized law enforcement, in which case the WIPP CMR must be notified immediately.  Otherwise, 
it shall be disconnected only upon authorization from the WIPP CMR or when required for enroute 
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maintenance.  If a tractor is disconnected, the state in which the shipment is located must be offered 
an opportunity to perform a CVSA inspection before the shipment can resume.  
 
3.1.10. Vehicle Communications and Tracking System 
 
3.1.10.1. TRANSCOM provides the driving team with a digital message capability to communicate 
with the WIPP CMR.  The TRANSCOM system is operated 24 hours a day, seven days a week. 
 
3.1.10.2. All movement of tractors performing work under this contract shall be tracked by 
TRANSCOM with the exception of movements for maintenance purposes.  CBFO will furnish the 
TRANSCOM signal and software.  The Contractor shall furnish and install the TRANSCOM hardware 
and all the supporting equipment inclusive of Panic Button capability.  The hardware must be fully 
compatible with TRANSCOM.  The only units that CBFO is aware of that are compatible with 
TRANSCOM are the Qualcomm MCP-200 units (preferred), or the Qualcomm MCP-100 units.  

3.1.10.3. Contractor drivers shall ignore any unauthorized messages.  Unauthorized radio or 
telephone contact shall be terminated immediately.  The WIPP CMR shall be notified immediately of 
such communications.  
 
3.1.10.4. In the case of a TRANSCOM system failure, the driver hauling the loaded shipment shall 
call the WIPP CMR describing his or her approximate location every two hours and at state border 
crossings while enroute. 
 
3.1.11. Hazardous Materials Communication  
 
The Contractor shall verify that proper marking, labeling and placards are displayed on the vehicle by 
the generator site personnel at the site of origin.  The Contractor shall also inspect and maintain the 
proper labels, markings, and placards enroute between site of origin and destination in accordance 
with DOT regulations. 
 
3.1.12. DOE Issued Security Clearances 
 
DOE issued L or Q Security Clearances will not be required during the performance of services for 
this contract.  In the event L or Q clearances are required for any specific shipments, DOE will 
provide appropriately cleared escorts. 
 
3.1.13. Safety 
 
3.1.13.1. Incident Response Capability 
 
In case of an incident during contract performance, drivers shall follow emergency procedures 
contained in the TRU Waste Transportation Plan.  Drivers shall be capable of operating emergency 
response radiological equipment in the event of an accident.  The Contractor shall be responsible for 
the restoration of the incident or accident site in the event of a radiological or hazardous waste 
incident/accident that occurred during the contractor‘s performance of the transportation services 
under this contract.  The contractor is responsible for having the appropriate personnel or 
subcontractors respond to and remediate or restore the incident site and/or accident site in the 
appropriate or required timeframe. However, in no event shall such response time be more than 24 
hours after the occurrence of the incident or accident, including timeframes required by law 
enforcement officials. The Contractor shall describe its approach to meeting the above requirements 
in the Contractor‘s Transportation Management Plan. This approach shall include the plans and/or 
methods and personnel and subcontracts, if any, that demonstrate that the contractor has the 
capability to and will respond with the appropriate personnel or subcontractors within the required 
timeframes.  The Contractor‘s Transportation Management Plan shall be submitted in accordance 
with Section 4.1, ―Transportation Management Plan‖ of this PWS and Section J.1, Attachment B, 
―Reporting Requirements Checklist.‖ 
 
3.1.13.2. Incident Documentation 
 
3.1.13.2.1. For off-normal events, such as accidents or stops caused by protesters, the Contractor 
shall provide the Contracting Officer the information required in DOE Manual 231.1-1A Changes 1 
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and 2, Appendix C, Individual Accident/ Incident Report – DOE Form 5484.3, so that CBFO can 
formally enter it into the DOE tracking system.  In addition, the Contractor shall provide the original 
digital media to the Contracting Officer.  The contractor shall have spare video digital recording media 
in the tractor in order for the drivers to change out the digital media.  The digital media shall be 
changed out after an off-normal event occurs so that the event and at least 60 minutes prior to the 
event has been recorded.  This information is required as soon as it is available (no more than 24 
hours following any incident unless otherwise approved by CBFO). 
 
3.1.13.2.2. This information is required only if the incident occurred at a DOE location or during                 
performance of contract activities.  The Contractor may be required to participate and support any 
DOE accident/incident investigation at the direction of the CBFO.   
 
3.1.13.2.3. The Contractor is responsible for incident reporting to DOT and OSHA.  

 
3.1.14.   Transition of Government Furnished Trailers  
 
On request, the Contractor shall return to CBFO, Government furnished trailers that will pass the 
CVSA Level VI and CBFO inspection.  Prior to returning the Government furnished trailers, the 
Contractor shall make any necessary repairs to the trailers to ensure compliance with CVSA Level VI 
and CBFO contractual requirements.  The GFP will be delivered to the Contractor at the WIPP site. 
 
3.1.15.   TRANSPORTATION SCHEDULE 
 
3.1.15.1. The Contractor will be provided a Transportation Schedule which will be continuously 
updated by CBFO and the WIPP Shipping Coordination Office.  The Contractor shall support the 
WIPP Shipping Coordination Office in development of the schedule (see Appendix 3 for a sample 
Transportation Schedule).  The Transportation Schedule is the mechanism by which the Contractor is 
notified of its shipment assignments. The Transportation Schedule includes but is not limited to the 
number of shipments, the Contractor assigned for each shipment, the point of origin and destination 
for each shipment, and other relevant information.  Estimated departure times and arrival times for 
each shipment (including training exercises and public awareness events) will be specified in the 
Transportation Schedule.  The schedule may change for the shipments any time prior to the 
departure time specified in the Transportation Schedule.  The Contractor will be notified by CBFO of 
the schedule changes prior to the departure time. 
 
3.1.15.2. CBFO and/or the WIPP CMR may require the Contractor to delay a shipment from leaving 
WIPP or a generator site, or may delay a shipment enroute, if in the opinion of the CBFO and/or 
WIPP CMR, inclement weather along the route or other unforeseen events may compromise the 
safety of the shipment.  The Contractor may also use his discretion to delay a shipment or as directed 
by state, regional, or local authorities for such reasons with timely notification to the CBFO and/or 
WIPP CMR.  Delays due to Contractor‘s action/inaction are the sole responsibility of the Contractor. 
 
3.1.15.3. The Contractor shall notify the Contracting Officer within one business day after receipt of 
the schedule and any updates if the number of tractors and/or drivers ordered under this contract is 
not sufficient to enable the Contractor to comply with the Transportation Schedule.  CBFO will 
evaluate the Contractors‘ notification and take appropriate action. 
 
3.1.15.4. CBFO and/or the WIPP CMR may redirect shipments and/or tractor teams prior to 
departure or while enroute.  

 
3.1.16.   CONTRACT TRANSITION  
 
3.1.16.1 Within 60 days from the effective date of the task order for Contract Transition, the 
contractor shall complete all activities necessary for an orderly assumption of contract and task order 
responsibilities up to and including the start of performance of the task orders for Basic 
Transportation Services and Additional Transportation Services, as specified in Section B and in 
accordance with Section C.4.3. 
 

 
3.2. TERMINAL SERVICES 
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3.2.1. The Contractor shall operate and maintain a terminal and maintenance facility within seventy 
(70) miles of the Waste Isolation Pilot Plant, near Carlsbad, New Mexico and provide and maintain a 
minimum of 11 tractors with two qualified drivers per tractor to support CH- and RH-TRU waste 
shipments over the designated routes.  The Contractor shall retain capabilities to ship utilizing the 
specified number of tractor driving teams at all times.  The Contractor shall retain sufficient driver 
tractor teams to account for equipment failure, sickness, vacations and other leaves of absences.  
The drivers shall be expected to drive up to the DOT maximum driver hour availability specified in 49 
CFR 395. 
 
3.2.2. The Contractor shall provide, as part of operating and maintaining the terminal, a support staff 
for logistical and scheduling support of the WIPP site to accommodate delivery of one or more 
tractor(s) and driving team(s) within a 4-hour notice as scheduled by the Department.   
 
3.2.3. The Contractor shall provide logistical and scheduling support 24-hours, seven days per week.  
The support staff shall interact on a daily basis with the On-Call CBFO Transportation Manager and 
the WIPP Shipping Coordination Office to coordinate and schedule shipments and other 
transportation activities.  Although the Contractor will normally be providing an inspected tractor and 
trailer to the WIPP pursuant to a Transportation Schedule, there will be occasions when this schedule 
may be modified with short notice. Trailers may be stored at the WIPP site and/or the Contractor‘s 
terminal and shall be inspected by the Contractor prior to departure.  
 
3.2.4. The Contractor shall provide the capability to add up to 19 tractors with 38 qualified drivers and 
associated maintenance for additional tractors and up to 40 additional trailers at the request of CBFO 
as specified in Section B. 
 
3.2.5  The terminal facility must have access control.  Requirements that are applicable include, but 
not limited to DOE Physical Protection Manual, DOE Manual 470.4-2 Physical Protection, particularly 
Chapter IV, Paragraph 1, and 1a. and Paragraph 3 (all).  The contractor is required to comply with the 
PWS and all required security measures contained in the solicitation, including those contained in 
statutes, regulations, directives, manuals, and orders. 
 

3.3. TRACTOR SERVICES 
 

3.3.1. The Contractor shall furnish the equipment necessary to transport CH- and RH-TRU waste 
shipments according to the following specifications. 
 
3.3.1.1. The length and weight of the tractor provided by Contractor shall be such that the overall 
length and weight of tractor, trailer, and payload shall meet all applicable DOT requirements for 
normal single-trailer shipments. The Contractor shall use tractors meeting the minimum specifications 
delineated below. 
 
3.3.1.2. The Contractor shall not exceed the DOT weight limitation of 80,000 pounds except as 
described in Section C.2.2 and Section C.2.3. This weight limit applies to the loaded tractor, trailer, 
shipping packages, and payload.  The Contractor shall be responsible for limiting the gross tractor 
weight to 19,700 pounds to ensure the DOT weight limitation is not exceeded. 
 
3.3.1.3.  The Contractor shall use a tractor that has sufficient horsepower to maintain speed limit on a 
3% upgrade with a maximum load and governed to a maximum speed limit of 65-MPH. 
 
3.3.1.4. The Contractor shall furnish and equip all tractors with safety equipment (including fire 
extinguishers, first aid kit, triangles, etc.), tire chains (cables), spare tire(s), and any other equipment 
deemed necessary by Federal or State laws.   Safety equipment on all power units shall be in 
accordance with 49 CFR 393.95 "Emergency Equipment on All Power Units". 
 
3.3.1.5. The Contractor shall furnish and equip all tractors with a satellite telephone; cellular 
telephone; TRANSCOM system inclusive of Panic Button capability; and a 40-channel two-way 
citizens band radio. 
 
3.3.1.6. The Contractor shall furnish and equip all tractors with five-range, digital or analog survey 
meter equipped with two detectors [a Geiger-Mueller open and closed window detector for beta-
gamma radiation from 0.001 milli-seiverts per hour (0.1 mrem/hr) to 2 milli-seiverts per hour (200 
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mrem/hr) and an open window, pancake detector to detect alpha-beta-gamma radiation at a level of 
0-5,000 counts per minute.]  Performance shall meet or exceed that of a Ludlum Model 3 or Model 
14-C survey meter (i.e. Ludlum 2241-2 digital detector) equipped with N44-38 - energy compensated 
Geiger-Mueller and N44-9 pancake Geiger-Mueller detectors.  The survey meter and detectors 
calibrations are the responsibility of the Contractor.   
 
3.3.1.7. The Contractor shall equip each tractor with a mounted, continuous loop, digital, on-board, 
tamper-proof, closed-circuit video system to monitor events taking place immediately in front of the 
tractor.  The video system must record a minimum of one-hour segments.       
 
3.3.1.8. The tractors shall be equipped with anti-lock brakes, power steering, a sleeper, air-ride 
suspension, parking brakes on both rear axles, mud-flaps on both front and rear wheels, auxiliary 
braking system (―Jake brake‖), and a low profile heavy duty sliding fifth wheel. 
 
3.3.1.9. The tractors shall be equipped with electronic data logging that complies with DOT 
regulations for tracking driver hours of service, subject to approval of CBFO. 
 
3.3.1.10  The tractor shall be equipped with one Recovery Strap per Recovery Guide for TRU Waste 
Packages, DOE/CBFO 94-1007. 
 
3.3.1.11. The Contractor shall provide the capability to add up to 19 tractors at the request of CBFO 
as specified in Section B. 

 
3.4. MAINTENANCE SERVICES 

 
3.4.1.  The Contractor shall provide all required tractor and trailer maintenance in accordance with the 
manufacturer‘s recommended maintenance or Contractor approved written procedures (CBFO 
approves trailer maintenance procedures), and CVSA.  Routine or major maintenance shall be 
provided in a timely manner so as to avoid any delay in the Transportation Schedule.  The Contractor 
shall ensure there is an adequate number of inspected/maintained GFP trailers to support the 
Transportation Schedule.  In addition, the Contractor shall prepare a section within the Transportation 
Management Plan entitled Maintenance Program as referenced in 4.1 below to address each of the 
following areas of maintenance. 
 
3.4.1.1. Pre- and post-trip inspections performed to ensure compliance with CVSA Level VI 
inspection standards.   
 
3.4.1.2. A specific maintenance procedure shall be developed for each trailer type and tractor model, 
and a specific maintenance schedule for each tractor and each trailer.  The trailer maintenance shall, 
as a minimum, meet the requirements of the trailer Operations and Maintenance (O&M) Manual.  The 
contractor shall be required to complete a Driver Vehicle Inspection Record (DVIR) per DOT for each 
trip (pre and post) a trailer is used in the performance of this contract.  If discrepancies are noted, an 
electronic version of the DVIR shall be provided to the CBFO and the other carrier contractor in 
accordance with this PWS and Section J.1, Attachment B, ―Reporting Requirements Checklist.‖ 
 
3.4.1.3. The Contractor shall maintain verifiable maintenance records and verifiable inspection 
records on each tractor and trailer.  Maintenance records shall detail all maintenance actions taken 
on each unit.  Inspection records shall include Contractor and state inspection results before, after, 
and, if applicable, during each shipment. 
 
3.4.1.4. The Contractor shall be capable of replacing tractors within eight hours while enroute with a 
loaded shipment.  In the event of an emergency requiring a replacement tractor, the replacement 
tractor shall meet all DOT requirements prior to being placed in service and pass a CVSA Level VI 
inspection prior to being placed in service.  TRANSCOM would not have to be installed.  However, 
communications must be maintained every two hours via the cell phone and/or satellite telephone.  
The state in which the tractor is replaced shall be provided an opportunity to perform a CVSA 
inspection. 
 
3.4.1.5. The Contractor shall document equipment breakdowns, replacements, or operating difficulty 
enroute between the site of origin and destination.  A monthly summary report shall be furnished to 
the CBFO.  
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3.4.1.6. Procedures for preventing enroute maintenance breakdowns shall be developed by the 
Contractor to maintain a one percent (1%) or less monthly tractor-trailer set downtime rate.  Required 
stops for inspections, regularly scheduled stops, and regularly scheduled preventative maintenance 
are not considered in the downtime calculations specified by Section 3.4.1.8. The Contractor shall 
record the actual down time rate in the monthly summary report as previously referenced. 
 
3.4.1.7. The Contractor shall receive approval from CBFO for color scheme and markings of tractors 
and trailers.  Tractor color scheme shall be compatible with the Government furnished trailers. 
 
3.4.1.8. The Contractor shall use the following formula to calculate downtime rates: 

 
Downtime Rate   =  Hours of Downtime  x  100 

 Hours of Usage 
 

“Hours of Downtime”:  total number of hours a tractor and/or trailer (equipment) is not 
 available to make and/or complete a shipment in a contract month. 
 INCLUDES mechanical breakdowns until the equipment is operational 
 or replaced by an operational piece of equipment.  DOES NOT 
 INCLUDE delays due to inclement weather; generator site delays or 
 WIPP site delays not caused by the carrier contractor; required stops 
 for inspections; and regularly scheduled stops. 

 
“Hours of Usage”: total number of hours the tractors and trailers (equipment) were used 

 to make and/or complete shipments in a contract month. INCLUDES 
 the amount of time the equipment (i.e., tractors and trailers) is utilized 
 as scheduled on the day of departure. DOES NOT INCLUDE delays 
 due to inclement weather; generator site delays or WIPP site delays 
 not caused by the carrier contractor. 

 
This calculation shall be provided to the Government in the monthly summary report list in 
Section J.1, Attachment B. 
 
3.4.1.9. If the Contractor exceeds 1 percent downtime rate as calculated above, this shall constitute 
one of the bases for issuance of a cure notice and/or termination for default and/or any other action 
the Department determines to be necessary including ordering work that would otherwise have been 
ordered from the contractor, from another WIPP transportation contractor, resulting in the contractor 
receiving less work than intended under the contract. 
 
3.4.1.10. The Contractor shall provide the capability to provide maintenance for up to 19 additional 
tractors and 40 additional trailers at the request of CBFO as specified in Section B. 
 
3.4.1.11. The Contractor shall be responsible for the operational maintenance of the packaging tie-
downs.  Additional detail is provided in WP 08-PT.04, the Packaging Trailer O&M Manual.  The 
replacement packaging tie-downs and new packaging tie-down parts will be provided as Government 
furnished property. 
 

3.5. DRIVER SERVICES  
 
3.5.1. Driver Qualifications 
 
3.5.1.1. The Contractor shall provide drivers that are U.S. citizens.  Drivers shall meet all the DOT 
driver licensing, security, training and physical qualification requirements for drivers that will be 
hauling radioactive/hazardous shipments and the additional CBFO driver requirements as specified 
below.   
 
3.5.1.2.  At least 10 days prior to initiating the CBFO training program in Section 3.5.2, the Contractor 
shall demonstrate to the Contracting Officer, in writing, how each driver meets DOT requirements and 
the following additional general qualifications set forth below.  The Contractor shall use the 
qualification checklist in Appendix 2 (Driver Qualification Checklist) and submit it to the Contracting 
Officer prior to any driver driving WIPP shipments.  The CBFO reserves the right to reject any driver.   
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3.5.1.3. Drivers shall have logged a minimum of 100,000 miles per year in two of the last five years in 
a commercial semi-tractor trailer combination over-the-road operation or a minimum of 325,000 in five 
years. The carrier may request a review of driving hours of service when mileage records are not 
available.  If a proposed driver has driven under the WIPP qualified driver program in the recent past 
and does not meet the mileage requirement the carrier may request a waiver of this requirement from 
the DOE Contracting Officer. 
 
3.5.1.4. Drivers shall not have received a chargeable incident or be convicted of a moving violation in 
a commercial motor vehicle within the last five years.  The Contractor shall consider the driving 
history of potential drivers for the past five years in their private vehicles and document the review.  
Drivers shall not have repeated chargeable incidents, repeated convicted moving violations, or a 
single Driving While Intoxicated (DWI) or Driving Under the Influence (DUI) conviction in their private 
vehicles in the last 10 years. Drivers shall not have been convicted of a felony. 
 
3.5.1.5. Drivers shall be fingerprinted in accordance with DOT regulations and DOE Security. Drivers 
shall undergo a Drug/Alcohol screening immediately following any accident. 
  
3.5.1.6. For the duration of this contract, the Contractor shall maintain a strict driver penalty system 
for moving violations and deviations from routes.  A driver shall not be allowed to continue to 
transport waste under this contract under any of the following conditions: 
 

 Conviction of a moving violation in a commercial motor vehicle 

 Unauthorized second deviation from route 

 Third failure to make mandatory WIPP CMR/TRANSCOM shipment notifications 

 Chargeable accident in a commercial vehicle 

 Second constant surveillance violation 

 Maintaining repeated inadequate or deliberately fraudulent driver logs or other records  

 Conviction of a felony 

 Drug/Alcohol screening violation 

 Conviction of a DWI or DUI in a commercial or private motor vehicle 
 
Repeated or serious moving violations in a personal vehicle may also result in a driver not being 
allowed to continue to transport waste under this contract. 
 
3.5.1.7. The Contractor shall establish written policies to ensure that drivers maintain a professional 
appearance at all times.  The Contractor shall provide the drivers with a standard uniform.  Uniforms 
shall be worn at all times while performing work under this contract. 
 
3.5.2. Driver Training Program 
 
3.5.2.1. The Contractor shall maintain a driver training program.  Each driver prior to performing 
transportation services under this contract must successfully complete all DOT required training and 
the training described below.  
 
3.5.2.2. CBFO will provide the following training to the drivers in Carlsbad or at the WIPP site upon 
award of the contract, if required, and as necessary thereafter: 

 
Type of Training Estimated Duration Refresher 
Operation of TRUPACT-II Tie Downs 2 hours N/A 
Use of Radiation Detection Instruments  1 hour Annually 
WIPP General Employee Training 2 days Annually 
Adverse Weather & Safe Parking Protocols 2 hours N/A 
Public Affairs Training 2 hours N/A 

WIPP First Responder & Incident Command Training 2 days N/A 
Radiation Worker Training  2 days Annually 
Use of TRANSCOM Tracking Systems 1 hour N/A 
Security   1 hour Annually 

3.5.2.3. The Contractor shall obtain Contracting Officer approval of its proposed training program 
within the Transportation Management Plan which shall include the training topics as listed in the 
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table below.  The contractor shall provide the training for these topics annually or as required. 

Type of Training Estimated Duration 

Shipping Packaging/Package Recovery Procedures  4 hours  
CVSA Level VI Training  3 weeks 
Decision Driving Training  1 day 
Use of Satellite Telephone and Hand Held Radio   1 hour 
Quality Assurance  1 hour 
Integrated Safety Management  1 hour 
Electronic Log Book  2 hours 
GPS Route Designation Equipment  1 hour 

 
3.5.2.4 The Contractor shall provide the capability to train and qualify up to an additional 38 drivers at 
the request of CBFO as specified in Section B. 
 
3.5.2.5. The WIPP Operations may undergo an annual maintenance outage during which time the 
contractor may be able to complete refresher training, however, the Contractor is still responsible for 
providing the required Transportation Services during such an outage, i.e. intersite shipments. 
 
3.5.2.6 The Contractor is responsible for assuring drivers that performed driver services under a 
previous WIPP Transportation Services contract meet the training requirements specified in the PWS, 
in addition to the training required by the Contractor‘s own internal procedures, if any. 
 

 
4. DATA/REPORT REQUIREMENTS/QUALITY ASSURANCE   

 
4.1. TRANSPORTATION MANAGEMENT PLAN 

 
The Contractor shall prepare a Transportation Management Plan detailing the operations to be 
undertaken in order to fulfill the requirements of this PWS.  The Transportation Management Plan 
shall be submitted in accordance with this PWS and Section J.1, Attachment B, ―Reporting 
Requirements Checklist‖ and shall be updated annually, or more frequently as changes necessitate.  
The Transportation Management Plan shall contain (at a minimum) the following topics: 
 

 Management Organization 

 Administration 

 Permitting Program 

 Driver Screening and Hiring 

 Pre-trip and Post-trip CVSA Inspection requirements 

 Emergency Response  

 Emergency Procedures (Implementing DOE/CAO-94-1039) 

 Maintenance Program  

o Maintenance and Inspection Procedures 

o Proposed Maintenance Schedule 

o Nationwide Maintenance Network 

o Maintenance Personnel Qualifications 

o Adequacy of Proposed Maintenance Support 

o Enroute Replacement of Tractors 

o Enroute Replacement of Trailers  

 Security  

 Driver Training 

 Quality Assurance Records Management  

 Plan for < 1% Vehicle Down Time Rate 

 Safety Program/Integrated Safety Management  

 List of insured equipment and proof of insurance in accordance with H.12 entitled ―Lawful 
Performance, Operating Authority, and Insurance.‖   

 Package Recovery  

 Communications  

 Quality Assurance  
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 Fitness for Duty with drug/alcohol screening for all incidents 
 

4.2. SUB-TIER DOCUMENTS 
 
The Contractor may develop and incorporate by reference sub-tier documents to the Transportation 
Management Plan. 
 

4.3 TRANSITION PLAN 
 
4.3.1. The Contractor shall prepare a Transition Plan from award date to assumption of contract 
responsibilities. The Transition Plan shall provide sufficient detail for all transition activities, including 
but not limited to: a schedule for orderly assumption of contract responsibilities, coverage of key 
functional areas during the transition period, and other transition activities such as acquisition of 
terminal and tractors, hiring and training of drivers, and development of required plans and 
procedures. The Transition Plan shall be submitted in accordance with this PWS and Section J.1, 
Attachment B, ―Reporting Requirements Checklist‖. 
 
4.3.2  If the Contractor does not receive the written notices specified in Section I clause ―FAR 52.217-
8 Option to Extend Services (NOV 1999)‖ and ―FAR 52.217-9 Option to Extend the Term of the 
Contract (MAR 2000), then within 60 days from the end date of the current contract or option ordering 
period specified in Section B, or current task order(s) performance period, whichever comes later; the 
Contractor shall submit a revision to the Transition Plan (herein referred to as the Exit Transition 
Plan), described above, to include its approach to adequately phase-out all contract and task order 
activities. Upon DOE approval of the Exit Transition Plan, the Contractor shall successfully complete 
the activities described in the plan by the end date of the contract or option ordering period specified 
in Section B, or task order(s) performance period, whichever comes later.  The Exit Transition Plan 
shall be submitted in accordance with this PWS and Section J.1, Attachment B, ―Reporting 
Requirements Checklist‖. 
 

4.4 SECURITY PLAN 
 

The Contractor shall provide a security plan that meets CBFO and the DOT requirements covering 
transportation and support facilities.  This security plan shall be submitted in accordance with this 
PWS and Section J.1, Attachment B, ―Reporting Requirements Checklist‖ to the contract subject to 
approval by CBFO. 

 

4.5  GOVERNMENT FURNISHED PROPERTY REPORTING REQUIREMENTS 
   

In accordance with FAR clause 52.245-1 entitled ―Government Property (Aug 2010), the following 
reports have been determined required under this contract: 
 
1. Reports of loss, damage, destruction or theft of property per FAR 52.245-1 (f)(1)(vi); and   
2. Final physical completion or termination inventory per FAR 52. 52.245-1 (f)(1)(iv). 
 

4.6 QUALITY ASSURANCE PLAN 
 
The Contractor shall submit a Quality Assurance (QA) plan in accordance with this PWS and Section 
J.1, Attachment B, ―Reporting Requirements Checklist‖ that complies with the CBFO QA Program 
Document (QAPD DOE/CBFO-94-1012) and DOT requirements.  The QA Plan shall consist of the 
following elements at a minimum:  
 
4.6.1. Organization  
 
Effective implementation of a QA program is dependent on management functional responsibilities, 
levels of authority and lines of communication for activities affecting quality.  Management is 
responsible for establishing and implementing policies, plans, and procedures that control the quality 
of work, consistent with the provisions of the CBFO QAPD. 
 
4.6.2. Design Control 
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Design Control as pertinent to maintenance and repair of Government furnished property (fleet 
trailers and tiedowns) shall comply with the manufacturers‘ recommendations.  Substitution of non-
identical replacement parts or modification of parts on GFP shall be approved by CBFO prior to use. 
 
4.6.3. Inspections, Procedures, and Drawings 
 
Activities affecting work quality will be performed in accordance with guidance furnished in the 
Transportation Management Plan and the tractor and trailer O & M Manuals. 
 
4.6.4. Document Control  
 
The preparation, issue, and change of documents that specify quality requirements or prescribe 
activities affecting quality shall be controlled to assure that correct documents are being utilized, e.g., 
management plan, security plan, or quality assurance plan. 
 
4.6.5. Identification and Control of Items 
 
Controls shall be established to assure that only correct and accepted items are used or installed, 
including control of suspect counterfeit items as required by DOE Order 414.1. 
 
4.6.6. Control of Processes 
 
Processes affecting quality of items or services shall be controlled.  Only individuals qualified in 
accordance with the Contractor‘s Transportation Management Plan shall perform maintenance of 
tractors and trailers. 
 
4.6.7. Inspections 
 
Inspections verifying conformance of an item or activity to specified requirements shall be planned 
and executed.  Characteristics to be inspected and inspection methods to be employed shall be 
specified. 
 
4.6.8. Inspection, Measuring and Test Equipment  
 
Instruments and other measuring and test equipment for activities affecting quality shall be controlled, 
calibrated and adjusted to maintain accuracy within required limits. 
 
4.6.9. Control of Non-conforming Items 
 
Items that do not conform to specified requirements shall be controlled to prevent inadvertent 
installation or use by marking, tagging, segregation or other methods.  
 
4.6.10. Corrective Actions  
 
Conditions adverse to quality identified through assessments, audits, or incidents shall be 
documented and reported to the Contracting Officer and the Contracting Officer‘s Representative 
(COR). Corrective Action Reports (CAR) and Corrective Action Plans (CAP) shall be organized and 
implemented in the same manner as DOE/CBFO Procedure MP 3.1   
 
4.6.11. Quality Assurance Records    
 
Records that furnish documentary evidence of quality shall be specified, prepared and maintained.  
Records shall be protected against damage, deterioration, or loss.  The contractor shall ensure 
records classified as Quality Assurance (QA) records under CBFO QA Program Document (QAPD 
DOE/CBFO-94-1012) are categorized appropriately and managed in accordance with CBFO QA 
Program Document, Section 1.5 (QAPD DOE/CBFO-94-1012) and are traceable to the applicable 
item, activity or facility. 
 
4.6.12. Audits 
 
Management assessments and annual audits are required to verify compliance with the quality 
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program.  The QA Manager or designee shall conduct the audits in accordance with written 
procedures or checklists. 

 
4.7  INTEGRATED SAFETY MANAGEMENT SYSTEM (ISMS) 

 
The contractor shall prepare and implement a graded approach for an Integrated Safety Management 
System.  An ISMS description shall be submitted in accordance with DOE M 450.4, this PWS, 
Section I clause DEAR 970.5223-1 and Section J.1, Attachment B, ―Reporting Requirements 
Checklist.‖ 
 
4.7.1 Job Hazards Analysis (JHA) 
 
The contractor shall perform a written JHA for work performed at each DOE location.  The JHA shall 
be submitted in accordance with this PWS and Section J.1, Attachment B, ―Reporting Requirements 
Checklist.‖  The JHA must be updated as appropriate and as required by the contract and submitted 
in accordance with this PWS and Section J.1, Attachment B, ―Reporting Requirements Checklist.‖   
 

5. REIMBURSABLE TRU WASTE TRANSPORTATION SERVICES  
 

5.1. FUEL, STATE USE FEES AND PERMITS 
 
Tractor fuel expenses which include chemicals such as diesel exhaust fluid (DEF) that are required 
by federal standards, state use fees, and permit expenses incurred in performance of this contract 
will be reimbursed. 
 

5.2. NEW MEXICO GROSS RECEIPTS TAX 
 
Actual expenses incurred and paid by the Contractor for the State of New Mexico Gross Receipts 
taxes that are specifically allowable and allocable to this contract will be reimbursed. 
  

5.3.  PER DIEM 
 
If a training exercise/public awareness event requires the driver to be away from the terminal longer 
than 12 hours, per-diem expenses may be allowed.  If circumstances enroute result in delays of 12 
hours or longer, per-diem expenses may also be allowed.  Any allowable per-diem incurred under this 
contract is reimbursable based on actual costs not to exceed the Government per-diem rates 
contained in the Federal Travel Regulations.  Per-diem costs shall only be reimbursable under this 
contract while performing services under the contract.   
 

5.4 MAINTENANCE OF ADDITIONAL, UNASSIGNED TRAILERS 
 

The contractor shall provide required DOT maintenance and inspections for unassigned trailers such 
as mobile loading unit trailers, non-waste carrying trailers, or any other trailers identified by CBFO not 
included in the non-cost reimbursable line items in Section B (i.e. Section B.2.1.1 for the base 
period).  Any allowable maintenance costs for unassigned trailers incurred under this contract will be 
reimbursable.   
 

6. APPLICABLE STATUTORY AND REGULATORY REQUIREMENTS AND OTHER 
GUIDANCE 

    
The Contractor shall comply with all applicable statutory and regulatory requirements (DOT, NRC, 
OSHA, RCRA, DHS), DOE Directives, and other guidance and agreements including but not limited 
to the following documents: 

 

DOE Documents (Latest Revision Applies) Document Date 

 CH Packaging Trailer Operations and Maintenance Manual, WP 08-PT.04  3/15/07 

 RH Packaging Trailer Operations and Maintenance Manual, WP 08-PT.13 11/19/11 

 Quality Assurance Program Document; DOE/CBFO-94-1012 6/30/10 

 Recovery Guide for TRU Waste Packages, DOE/CBFO 94-1007 12/2009 

 Southern States Energy Board‘s Transportation Planning Guide for the U.S. 1/2006 
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Department of Energy‘s Shipments of Transuranic Waste 

 TRU Waste Transportation Plan, DOE/CBFO 98-3103 12/2002 

 Western Governors‘ Association Waste Isolation Pilot Plant Transportation 
Safety Program Implementation Guide  

7/2008 

 Waste Isolation Pilot Plant Incident/Accident Response Team Plan; WP 12-10  10/26/05 

 Environment, Safety and Health Reporting Manual, DOE Manual 231.1-1A, 
Appendix C, Individual Accident/Incident Report, DOE Form 5484.3 

6/12/07 

 Commercial Vehicle Safety Alliance North American Standard Out-of-Service 
Criteria, http://www.cvsa.org. 

 

 DOE Physical Protection Manual, DOE M. 470.4-2 A 7/23/09 

 DOE Integrated Safety Management Manual, DOE M 450.4-1 11/1/06 

 DOE O 460.1C, Packaging and Transportation Safety 5/14/10 

 DOE O 460.2-1A Radioactive Material Transportation Practices Manual 6/4/08 

 DOE Motor Carrier Evaluation Program (MCEP) Plan and Procedures, 2009 
(revised version anticipated for release during calendar year 2011) 

2009 

 DOE/WIPP 03-3223 TRU Waste Transportation Security Plan (sensitive 
document to be released after contract award and only as authorized by the 
DOE/CBFO Security Officer) 

 

 
Applicable Statutes:   
 

 10 CFR 71 Packaging and Transportation of Radioactive Material 

 10 CFR 835, Occupational Radiation Protection 

 23 CFR part 658 Truck Size and Weight, Route Designations – Length, Width and Weight 
Limitations 

 29 CFR parts 1910 Occupational Safety and Health Standards, 1918 Longshoring Industry, 
1926 Construction Industry   

 40 CFR part 263 Standards Applicable to Transporters of Hazardous Waste  

 49 CFR parts 100-185 Hazardous Materials Regulations 

 49 CFR parts 300-399 Federal Motor Carrier Safety Regulations 
 

7. Appendices 
 
 Appendix 1 – TRU Waste Storage Sites, Locations, and Mileage 

 Appendix 2 – Driver Qualification Checklist  

 Appendix 3 – Sample Transportation Schedule 

 Appendix 4 – Government Furnished Trailers 

Appendix 5 – Sample Tractor Inspection Checklist 
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APPENDIX 1 

 
TRU Waste Storage Sites, Locations, and Mileage 

 

Direct Shipments to WIPP Locations Location 
Distance to WIPP 

(miles) 

Argonne National Laboratory-East (ANL-E) Argonne, IL 1729 

Bettis Atomic Power Laboratory (BAPL) West Mifflin, PA 2191 

Hanford Reservation (Hanford) Richland, WA 1866 

Idaho National Laboratory (INL) Idaho Falls, ID 1541 

Los Alamos National Laboratory (LANL) Los Alamos, NM 398 

Oak Ridge National Laboratory (ORNL) Oak Ridge, TN 1440 

Office of River Protection (ORP) Richland, WA 1866 

Savannah River Site (SRS) Aiken, SC 1574 

Intersite Shipping Locations Location 
Distance between 

Sites (miles) 

Ames Laboratory (Ames) Ames, IA ~1500 

Argonne National Laboratory-East (ANL-E) Argonne, IL  

Babcock & Wilcox - NES (B&W Lynchburg) Lynchburg, VA  

Bettis Atomic Power Laboratory (BAPL) West Mifflin, PA  

Knolls Atomic Power Laboratory (KAPL) Niskayuna, NY  

Lawrence Livermore National Laboratory (LLNL) Livermore, CA  

Nevada Nuclear Security Site (NNSS) Mercury, NV  

NRD (LLC) Grand Island, NY  

Paducah Gaseous Diffusion Plant (PGDP) Paducah, KY  

Sandia National Laboratories (SNL) Albuquerque, NM  

Separations Process Research Unit (SPRU) Niskayuna, NY  

West Valley Demonstration Project (WVDP) West Valley, NY  

 

 

 

NOTE:  Intersite Shipments are defined as shipments from Intersite Shipping Locations to locations identified within the 

Direct Shipments to WIPP Locations column. 
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APPENDIX 2 
 

Driver Qualification Checklist  

 

CONTRACT DRIVERS APPLICATION REVIEW CHECKLIST Page 1 of 2 
 

Carrier Name   Review Date: _____/_____/_____ 
 
Drivers Name                              

This review is to establish that the applicant driver meets the minimum regulatory requirements and contract 
requirements.  Documentation must be available to support the answers upon request.  This form shall be submitted to 
the Contracting Officer (CO) and approved prior to the driver performing WIPP Shipments.   

1. Driver verified as a U.S. citizen. 

  YES  NO 

2. Application for employment is on file.  (49 CFR 391.21) 

  YES  NO 

3. Verify that a written record of contact with past employers exists.  (49 CFR 391.21) 

  YES  NO 

4. Driving record inquiry is on file.  (49 CFR 391.25)      

  YES  NO 

5. Previous employment inquires are on file.  (49CFR391.23)      

  YES  NO 

6. Road test certification (49 CFR 391.31 or 33)     

  YES  NO 

7. Medical Examination Certification (49CFR 391.41)    

  YES  NO 

8. Annual certification of traffic violations (49CFR 391.27)    

  YES  NO 

9. Annual review of driving records (49 CFR 391.25)     

  YES  NO 

10. Drivers license (49 CFR 383.23) Class ‗A‘ CDL with hazmat endorsement.   
STATE:   

  YES  NO 

11. Drivers shall have logged a minimum of 100,000 miles per year in two of the last five years in a commercial semi-
tractor trailer combination over-the-road operation or a minimum of 325,000 in five years.  (Contract Requirement) 

  YES  NO 

12. Drivers shall not have received a chargeable incident or be convicted of a moving violation in a commercial vehicle 
within the last five years.  The driving history for the past five years in their private vehicle has been reviewed and 
documented.  Drivers shall not have repeated chargeable incidents, repeated moving violation convictions or a 
single DWI or DUI in their private or commercial motor vehicle in the last 10 years.  (Contract Requirement) 

  YES  NO 

13.     Negative pre-employment drug testing results.  

  YES  NO 
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Drivers Name___________________________________________ 
 
CONTRACT DRIVERS APPLICATION REVIEW CHECKLIST Page 2 of 2 
 
14. a. Has the driver been convicted of a felony?  (Contract requirement)  

   YES  NO 

b. Have you verified it with the State of New Mexico?    

   YES  NO 

15. Finger print and background checks are complete. 

  YES  NO 

16. Driver Training is complete.  (Contract requirement)     

  YES  NO 
 
17. Has Driver been issued Thermoluminescent Dosimeter (TLD)     

  YES TLD#___________ 

  NO   
Date Completed 

 Operation of Packaging Tie Downs   

 Use of Radiation Detection Instruments   

 WIPP General Employee Training   

 Adverse Weather and Safe and Safe Parking Protocols   

 Public Affairs Training   

 WIPP First Responder & Incident Command Training   

 Radiation Worker Training   

 Use of TRANSCOM Tracking Systems   

 Security  [49 CFR 172.704(a)(4) and (5)]   

 Shipping Packaging/Package Recovery Procedures   

 Commercial Vehicle Safety Alliance   

 Enhanced Vehicle Inspector Training   

 Decision Driving Training   

 Use of Satellite Telephone and Hand Held Radio   

 Quality Assurance   

 HAZMAT and PCB Training [49 CFR 171.8,172.704(c), 
 177.816 and 397.10(e)]   

Comments: 

  
  
 
Reviewer:    _____/_____/_____ 
 Printed Name  Date 

   

 Signature 

Approved:    _____/_____/_____ 
 Contracting Officer or Designated Representative (Printed Name) Date 

   

 Signature 
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APPENDIX 3 

 
Sample Transportation Schedule 

 

 

U.S. Department of Energy, Carlsbad Field Office 
 National TRU Program 
 Carlsbad, NM 88221 

 

 WIPP Eight Week Rolling Schedule (Sample) 
  

 Departure Shipment#            Trip Carrier Pkgs Comments Arrival 

Thursday, January 27, 2011 
 08:00 BTWP110042 Hanford to WIPP VS 0 Bobtail back to WIPP  after taking empty equipment from INL to  1/29/11 @ 0200 
 Hanford. Contact Leslie Lewis 575-234-8230 or Jennifer Smith  
 575-234-8993 *intersite* 

Friday, January 28, 2011 
 08:00 MTEP10004 WIPP to EPD WTS 3 TRUPACTs/halfPACTs/CASK to EPD for annual maintenance.   1/28/11 @ 0900 
 Contact @ (575) 234-8230 or 234-8993. 

 13:00 EP110008 EPD to WIPP WTS 1 Empty TRUPACTs/ HalfPACTs / CASK to WIPP NOTE these  1/28/11 @ 1400 
 TRUPACtS are out of service. They are to be stored at WIPP  
 indefinitely. 

Saturday, January 29, 2011 
 18:00 MTSR110003 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  1/31/11 @ 0000 
 Jennifer Smith 575-234-8993. 

Sunday, January 30, 2011 
 18:00 MTSR110004 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/01/11 @ 0000 
 Jennifer Smith 575-234-8993. 

Monday, January 31, 2011 

 06:00 BTIN110044 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/01/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 06:00 BTIN110045 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/01/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 08:00 MTINR11004 WIPP to INTEC VS 1 Empty CASK to INTEC.  Contact Randy Kendrick 208-521-4183 or 2/01/11 @ 0800 
  Shawn Tigue @ 208-521-1769. 

 08:30 SR110001 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/01/11 @ 1630 
 18:00 MTSR110005 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/02/11 @ 0000 
 Jennifer Smith 575-234-8993. 

 20:45 TROR110002 WIPP to ORNL VS 1 Empty RH  trailer to Oak Ridge. Contact Billy Roberts 865-809- 2/02/11 @ 0445 
 3126. 

Tuesday, February 01, 2011 

 04:00 MTLA110004 WIPP to LANL CAST 2 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/01/11 @ 1300 
 08:30 SR110002 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/02/11 @ 1630 
 15:00 IN110001 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 0100 
 15:00 IN110005 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE:  2/03/11 @ 0100 
 Shipping sequence out of order at request of INL. 

 15:00 INR11002 INL To WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 0100 
 18:00 LA110003 LANL to WIPP CAST 2 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/02/11 @ 0300 
 18:00 MTSR110006 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/03/11 @ 0000 
 Jennifer Smith 575-234-8993. 

Wednesday, February 02, 2011 
 04:00 MTLA110005 WIPP to LANL CAST 2 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/02/11 @ 1300 
 06:00 BTIN110046 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/03/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 06:00 BTIN110047 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/03/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 08:30 SR110003 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 1630 
 10:00 ORR11001 ORNL to WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 1600 
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 18:00 LA110004 LANL to WIPP CAST 2 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/03/11 @ 0300 

Thursday, February 03, 2011 
 04:00 MTLA110006 WIPP to LANL CAST 3 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/03/11 @ 1300 
 08:30 SR110004 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/04/11 @ 1630 

 
 15:00 IN110006 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE:  2/05/11 @ 0100 
 Shipping sequence out of order at request of INL. 

 15:00 IN110007 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE:  2/05/11 @ 0100 
 Shipping sequence out of order at request of INL. 

 18:00 LA110005 LANL to WIPP CAST 2 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/04/11 @ 0300 

Saturday, February 05, 2011 
 18:00 MTSR110007 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/07/11 @ 0000 
 Jennifer Smith 575-234-8993. 

Sunday, February 06, 2011 

 18:00 MTSR110008 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/08/11 @ 0000 
 Jennifer Smith 575-234-8993. 

Monday, February 07, 2011 
 04:00 MTLA110007 WIPP to LANL CAST 3 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/07/11 @ 1300 
 06:00 BTIN110048 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/08/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 06:00 BTIN110049 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/08/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 08:00 MTINR11005 WIPP to INTEC VS 1 Empty CASK to INTEC.  Contact Randy Kendrick 208-521-4183 or 2/08/11 @ 0800 
  Shawn Tigue @ 208-521-1769. 

 08:30 SR110005 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/08/11 @ 1630 
 18:00 LA110007 LANL to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/08/11 @ 0300 
 18:00 MTSR110009 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/09/11 @ 0000 
 Jennifer Smith 575-234-8993. 

Tuesday, February 08, 2011 
 04:00 MTLA110008 WIPP to LANL CAST 3 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/08/11 @ 1300 
 08:30 SR110006 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/09/11 @ 1630 
 15:00 IN110002 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE:  2/10/11 @ 0100 
 Shipping sequence out of order at request of INL. 

 15:00 IN110003 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 0100 
 15:00 INR11003 INL To WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 0100 
 18:00 LA110007 LANL to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/09/11 @ 0300 
 18:00 MTSR110010 WIPP to SRS CAST 3 Empty TPs to SRS.  Contact Leslie Lewis 575-234-8230 or  2/10/11 @ 0000 
 Jennifer Smith 575-234-8993. 

 20:45 MTORR11003 WIPP to ORNL VS 1 Empty CASK and trailer to Oak Ridge. Contact Billy Roberts 865- 2/10/11 @ 0445 
 809-3126. 

Wednesday, February 09, 2011 
 04:00 MTLA110009 WIPP to LANL CAST 3 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/09/11 @ 1300 
 06:00 BTIN110050 WIPP to INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2/10/11 @ 0600 
  if no answer, 208-557-7311, leave message. 

 06:00 MTIN110001 WIPP to INL VS 3  Empty TPs to INL.  Contact 208-520-6249, if no answer, 208- 2/10/11 @ 0600 
 557-7311, leave message. 

 08:00 MTINR11003 WIPP to INTEC VS 1 Empty CASK to INTEC.  Contact Randy Kendrick 208-521-4183 or 2/10/11 @ 0800 
  Shawn Tigue @ 208-521-1769. 

 08:30 SR110007 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 1630 
 18:00 LA110008 LANL to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/10/11 @ 0300 

Thursday, February 10, 2011 
 04:00 MTLA110010 WIPP to LANL CAST 3 Empty TPs to Los Alamos.  Contact LANL @ 505-667-6211 2/10/11 @ 1300 
 08:30 SR110008 SRS to WIPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/11/11 @ 1630 
 10:00 ORR11002 ORNL to WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/11/11 @ 1600 
 15:00 IN110004 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE:  2/12/11 @ 0100 
 Shipping sequence out of order at request of INL. 

 15:00 IN110008 INL to WIPP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE:  2/12/11 @ 0100 
 Shipping sequence out of order at request of INL. 

 15:00 INR11004 INL To WIPP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2/12/11 @ 0100 
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APPENDIX 4 
 

Government Furnished Trailers 
 
All DOE TRUPACT trailers meet CVSA level VI inspection criteria.  A joint inspection will be conducted by 
the DOE, the new carrier and old carrier contractors prior to turnover of the trailers.    

 

Identifier  Manufacturer Model  Serial Number 
TRL 

Number 
LIC 

Number  TYPE  

S020251 REINKE 4410218CC 4C6CC44223109117 323 E-28282  CH TRUPACT  

S020247 REINKE 4410218CC 4C6CC4421A1070017 327 E-28186  CH TRUPACT  

S020248 REINKE 4410218CC 4C6CC442431090118 326 E-28278  CH TRUPACT  

S020249 REINKE 4410218CC 4C6CC442731090114 322 E-28277  CH TRUPACT  

S020253 REINKE 4410218CC 4C6CC442531090113 321 E-28276  CH TRUPACT  

S020255 REINKE 4410218CC 4C6CC442331090112 320 E-28275  CH TRUPACT  

S020256 REINKE 4410218CC 4C6CC442231090120 328 E-28280  CH TRUPACT  

S020888 REINKE 3810218CC 4C6CC382121010194 308 E-28287 2 PLACE CH TRUPACT  

S020889 REINKE 3810218CC 4C6CC382821010192 306 E-28273 2 PLACE CH TRUPACT  

S020890 REINKE 3810218CC 4C6CC382X21010193 307 E-28272 2 PLACE CH TRUPACT  

S020891 REINKE 3810218CC 4C6CC382821010189 303 E-28257 2 PLACE CH TRUPACT  

S020892 REINKE 3810218CC 4C6CC382X21010212 309 E-28258 2 PLACE CH TRUPACT  

S020893 REINKE 3810218CC 4C6CC382621010191 305 E-28259 2 PLACE CH TRUPACT  

S020894 REINKE 3810218CC 4C6CC382421010190 304 E-28094 2 PLACE CH TRUPACT  

S020764 REINKE ATCT-42 4C6CC442821080075 301 E-28098  CH TRUPACT  

S020765 REINKE NONE 4C6CC382321090078 302 E-28099 2 PLACE CH TRUPACT  

S020022 REINKE 4410218CC 4C6CC442931090129 337 E-201209  CH TRUPACT  

S020023 REINKE 4410218CC 4C6CC442731090128 336 E-201208  CH TRUPACT  

S020024 REINKE 4410218CC 4C6CC442331090126 334 E-201206  CH TRUPACT  

S020028 REINKE 4410218CC 4C6CC442X31090124 332 E-28285  CH TRUPACT  

S020029 REINKE 4410218CC 4C6CC442531090127 335 E-201207  CH TRUPACT  

S020030 REINKE 4410218CC 4C6CC442131090125 333 E-201205  CH TRUPACT  

S020250 REINKE 4410218CC 4C6CC442931090115 323 E-28271  CH TRUPACT  

S020252 REINKE 4410218CC 4C6CC442031090116 324 E-28281  CH TRUPACT  

S020847 REINKE 4410218CC 4C6CC442631090122 330 E-28284  CH TRUPACT  

S020973 REINKE 4410218CC 4C6CC442731010410 376 E-28266  CH TRUPACT  

S020974 REINKE 4410218CC 4C6CC442031010409 375 E-201243  CH TRUPACT  

S020980 REINKE NONE 4C6CC442531120386 352 E-201229  CH TRUPACT  

S021018 REINKE NONE 4C6CC442131120384 350 E-201227  CH TRUPACT  

S021019 REINKE NONE 4C6CC442331120385 351 E-201228  CH TRUPACT  

S020981 REINKE 3810218CC 4C6CC442631120395 361 E-201232  CH TRUPACT  

S020982 REINKE 3810218CC 4C6CC442231120393 359 E-201230  CH TRUPACT  

S020983 REINKE 3810218CC 4C6CC442431120394 360 E-201231  CH TRUPACT  

S020984 REINKE 3810218CC 4C6CC442031120392 358 E-201238  CH TRUPACT  

S020985 REINKE 3810218CC 4C6CC442731120390 356 E-201236  CH TRUPACT  

S020986 REINKE 3810218CC 4C6CC442031120389 355 E-201235  CH TRUPACT  

S021020 REINKE 3810218CC 4C6CC442931120391 357 E-201237  CH TRUPACT  

S021021 REINKE 3810218CC 4C6CC442X31120397 363 E-201240  CH TRUPACT  

S021022 REINKE 3810218CC 4C6CC442831120396 362 E-201239  CH TRUPACT  

S021023 REINKE 3810218CC 4C6CC442131120398 364 E-201241  CH TRUPACT  

S021024 REINKE 3810218CC 4C6CC442731120387 353 E-201233  CH TRUPACT  

S021025 REINKE 3810218CC 4C6CC442931120388 354 E-201234  CH TRUPACT  

S020960 REINKE 3810218CC 4C6CC442031010412 378 E-201215  CH TRUPACT  
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Identifier  Manufacturer Model  Serial Number 
TRL 

Number 
LIC 

Number  TYPE  

S020961 REINKE 3810218CC 4C6CC442631010401 367 E-201216  CH TRUPACT  

S020962 REINKE 3810218CC 4C6CC442131010399 365 E-201217  CH TRUPACT  

S020963 REINKE 3810218CC 4C6CC442X31010403 369 E-201218  CH TRUPACT  

S020964 REINKE 3810218CC 4C6CC442931010408 374 E-201219  CH TRUPACT  

S020965 REINKE 3810218CC 4C6CC442431010400 366 E-201220  CH TRUPACT  

S020966 REINKE 3810218CC 4C6CC442731010407 373 E-201221  CH TRUPACT  

S020967 REINKE 3810218CC 4C6CC442331010405 371 E-201222  CH TRUPACT  

S020968 REINKE 3810218CC 4C6CC442831010402 368 E-201223  CH TRUPACT  

S020969 REINKE 3810218CC 4C6CC442131010404 370 E--201224  CH TRUPACT  

S020970 REINKE 3810218CC 4C6CC442531010406 372 E-201225  CH TRUPACT  

S020971 REINKE 3810218CC 4C6CC442231010413 379 E-201226  CH TRUPACT  

S020972 REINKE 3810218CC 4C6CC442931010411 377 E-201242  CH TRUPACT  

S020025 REINKE 4410218CC 4C6CC442031090133 341 E-201247  CH TRUPACT  

S020026 REINKE 4410218CC 4C6CC442231090134 342 E-201248  CH TRUPACT  

S020850 REINKE 4410218CC 4C6CC442831090123 331 E-28286  CH TRUPACT  

S020851 REINKE 4410218CC 4C6CC442931090132 340 E-201246  CH TRUPACT  

S020852 REINKE 4410218CC 4C6CC442431090121 329 E-28283  CH TRUPACT  

S020027 REINKE 4410218CC 4C6CC442431090135 343 E-201249  CH TRUPACT  

S020849 REINKE 4410218CC 4C6CC442531090130 338 E-201244  CH TRUPACT  

S020241 REINKE 4410218CC 4C6CC442731100141 349 E-201210  CH TRUPACT  

S020242 REINKE 4410218CC 4C6CC442531100140 348 E-201211  CH TRUPACT  

S020243 REINKE 4410218CC 4C6CC442731100138 346 E-201212  CH TRUPACT  

S020244 REINKE 4410218CC 4C6CC442931100139 347 E-201213  CH TRUPACT  

S020245 REINKE 4410218CC 4C6CC442331100136 344 E-201241  CH TRUPACT  

S020246 REINKE 4410218CC 4C6CC442531100137 345 E-201250  CH TRUPACT  

S020848 REINKE 4410218CC 4C6CC442731090131 339 E-201245  CH TRUPACT  

MLU Trailers        

S022620 TRANSCRAFT 
1TT E5320 5 
71082211 N/A E-22802  MLU  

 

S022621 TRANSCRAFT 
1TT E5320 5 
71082212 N/A E-22825  MLU  

 

          

 Loadcraft  1LDK45206HB874201 N/A E-22747  MLU   

C013857 Loadcraft  1LDK45208HB874202 N/A E-22748  MLU   

C015351 Alloy   1ALST9284JS880910 N/A E-22801  MLU   

RH Trailers        

C019811 Mobilized Systems 1M9FS452XX1298001  E-22818  RH   

S021437 Talbert  40FG442961025092  E-28124  
RH-
Uprighting  

 

S022601 Talbert  40FG442961025092  E-28134  
RH-
Uprighting  

 

S022628 Talbert  40FG442071026147  E-22826  
RH-
Uprighting  

 

S022665 Talbert  40FG442X71027726  E-22827  
RH-
Uprighting  

 

S022681 Talbert  40FG442171027727  E-22806  
RH-
Uprighting  

 

S022708 Talbert  40FG442371028538  E-22844  
RH-
Uprighting  

 

S022720 Talbert  40FG442381028539  E-28274  RH-   



SOLICITATION DE-SOL-0002446 
 

32 

Identifier  Manufacturer Model  Serial Number 
TRL 

Number 
LIC 

Number  TYPE  

Uprighting 

S022730 Talbert  40FG442X81028540  E-22817  
RH-
Uprighting  

 

S022747 Talbert  40FG442181028541  E-28749  
RH-
Uprighting  

 

S022767 Talbert  40FG442961025092  E-28197  
RH-
Uprighting  

 

          

S021675 Talbert  40FG0473811020608  E-55125  10-160B   

TRUPACT-III         

 REINKE  4C6CC442091100149 701 E-28188  TRUPACT-III   

       TRUPACT-III   

       TRUPACT-III   

       TRUPACT-III   

       TRUPACT-III   

       TRUPACT-III   

          

       TP-III MLU   
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APPENDIX 5 - Sample Tractor Inspection Checklist 
 

Tractor Specifications and Equipment Checklist 
Carrier____________________ Tractor Number____________   Date _______________ 

 
 

PWS Section Description Yes No Partial Comments 

3.3.1.1 Length meets DOT requirements for 
single-trailer 

  N/A  

3.3.1.2 Maximum gross weight of 19,700 lbs. 
Including tractor, fuel, drivers, and all 
necessary equipment. 

   Copy of weight from a certified 
scale to be presented. 

3.3.1.3 Tractors have sufficient horsepower to 
maintain speed limit on a 3% with a 
maximum load and governed to a 
maximum speed limit of 65-MPH. 

   Tractor 
Horsepower___________ Model 
number________________  
 
Inspect printout or certification 
that governor is set at 65mph 

3.3.1.4 Tractors are equipped with safety 
equipment as required per 49CFR393.95 
(fire extinguisher, first aid kit, Reflective 
triangles)  

   Triangles 

3.3.1.4 Tractors are equipped with chains (cable), 
spare tire(s) and any other equipment 
deemed necessary by Federal or state 
laws/regulations. 

   CABLES or CHAINS in Oregon 
specific numbers required 

3.3.1.5 Tractors are equipped with satellite & 
cellular phones, TRANSCOM with panic 
button, and a 40 channel citizens band 
radio. 

    

3.3.1.5 Verify TRANSCOM Operational     

3.3.1.6 The tractors are equipped with a current 
technology, 5-range, digital or analog 
survey meter equipped with two detectors 
(a geiger-mueller open and closed window 
detector for beta-gamma radiation from 
0.001 milli-Severts per hour [0.1 mrem/hr] 
to 2 milli-Severts per hour [200 mrem/hr]). 

   Calibration stickers 
Due re-calibration ___________ 
 
Serial #________ ___________ 
 
Serial #________ ___________ 

3.3.1.6 Also an open window, pancake detector to 
detect alpha-beta-gamma radiation at a 
level of 0-5000 counts/minute..  
Performance shall meet or exceed that of 
a Ludlum model 3 or model 14-C survey 
meter equipped with N44-38- energy 
compensated Geiger-Mueller and N44-9 
pancake Geiger-Mueller detectors. 

   Calibration Stickers 
Due re-calibration ___________ 
 

 

Serial #________  

3.3.1.7 The tractors are equipped with a mounted, 
continuous loop, on board video system to 
monitor events taking place immediately in 
front of the tractor.  (Min of 1-hour 
segments) 
 
 

   Sited camera 
Recording Media and duration 
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PWS Section Description Yes No Partial Comments 

3.1.13.2.1 The tractors are equipped with a spare 
video medium if required. 

    

3.3.1.8 The tractor is equipped with the following: 
 

    

Anti-lock brakes     

Power steering     

Sleeper    Bunk style 

Air-ride suspension     

Parking brakes on both rear axles     

Low profile heavy duty sliding fifth wheel     

Front & rear wheel mud flaps     FULL FRONT & REAR FENDER 
WITH MUD FLAPS. 

Auxiliary braking system (Jake Brake)     

3.3.1.9 Electronic Data Logger that complies with 
DOT and approved by CBFO 

   Type and Access 

6.0 
(Recovery Guide 
for TRU Waste 
Packages, 
DOE/CBFO 94-
1007) 
 

1-Recovery Strap     

Recovery Lugs (Optional)     

General CBFO Documentation    Recovery Guide ___ 
Security Plan      ____ 

Company Documentation    Permit Book ____ 
Company protocols ____ 
Emergency Contact 
Numbers____ 

 
Checked by _________________________________     Date ___________ 
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SECTION D 
 

PACKAGING AND MARKING  
 
D.1 PACKAGING  

Preservation, packaging, and packing for shipment or mailing of all work deliverable hereunder shall be in 
accordance with good commercial practice and adequate to insure acceptance by common carrier and safe 
transportation at the most economical rates. 

 
D.2 MARKING  

(a) Each package, report or other deliverable shall be accompanied by a letter or other document which: 

(1) Identifies the contract by number under which the item is being delivered. 

(2) Identifies the deliverable Item Number or Report Requirement which requires the delivered item(s). 

(3) Indicates whether the Contractor considers the delivered item to be a partial or full satisfaction of the 
requirement. 

(b) For any package, report or other deliverable being delivered to a party other than the Contracting Officer, a 
copy of the document required in (a) above shall be simultaneously provided to the office administering the 
contract, as identified in Section G of the contract, or if none, to the Contracting Officer. 

 
D.3 TRU WASTE SHIPMENTS 

Preservation, packaging, and packing of TRU Waste shipments, shall be in accordance with the PWS and in 

compliance with all applicable laws and regulations. 

 



SOLICITATION DE-SOL-0002446 
 

36 

SECTION E 

INSPECTION AND ACCEPTANCE 
 
 
 
E.1  FAR 52.252-2, CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 
This contract incorporates one or more contracts by reference, in the same force and effect as if they were given in 
full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may 
be accessed electronically at these addresses:   

 
http://www.acquisitions.gov/far 

 
 

Clause No. FAR 
Reference 

Title 

E.2  52.246-2 Inspection of Supplies - Fixed-Price. (AUG 1996)  

E.3  52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)  

E.4  52.246-5 Inspection of Services - Cost-Reimbursement. (APR 1984)  

E.5  52.246-14 Inspection of Transportation. (APR 1984)  

 
 
E.6 DOE-E-1001 Inspection and Acceptance  

Inspection and acceptance of all items under this contract shall be accomplished by the Contracting Officer, the 
Contracting Officer's Representative (COR), or any other duly authorized Government representative identified by 
the Contracting Officer.  The contractor will be notified in writing or by a copy of the delegation of authority if a 
different representative in designated.   

 
E.7 Reports/Data 

 
In addition to all other forms and conditions of this contract, the total price is based upon delivery and acceptance of 
all reports/data required in accordance with Section C, PWS. 

 
 

http://www.acquisitions.gov/far
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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 

 
F.1 Contract Ordering Periods 

The base ordering period shall be 14 months from the date of award of this contract which includes a contract 
transition of 60 days. Four option ordering periods, if exercised, will extend the term of the contract by 12 months 
each as follows: 

 
1. Base Ordering Period:        0 through 14 Months after Date of Award 
2. Option Ordering Period 1: 15 through 26 months after Date of Award 
3. Option Ordering Period 2: 27 through 38 months after Date of Award 
4. Option Ordering Period 3: 39 through 50 months after Date of Award 
5. Option Ordering Period 4: 51 through 62 months after Date of Award 

 
Specific performance periods will be stated in each individual task order as specified in Section H.19 and FAR 
52.216-18 “Ordering”. 

 
F.2 Exercise of Options  

In accordance with Section I clause, FAR 52.217-8 ―Option to Extend Services‖ (Nov 1999) and Section I clause, 
FAR 52.217.9 ―Option to Extend the Term of the Contract‖ (Mar 2000), the Department of Energy has included 
four option periods to extend the term of this contract.  In order to demonstrate the value it places on quality 
performance, the Department has provided a mechanism for continuing a contractual relationship with a 
successful Contractor that performs at a level which meets or exceeds quality performance expectations as 
communicated to the Contractor, in writing by the Contracting Officer or designated representative.  When 
deciding whether to exercise the option(s), the Contracting Officer may consider:  (1) the quality of the 
Contractor‘s performance under this contract; (2) if sufficient funding is available; (3) whether the requirement 
covered by the option fulfills an existing Government need; (4) whether the exercise of the option is the most 
advantageous method of fulfilling the Government‘s need, price and other factors considered; (5) the option was 
synopsized in accordance with FAR Part 5 unless exempted by 5.202(a)(11) or other appropriate exemptions in 
5.202; and (6) the contractor is not listed on the Excluded Parties List System (EPLS). 

 
F.3 Principal Place of Performance  

The requirement requires the Contractor to perform at and between many DOE sites across the nation in shipping 
transuranic waste and performing other transportation services across the continental United States.  The 
Contractor shall operate and maintain terminal and maintenance facility within seventy (70) miles of the Waste 
Isolation Pilot Plant, near Carlsbad, New Mexico. 

 
F.4 Deliverables 

The Contractor shall provide the plans, reports, and records specified in Section C – PWS in accordance with the 
schedule requirements specified Section J, Attachment B - ―Reporting Requirements Checklist‖ of this contract 
and each individual task order.  

 
F.5 FAR 52.242-15 Stop-Work Order (AUG 1989)  

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, 
or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the 
Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as 
a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply 
with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by 
the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the 
Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer 
shall either -  
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(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for 
Convenience of the Government, clause of this contract. 

 
(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof 
expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the 
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if -  

 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly 
allocable to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work 
stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon the claim submitted at any time before final payment under this 
contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-
work order. 
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SECTION G 
 

CONTRACT ADMINISTRATION DATA 
 
 
G.1 Correspondence Procedures 

To promote timely and effective administration, correspondence submitted under this contract shall include the 
contract number and shall be subject to the following procedures: 

(a) Technical Correspondence.  Technical correspondence (as used herein, this term excludes technical 
correspondence where patent or technical data issues are involved and correspondence which proposes or 
otherwise involves waivers, deviations, or modifications to the requirements, terms, or conditions of this 
contract) shall be addressed to the DOE Contracting Officer's Representative (COR), see below paragraph 
(d) with an information copy of the correspondence to the DOE Contracting Officer (see below paragraph (c)). 

(b) Other Correspondence. 

All correspondence, other than technical correspondence, shall be addressed to the DOE Contracting Officer, 
with information copies of the correspondence to the DOE COR.  

(c) DOE Contracting Officer Address.  The Contracting Officer address is as follows: 

  U.S. Department of Energy, Carlsbad Field Office 
         Attn:  Art Welton 
  P.O. Box 3090 
  Carlsbad, NM  88221-3090 
  Email:  art.welton@wipp.ws  
 

(d) The COR's address is as follows: 

  U.S. Department of Energy, Carlsbad Field Office 
         Attn:  J.R. Stroble 
  P.O. Box 3090 
  Carlsbad, NM  88221-3090 
  Email:  j.r.stroble@wipp.ws  

  
(e) The Contractor shall use the COR as the point of contact on technical matters, subject to the restrictions of 

the clause entitled "Technical Direction" located in Section H. 
 

(f) Technical Reports.  Procedures for technical reports are described in an attachment to the contract listed at 
Section J. 

 
G.2 Billing Instructions  

Contractors will use Standard Form 1034 Public Voucher for Purchases and Services Other Than Personal located 
at http://www.gsa.gov/portal/forms/type/SF when requesting reimbursement for the services performed under this 
contract.  Contractors may submit vouchers as frequently as every two weeks for the cost reimbursable contract 
items specified in each task order. Contractors may submit requests for Contract Financing Payments in 
accordance with FAR clause 52.232-16 Progress Payments (Aug 2010) for the fixed price services contract line 
items specified in each task order. 

 
Contractors must submit vouchers electronically through the Oak Ridge Financial Service Center's (ORFSC) 
Vendor Inquiry Payment Electronic Reporting System (VIPERS).  VIPERS allows vendors to submit vouchers, 
attach supporting documentation and check the payment status of any voucher submitted to the DOE.  To obtain 
access to and use VIPERS, please visit the web page at http://finweb.oro.doe.gov/vipers.htm.  Detailed instructions 
on how to enroll and use the system are provided on the web page. The submission of vouchers electronically will 
reduce correspondence and other causes for delay to a minimum and will facilitate prompt payment to the 
Contractor.   Do not submit a paper copy of the voucher. 
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(a) Supporting Documentation 
 

(1) Firm Fixed Price Billing Costs –  
i. The voucher must include an amount for the invoicing period that is representative of 

the services provided for the fixed price items specified in Section B. 
 
(2) Cost Reimbursable Billing Costs -   

ii. The voucher must include a statement of cost and supporting documentation for 
services rendered for the cost reimbursable items specified in Section B.  This 
statement should include, as a minimum, a breakout by cost or price element and task 
order (if applicable) of all services actually provided by the Contractor, both for the 
current billing period and cumulatively for the entire contract.  Statement of Cost must 
be completed in accordance with the Contractor's cost accounting system. 

iii. Costs claimed must be only those recorded costs authorized for billing by the payment 
provisions of the contract. 

iv. Costs claimed for reimbursement (i.e. Fuel, State Use Fees and Permits, New Mexico 
Gross Receipts Tax, Driver Per-Diem, Safe Driving Bonus, Maintenance of Additional, 
Unassigned Trailers) on the Statement of Cost must be adequately supported.  The 
level of detail provided must clearly indicate where the funds were expended.   

 
G.3 DOE-G-1005 Observance of Legal Holidays  

(a) The on-site Government personnel observe the following holidays: 
  New Year's Day 
  Martin Luther King, Jr.'s Birthday 
  President's Day 
  Memorial Day 
  Independence Day 
  Labor Day 
  Columbus Day 
  Veterans Day 
  Thanksgiving Day 
  Christmas Day 
 Any other day designated by Federal statute, Executive order, or the President's proclamation. 

 
 (b) When any holiday falls on a Saturday, the preceding Friday is observed.  When any holiday falls on a Sunday, 

the following Monday is observed.  Observance of such days by Government personnel shall not by itself be 
cause for an additional period of performance or entitlement of compensation except as set forth within the 
contract. 
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SECTION H 
 

SPECIAL CONTRACT REQUIREMENTS 
 
H.1 DEAR 952.215-70 Key Personnel (DEC 2000)  
 

(a)  The personnel listed below or elsewhere in this contract are considered essential to the work being performed 
under this contract. Before removing, replacing, or diverting any of the listed or specified personnel, the 
Contractor must:  

 
(1)  Notify the Contracting Officer reasonably in advance;  
 
(2)  Submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the 

impact on this contract; and  
 
(3)  Obtain the Contracting Officer's written approval. Notwithstanding the foregoing, if the Contractor 

deems immediate removal or suspension of any member of its management team is necessary to fulfill 
its obligation to maintain satisfactory standards of employee competency, conduct, and integrity under 
the clause at DEAR 970.5203-3, Contractor's Organization, the Contractor may remove or suspend 
such person at once, although the Contractor must notify Contracting Officer prior to or concurrently 
with such action.  

 
(b)  The list of personnel may, with the consent of the contracting parties, be amended from time to time during 

the course of the contract to add or delete personnel. 
 

The Contractor's Key Personnel are as follows: 
 

NAME TITLE 

To be filled out at time of award Project/Terminal Manager 

  

  

  
The requirement for notification as specified in paragraph (a)(1) above shall not be less than thirty (30) days.  The 
Project/Terminal Manager position is a position that is required to be located at and performed on site at the terminal. 
 

H.2 DOE-H-1011 Department of Labor Wage Determinations  
 
In the performance of this contract the Contractor shall comply with the requirements of the U.S. Department of Labor 
Wage Determination(s) located in Section J, Attachments C.1 and C.2 and FAR 52.222-42 STATEMENT OF 
EQUIVALENT RATES FOR FEDERAL HIRE when applicable.  
 

H.3 DOE-H-1024 Alternative Dispute Resolution (ADR)  
 

(a) The DOE and the Contractor both recognize that methods for fair and efficient resolution of significant 
disputes are essential to the successful and timely achievement of critical milestones and completion of all 
Contract requirements.  Accordingly, the parties agree that in the event of a dispute to jointly select a 
'standing neutral.'  The standing neutral will be available to help resolve disputes as they arise.  Such 
standing neutral can be an individual, a board comprised of three independent experts, or a company with 
specific expertise in the Contract area.  If a standing neutral cannot be agreed upon, the DOE Office of 
Dispute Resolution will make a selection.  Specific joint ADR processes shall be developed. 

 
(b) The parties agree the following provision may be invoked for significant disputes upon mutual agreement of 

the DOE and the Contractor: 
 
(1) DOE and the Contractor shall use their best efforts to informally resolve any dispute, claim, question, or 

disagreement by consulting and negotiating with each other in good faith, recognizing their mutual 
interests, and attempting to reach a just and equitable solution satisfactory to both parties.  If any 
agreement cannot be reached through informal negotiations within 30 days after the start of 
negotiations, then such disagreement shall be referred to the standing neutral, pursuant to the jointly-
developed ADR procedures. 
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(2) The standing neutral will not render a decision, but will assist the parties in reaching a mutually 

satisfactory agreement.  In the event the parties are unable after 30 days to reach such an agreement, 
either party may request, and the standing neutral will render, a non-binding advisory opinion.  Such 
opinion shall not be admissible in evidence in any subsequent proceedings. 

 
(c) If one party to this Contract requests the use of the process set forth in Paragraphs b(1) and b(2) of this 

clause and the other party disagrees, the party disagreeing must express its position in writing to the other 
party.  On any such occasion, if the party requesting the above process wishes to file a claim they may 
proceed in accordance with Section I, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I.    

 
(d)    The Contractor shall continue performance of the contract during any activities performed or actions taken 

as described above. 
 

H.4 DOE-H-1025 Contractor Interface with Other Contractors and/or Government Employees  
 

The Government may award contracts for on site work or services to additional contractors. The Contractor shall 
cooperate fully with all other on site DOE Contractors, and with Government employees, and carefully fit its own work to 
such other work as may be directed by the Contracting Officer or a duly authorized representative. The Contractor shall 
not commit or permit any act which will interfere with the performance of work by any other Contractor or by a 
Government employee. 
 
H.5 Release of Information 

 

Any proposed public release of information by the Contractor including publications, exhibits, or audiovisual 

productions pertaining to the work called for in this contract shall be submitted for approval prior to actual printing 

and distribution.  Proposed releases are to be submitted to DOE- CBFO, Office of Public Affairs, P.O. Box 3090, 

Carlsbad, New Mexico  88221.  All proposed releases should conform to the requirements of the applicable DOE 

Orders pertaining to the public release of information. 

 
H.6 Confidentiality of Information  

 
(a) To the extent that the work under this contract requires that the Contractor be given access to confidential or 

proprietary business, technical, or financial information belonging to the Government or other companies, the 
Contractor shall, after receipt thereof, treat such information as confidential and agree not to appropriate such 
information to its own use or to disclose such information to third parties unless specifically authorized by the 
Contracting Officer in writing.  The foregoing obligations, however, shall not apply to: 

 
(1) Information which, at the time of receipt by the Contractor, is in the public domain; 

(2) Information which is published after receipt thereof by the Contractor or otherwise becomes part of the 
public domain through no fault of the Contractor; 

(3) Information which the Contractor can demonstrate was in his possession at the time of receipt thereof 
and was not acquired directly or indirectly from the Government or other companies;  

(4) Information which the Contractor can demonstrate was received by it from a third party who did not 
require the Contractor to hold it in confidence. 

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the Contracting Officer, of each 
employee permitted access, whereby the employee agrees that he will not discuss, divulge or disclose any 
such information or data to any person or entity except those persons within the Contractor's organization 
directly concerned with the performance of the contract. 

(c) The Contractor agrees, if requested by the Government, to sign an agreement identical, in all material 
respects, to the provisions of this clause, with each company supplying information to the Contractor under 
this contract, and to supply a copy of such agreement to the Contracting Officer.  From time to time upon 
request of the Contracting Officer, the Contractor shall supply the Government with reports itemizing 
information received as confidential or proprietary and setting forth the company or companies from which the 
Contractor received such information. 

(d) The Contractor agrees that upon request by DOE it will execute a DOE-approved agreement with any party 
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whose facilities or proprietary data it is given access to or is furnished, restricting use and disclosure of the 
data or the information obtained from the facilities.  Upon request by DOE, such an agreement shall also be 
signed by Contractor personnel. 

(e) This clause shall flow down to all subcontracts. 
 
H.7 DEAR 952.242-70 Technical Direction (DEC 2000) 

 
(a)  Performance of the work under this contract shall be subject to the technical direction of the DOE Contracting 

Officer's Representative (COR). The term "technical direction" is defined to include, without limitation:  
 

(1)  Providing direction to the Contractor that redirects contract effort, shift work emphasis between work 
areas or tasks, require pursuit of certain lines of inquiry, fill in details, or otherwise serve to accomplish 
the contractual PWS.   

 
(2)  Providing written information to the Contractor that assists in interpreting drawings, specifications, or 

technical portions of the work description.  
 
(3)  Reviewing and, where required by the contract, approving, technical reports, drawings, specifications, 

and technical information to be delivered by the Contractor to the Government.  
 
(b)  The Contractor will receive a copy of the written COR designation from the Contracting Officer. It will specify 

the extent of the COR's authority to act on behalf of the Contracting Officer.  
 
(c)  Technical direction must be within the scope of work stated in the contract. The COR does not have the 

authority to, and may not, issue any technical direction that-  
 

(1)  Constitutes an assignment of additional work outside the PWS;  
 
(2)  Constitutes a change as defined in the contract clause entitled "Changes;"  
 
(3)  In any manner causes an increase or decrease in the total estimated contract cost, the fee (if any), or 

the time required for contract performance;  
 
(4)  Changes any of the expressed terms, conditions or specifications of the contract; or  
 
(5)  Interferes with the Contractor's right to perform the terms and conditions of the contract.  

 
(d)  All technical direction shall be issued in writing by the COR.  
 
(e)  The Contractor must proceed promptly with the performance of technical direction duly issued by the COR in 

the manner prescribed by this clause and within its authority under the provisions of this clause. If, in the 
opinion of the Contractor, any instruction or direction by the COR falls within one of the categories defined in 
(c)(1) through (c)(5) of this clause, the Contractor must not proceed and must notify the Contracting Officer in 
writing within five (5) working days after receipt of any such instruction or direction and must request the 
Contracting Officer to modify the contract accordingly. Upon receiving the notification from the Contractor, the 
Contracting Officer must- 

 
(1)  Advise the Contractor in writing within thirty (30) days after receipt of the Contractor's letter that the 

technical direction is within the scope of the contract effort and does not constitute a change under the 
Changes clause of the contract;   

 
(2)  Advise the Contractor in writing within a reasonable time that the Government will issue a written 

change order; or  
 
(3)  Advise the Contractor in writing within a reasonable time not to proceed with the instruction or direction 

of the COR.  
 
(f)  A failure of the Contractor and Contracting Officer either to agree that the technical direction is within the 

scope of the contract or to agree upon the contract action to be taken with respect to the technical direction 
will be subject to the provisions of the clause entitled "Disputes."  
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H.8 Modification Authority   

 
Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be the only individual authorized 
to: 

 
(a) accept nonconforming work, 
(b) waive any requirement of this contract, or 
(c) modify any term or condition of this contract. 

 
H.9 Government Property and Data  
   

(a) Except as otherwise authorized by the Contracting Officer in writing, only that property and data specifically 
included in each individual task order is determined to be Government Furnished Property (GFP).  The GFP 
(trailers) for hauling Contact Handled (CH) and Remote Handled (RH) Transuranic Waste will be identified in 
Attachment A at time of contract award. 

(b) The cost to move the trailers to another location if required is included in the firm fixed price established in 
Section B.2.   

(c) The Contractor is responsible for the maintenance (including painting) of the trailers provided as GFP.    

 
H.10 Subcontracts   

 

(a) Prior to the placement of subcontracts and in accordance with the clause entitled FAR 52.244-6, 
"Subcontracts for Commercial Items (DEC 2010) Alternate I (June 2010)," the Contractor shall ensure that: 

(1) they contain all of the clauses of this contract (altered when necessary for proper identification of the 
contracting parties) which contain a requirement for such inclusion in applicable subcontracts.  
Particular attention should be directed to the potential flow-down applicability of the clauses entitled 
"Utilization of Small Business Concerns and Small Disadvantaged Business Concerns" contained in 
Part II, Section I of the contract; 

(2) any applicable subcontractor Certificate of Current Cost or Pricing Data (see FAR 15.404-3b) and 
subcontractor Representations and Certifications (see Part IV, Section K and the document referenced 
in the Representations, Certifications and Other Statements of the Offeror clause are received); and 

(3) any required prior notice and description of the subcontract is given to the Contracting Officer and any 
required consent is received.  Except as may be expressly set forth therein, any consent by the 
Contracting Officer to the placement of subcontracts shall not be construed to constitute approval of the 
subcontractor or any subcontract terms or conditions, determination of the allowability of any cost 
revision of this contract or any of the respective obligations of the parties there under, or creation of any 
subcontractor privity of contract with the Government. 

(b) Prior to the award of any subcontracts for advisory and assistance services, the Contractor shall obtain from 
the proposed subcontractor or consultant the disclosure required by 48 CFR (DEAR) 909.507-1, and shall 
determine in writing whether the interests disclosed present an actual or significant potential for an 
organizational conflict of interest, in accordance with the clause contained in Section I of this contract.  The 
subcontractor shall perform no work until the Contractor has cleared the subcontractor for Organizational 
Conflicts of Interest (OCI). 

 
H.11 Reporting Of Fraud, Waste, Abuse, Corruption, or Mismanagement 

 

The Contractor is required to comply with the following in accordance with the applicable DOE Order: 

 

(a) Notify their employees annually of their duty to report directly to the DOE Inspector General (IG) allegations of 

fraud, waste, abuse, corruption, or mismanagement in DOE programs, operations, funds, or contracts.  The 

DOE Contractor employees should, when appropriate, report directly to the IG any information concerning 

wrongdoing by employees of DOE, Contractors, or subcontractors.  The DOE Contractor employees should 

also report to the DOE IG any allegations of reprisals taken against DOE or DOE Contractor employees who 
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have reported fraud, waste, abuse, corruption, or mismanagement to the IG; 

 

(b) display and publish the DOE IG hotline telephone number in common areas of buildings, such as cafeterias, 

public telephone areas, official bulletin boards, reception rooms, and building lobbies; and 

 

(c) publish the DOE IG hotline telephone number in phone books and newsletters. 

 
H.12 Lawful Performance, Operating Authority, and Insurance 

 

The Contractor shall comply with all applicable Federal, Tribal, State, and local laws and regulations, including all 
applicable licenses, permits, fees, and standards necessary to transport CH- and RH-TRU waste shipments over 
the designated routes.  The Contractor shall also comply with the TRU Waste Transportation Plan (DOE/CBFO 
98-3103).  Motor carriers shall possess the required operating authority and maintain minimum levels of financial 
responsibility as required by 49 CFR 387, DEAR 952.231.71 Insurance-litigation and Claims (Aug 2009), and FAR 
52.228-5 Insurance – Work on a Government Installation (Jan 1997).   

 
H.13 Lobbying Restriction (Energy & Water Development Appropriations Act and Related Agencies 

Appropriations Act, 2010) 
 

The contractor agrees that none of the funds obligated on this award shall be expended, directly or indirectly, to 
influence congressional action on any legislation or appropriation matterspending before Congress, other than to 
communicate to Members of Congress as described in 18 US. C. 191 3. This restriction is in addition to those 
prescribed elsewhere in statute and regulation. 

 
H.14 Cooperative Working Relationship with Other Carrier Contractor 
 

The Contractor agrees to cooperate with other Transportation Service Carriers for WIPP under contract to DOE.  

Lessons learned, problems with routes, and other information which could improve safety under this effort shall be 

shared with one another and the Government. 

 
H.15 U.S. Department Of Transportation (DOT) Motor Carrier Safety Rating 
 

The Contractor shall maintain a satisfactory DOT Motor Carrier Safety rating during the period of performance.  

An unsatisfactory or conditional rating may be cause for termination in accordance with the terms and conditions 

of this contract. 

 
H.16 Employee Hiring Preference   

 

The Contractor is encouraged to give a hiring preference to those qualified employees who are currently 

employed by the incumbent WIPP transportation Contractors, CAST Specialty Transportation, Inc. and Visionary 

Solutions LLC Company for non-management positions.  If incumbent drivers have already completed 

qualification training, they do not have to repeat the training.   

 

H.17 Exclusive Use of Tractors and Teams 
  

All tractors and driver teams provided by the Contractor in accordance with this contract shall be reserved for the 
exclusive use of this contract. 

 
H.18 Safe Driving Bonuses and Incentive Compensation Programs 

 
(a) Due to the importance of safe transportation of waste throughout the United States, especially waste such as that 

produced as a result of DOE operations, including transuranic waste as expressed by Southern States Energy 
Board Transportation Planning Guide for the U.S. Department of Energy's Shipments of Transuranic Waste; 
Memorandum of Agreement between the Western Governors and U.S. Department of Energy, Regional Protocol 
for the Safe and Uneventful Transportation of Transuranic Waste;  TRU Waste Transportation Plan DOE/CBFO 
98-3103; and  Western Governors' Association WIPP Transportation Safety Program Implementing Guide, the 
contractor shall develop a plan or policy in accordance with FAR 31.205-6(f) to reward the safe driving of the 
drivers transporting the waste under this contract.  At the conclusion of each year of performance, the Contractor 
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will assess the safety performance of the contractor‘s drivers.  The contractor shall provide information and 
records to support the assessment of the safety performance in accordance with procedures approved by the 
contracting officer and paragraph (g) below.  
 

(b) At a minimum, the contractor‘s bonus or incentive plan shall provide for a safety  bonus to be awarded to its 
drivers qualified under 49 CFR 391 at the conclusion of each year of performance under this contract in 
accordance with the following: 
  

(1) The bonus shall be based upon total actual miles driven each year of performance by all drivers 
collectively in performing Government transportation services under this contract.   

 
(2) If there have been no OSHA recordable injuries and/or no ―at fault‖ determinations which include but 

are not limited to equipment damage greater than $250.00* or unauthorized route deviations, no civil 
judgments, and/or no criminal convictions, traffic fines or penalties assessed by courts or 
administrative bodies, including federal, state, local, tribal law enforcement officials, or tribal tribunals 
as result of activities related to or during transportation of shipments attributable to the performance 
of any drivers employed by the Contractor during each year of performance, the amount of such 
bonus incentive shall be calculated as follows: 

 
     $0.20 x Total Miles  
      

All of the calculated amount shall be awarded to all of the drivers employed by the Contractor, divided 
and disbursed in accordance with the contractor‘s policies and procedures.  
 
*Does not include a one-time occurrence of equipment damage greater than $250.00, but not more 
than $5,000.00, during the life of the contract.  This one-time occurrence only applies to the 
calculation of the Safe Drive Bonuses and Incentive Compensation Program. 
 

(3) If only one of the incidents listed in paragraph (b)(2) has occurred during the year of performance as 
a result of activities related to or during transportation of shipments attributable to the performance of 
any drivers employed by the Contractor, the amount of such bonus incentive shall be calculated for 
the drivers employed by the Contractor other than the driver(s) involved in the above matters as 
follows: 

 
     $0.15 x Total miles* 
 

*Total miles exclude the miles associated with the occurrence of the activities in paragraph (b) (2) 
above. 

  
All of the calculated amount shall be awarded to all drivers, other than the driver(s) involved in the 
incidents listed above.  It shall be divided and disbursed in accordance with the contractor‘s 
procedures. 

 
(4) If two of the incidents stated in paragraph (b) (2) above have occurred during the year of 

performance as a result of activities related to or during transportation of shipments attributable to 
the performance of any drivers employed by the Contractor, the amount of such bonus incentive 
shall be calculated for the drivers employed by the Contractor other than the driver(s) involved in the 
activities listed in paragraph H.17 (b) (2) as follows: 

 
     $0.10 x Total miles* 
  

*Total miles exclude the miles associated with the occurrence of the activities in paragraph (b) (2) 
above. 

 
 

(c) All of the calculated amount shall be awarded to all drivers, other than the driver(s) involved in the matters in 
paragraph (b) (2) above.  It shall be divided and disbursed in accordance with the contractor‘s procedures. 
 

(d) If three or more of the incidents set forth in paragraph (b) (2) above have occurred within the year of performance, 
the contractor‘s plan shall provide that there will not be a safety bonus incentive issued. 
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(e) If there has not been a final resolution or final determination of the matters identified in paragraph (b)(2) above by 

the end of the year of performance, the bonuses shall not be awarded to the drivers until a final 
resolution/determination has occurred. The contractor shall notify the contracting officer when there has not been 
a final determination and provide sufficient documentation to demonstrate that there has not been a final 
determination.  Such documentation should include citation, current stage of process, any notices of violation, any 
appeals, and/or any other documents requested by the contracting officer.  When a final resolution or 
determination has been made by the appropriate body or fine and penalty has been assessed, the contractor 
shall immediately provide the final determination or resolution, and/or fines, and/or penalties and any and all 
documents demonstrating the conclusion of the matter. 

 
(f) The contractor‘s established plan or policy shall be submitted to the contracting officer for approval within seven 

days after the effective date of the contract. Any changes to the plan or policy shall be submitted to the 
contracting officer for approval. 

 
(g) The following records shall be maintained and verified by the contractor and proof of verification shall be provided 

upon submission of an invoice for reimbursement of the bonus incentives paid to the drivers by the contractor.  
The same records shall also be provided to the contracting officer if requested.  These records are in addition to 
any other records that the contractor is required to maintain under this contract.   
 

(1) Copies of all mileage logs for each driver, including those required to be maintained by DOT and any 
and all federal, state, local or tribal laws, regulations, or authorities;  and 

 
(2) Appropriate records to demonstrate the driving record of each driver, including but not limited to any 

federal, state, local, or tribal bureau of motor vehicles or law enforcement‘s records for each driver; 
and 

 
(3) Copies of shipment number invoices containing mileage and delay times for each shipment; and 

 
(4) Copies of the DOT Annual Check which is reported to the Contractor regarding moving violations and 

accidents of both the company and the drivers.  The contracting officer will also verify with DOT the 
results of the annual check. and; 

 
(5) Copies of all accounting and cost records documenting calculations, and 
 
(6) Copies of payments made to the individual drivers; and 
 
(7) Any and all other documentation received by the contractor and responses of the contractor regarding 

any of the incidents listed in paragraph (b) (2) above from any federal, state, local, or tribal body, 
including courts and law enforcement agencies, and 

 
(8) Any and all information pertaining to OSHA inspections and any correspondence between OSHA and 

the contractor, including but not limited to violations and responses thereto.  
 

(h) The Government retains the right to verify any information provided by the contractor with the applicable entity 
and/or obtain the information independently.  The contractor agrees to assist the Government in obtaining access 
to any state, local, federal, or tribal reports and/or records. 
 

(i) There will not be any distribution of the money to the individual drivers by the Government.  The amount 
contained in Section B.2 is an estimated amount. Costs shall be reimbursed in accordance with FAR Part 31 and 
the terms and conditions of the contract. 
 

(j) Since the above incentive award is part of the driver‘s compensation, the contractor shall give any labor 
organization representing its drivers notice of the proposed policy as soon as practicable after contract award and 
shall negotiate in good faith until impasse or agreement with that labor organization about that policy, consistent 
with any applicable bargaining agreement and applicable law. 
 

(k) Any subcontract for drivers shall include the above requirement for incentive bonuses for safe driving. 
 

(l) The above clause, as are all other clauses contained herein, is not intended for the benefit for third parties. 
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H.19 Task Orders  

 

a. As described in Section I. FAR 52.216-18 ―Ordering‖, the Government shall issue Task Orders to the Contractor 

to provide the required transportation services for a specified period of performance.  The total value of the task 

order will include a firm fixed price for services and an estimated cost for reimbursable items. The values will be 

established in accordance with Section B.2 of this contract based on the quantity ordered. 

 

b. The funding available in each Task Order for cost reimbursable items shall be treated as a separate amount 

allowed and obligated as described in Section B.1.4 ―Obligation of Funds/ Financial Limitations‖ and Section I 

clause FAR 52.232-22, ―Limitation of Funds‖ as if such funding were separately set forth in Section B of the 

contract.  The accepted firm-fixed price items will be fully funded upon issuing a Task Order or exercising the 

option for that item. 

 

c. The Contractor shall monitor, collect, control, and report reimbursable costs in accordance with the terms of each 

Task Order.  Indirect expenses and fee/profit is not allowed on reimbursable costs.  In no event will the Contractor 

be entitled to reimbursement of more than the funding limitation for reimbursable costs and the total firm fixed 

price for all items as stated in each Task Order.   

 

d. The Government will issue a minimum of one Task Order for the Basic Transportation Services described in 

Section B.2 for the Base Period and for subsequent Option Periods that are exercised.  The Government reserves 

the right to order basic transportation services for each subsequent option for an individual Task Order at the 

minimum of 11 Tractor Teams regardless if a higher quantity of tractor teams was ordered in the Base Period.  

The Government may issue additional Task Orders thereafter for Additional Transportation Services, described in 

Section B, during the Base Period and any Option Period if exercised.  Any additional quantities ordered will be 

based on future WIPP shipping requirements that cannot be satisfied with the minimum quantities ordered under 

this contract. The Government at its sole discretion may order Additional Transportation Services as identified in 

Section B subject to the contractor‘s performance under this contract in the following areas: 

 

(1) On-time pick-up and delivery record; 

(2) Downtime rate record; 

(3) Safety record; 

(4) Price; and 

(5) Other factors determined by the Contracting Officer to be in the best interest of the Government. 

 

e. Task orders will be issued by unilateral execution of an Optional Form 347 ―Order for Supplies/Services‖.   The 

start date of the period of performance of the task order for "Basic Transportation Services" will be the start date 

of the base period or of each option period, if exercised.  The start date of the period of performance of the task 

order for "Additional Transportation Services will be determined by the Government but will not be less than 60-

days following execution of the task order, unless otherwise bilaterally agreed to. The six month and 12 month 

periods specified in Section B for Additional Transportation Services is the period of performance for providing the  

transportation services.  The 60 days is not calculated into the six and/or 12 month periods.  The contractor will 

have no less than 60 days from the issuance of the task order before it shall be required to provide either the six 

months or 12 months of transportation services.  An extension of the period of performance of the task order 

issued under paragraph (f) of this clause is not subject  to the 60 day requirement stated in this clause. 

 
f. The Government will specify in each Task Order the quantity of services ordered and the period in which the 

Contractor is to provide those services.   In Section B.2, the period of performance for Basic Transportation 
Services – 11 Tractor Teams ordered under the Base Period will be for 12 months and 12 months respectively, 
for Option Periods 1 through 4.  Any Task Order placed in the Base Period or subsequent Option Period for 
Additional Transportation Services will be for a period of either six months or 12 months.  The Government 
reserves the right to change the period of performance for any individual Task Order.  The Government has the 
right to extend the period of performance specified for an individual task order for six months or 12 months, with 
no less than 30 days notice, at prices no higher than those specified in Section B for the contract ordering period 
in effect at the time the period of performance of the task order is extended, or at a lower negotiated rate. 
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g. The quantity of services ordered shall be in accordance with Section I clause, FAR 52.216-19 ―Order Limitations‖ 
(Oct 1995) and H.20. 

 
H.20 Minimum and Maximum Order Quantities 

  
The minimum and maximum order quantities for services are reflected in the following tables: 

 
Table H.1: Minimum and Maximum Order Quantities for Section B. 

 
 

 

1
 11 Tractor Teams is defined as the basic transportation services – 11 Tractor Teams  (which consists of the sub-

items and which are not separately priced) specified in Sections B.2.1.1, B.2.2.1, B.2.3.1, B.2.4.1, and B.2.5.1.( 
i.e., General Services, Terminal Services, Maintenance Services, and Driver Services).  

 
H.21 ACCESS TO DOE-OWNED OR LEASED FACTILITIES 
 
 (a) The performance of this contract requires that employees of the Contractor have physical access to DOE-

owned or leased facilities; however, this clause  does not control requirements for an employee‘s obtaining a 
security clearance. The Contractor understands and agrees that DOE has a prescribed process with which the 
Contractor and its employees must comply in order to receive a security badge that allows such physical access. 
The Contractor further understands that it must propose employees whose background offers the best prospect of 
obtaining a security badge approval for access, considering the following criteria, which are not all inclusive and 
may vary depending on access requirements:  

 (1) is, or is suspected of being, a terrorist;  
 (2) is the subject of an outstanding warrant;  

(3) has deliberately omitted, concealed, or falsified relevant and material facts from any Questionnaire for 
National Security Positions (SF-86), Questionnaire for Non-Sensitive Positions (SF-85), or similar 
form;  

 (4) has presented false or forged identity source documents;  
 (5) has been barred from Federal employment;  

(6) is currently awaiting a hearing or trial or has been convicted of a crime punishable by imprisonment of 
six (6) months or longer; or 

(7) is awaiting or serving a form of pre-prosecution probation, suspended or deferred sentencing, 
probation or parole in conjunction with an arrest or criminal charges against the individual for a crime 
that is punishable by imprisonment of six (6) months or longer.   

 

  Basic 
Transportation 

Services                  
B.2.1.1  
B.2.2.1 
B.2.3.1 
B.2.4.1 
B.2.5.1/ 

 Additional  
Tractor  

Services  
B.2.1.2.1 
B.2.2.2.1 
B.2.3.2.1 
B.2.4.2.1  
B.2.5.2.1 

  

Additional Trailer 
Maintenance 

Services  
B.2.1.2.2 
B.2.2.2.2 
B.2.3.2.2 
B.2.4.2.2  
B.2.5.2.2 

 

Additional  
Driver  

Services 
B.2.1.2.3 
B.2.2.2.3 
B.2.3.2.3 
B.2.4.2.3  
B.2.5.2.3 

 

PERIOD Min Max Min Max Min Max Min Max 

Base Period  11 
Tractor 
Teams

1
 

11 
Tractor 
Teams

1
 

0 
tractors 

19 
tractors 

0 
trailers 

40 
trailers 

0 
teams 

19  
teams 

Option 
Period 1 

11 
Tractor 
Teams

1
 

11 
Tractor 
Teams

1
 

0 
tractors 

19 
tractors 

0 
trailers 

40 
trailers 

0 
teams 

19 
teams 

Option 
Period 2 

11 
Tractor 
Teams

1
 

11 
Tractor 
Teams

1
 

0 
tractors 

19 
tractors 

0 
trailers 

40 
trailers 

0 
teams 

19 
teams 

Option 
Period 3 

11 
Tractor 
Teams

1
 

11 
Tractor 
Teams

1
 

0 
tractors 

19 
tractors 

0 
trailers 

40 
trailers 

0 
teams 

19 
teams 

Option 
Period 4 

11 
Tractor 
Teams

1
 

11 
Tractor 
Teams

1
 

0 
tractors 

19 
tractors 

0 
trailers 

40 
trailers 

0 
teams 

19 
teams 
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(b) The Contractor shall assure:  
 

(1) In initiating the process for gaining physical access, (i) compliance with procedures established by 
DOE in providing its employee(s) with any forms directed by DOE, (ii) that the employee properly 
completes any forms, and (iii) that the employee(s) submits the forms to the person designated by the 
Contracting Officer.  

 
(2) In completing the process for gaining physical access, that its employee (i) cooperates with DOE 
officials responsible for granting access to DOE–owned or leased facilities and (ii) provides additional 
information, requested by those DOE officials. 

 
(c)  The Contractor understands and agrees that DOE may unilaterally deny a security badge to an employee and 
that the denial remains effective for that employee unless DOE subsequently determines that access may be 
granted. Upon notice from DOE that an employee‘s application for a security badge is or will be denied, the 
Contractor shall promptly identify and submit the forms referred to in subparagraph (b)(1) of this clause for the 
substitute employee. The denial of a security badge to individual employees by DOE shall not be cause for 
extension of the period of performance of this Contract or any contractor claim against DOE. 

 
(d) The Contractor shall return to the Contracting Officer or designee the badge(s) or other credential(s) provided 
by DOE pursuant to this clause, granting physical access to DOE -owned or leased facilities by the Contractor‘s 
employee(s), upon (1) the termination of this Contract; (2) the expiration of this Contract; (3) the termination of 
employment on this Contract by an individual employee; or (4) demand by DOE for return of the badge.  

 
(e) The Contractor shall include this clause, including this paragraph (e), in any subcontract, awarded in the 
performance of this Contract, in which an employee(s) of the subcontractor will require physical access to DOE –
owned or leased facilities. 
 

H.22 Motor Carrier Evaluation Program (MCEP) Audit  

The Contractor shall undergo and pass the Motor Carrier Evaluation Program (MCEP) Audit.  The MCEP Audit 
that is conducted by DOE is an extensive audit of all facets of a carrier‘s business operations including an 
extensive on-site physical review of records and equipment.  This inspection is covered in the DOE MCEP Plan 
and Procedures (latest revision applies).  If the Contractor does not pass the Audit, the Government reserves the 
right to terminate the contract for default. 

H.23 PARTNERING  

In order to most effectively accomplish this Contract, the Government proposes to form a cohesive partnership 
with the Contractor.  It is a way of doing business based upon trust, dedication to common goals, and an 
understanding and respect of each other's expectations and values.  The process creates a teambuilding 
environment which fosters better communication and problem solving, and a mutual trust between the 
participants.  These key elements create a climate in which issues can be raised, openly discussed, and jointly 
settled, without getting into an adversarial relationship.  In this way, partnering is a mindset, and a way of doing 
business.  It is an attitude toward working as a team, and achieving successful project execution.  This endeavor 
seeks an environment that nurtures team building cooperation, and trust between the Government and the 
Contractor.  The partnership strives to draw on the strengths of each organization in an effort to achieve a quality 
project done right the first time, within budget, and on schedule.   

Participation in the partnership will be totally voluntary by the parties.  Any cost associated with effectuating this 
partnership will be agreed to by both parties during Contract performance.  The U.S. Army Corps of Engineers 
has championed partnering and their guidelines will be utilized in organizing partnering meetings and establishing 
a partnering agreement. 
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SECTION I 
 

CONTRACT CLAUSES 
 

FEDERAL ACQUISITION REGULATION (FAR) AND DEPARTMENT OF ENERGY ACQUISITION REGULATION 
(DEAR) CLAUSES INCORPORATED BY REFERENCE 

 
This contract incorporates the following clauses by reference with the same force and effect as if they were given in full 
text.  Upon request, the Contracting Officer will make the full text available. 
 
    
I.1  FAR 52.202-1 Definitions (JUL 2004)  
I.2  FAR 52.203-3 Gratuities (APR 1984)  
I.3  FAR 52.203-5 Covenant Against Contingent Fees (APR 1984)  
I.4  FAR 52.203-6 Restrictions on Subcontractor Sales to the Government 

(JUL 1995) 
 

I.5  FAR 52.203-7 Anti-Kickback Procedures (JUL 1995)  
I.6  FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity (JAN 1997) 
 

I.7  FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity 
(JAN 1997) 

 

I.8  FAR 52.203-12 Limitation on Payments to Influence Certain Federal 
Transactions (OCT 2010) 

 

I.9  FAR 52.203-13 Contractor Code of Business Ethics and Conduct (APR 
2010) 

 

I.10  FAR 52.203-14 Display of Hotline Poster’s (DEC 2007)  
I.11  FAR 52.204-4 Printed or Copied Double-Sided on Recycled Paper (AUG 

2000) 
 

I.12  FAR 52.204-7 Central Contractor Registration (APR 2008)  
I.13  FAR 52.204-9 Personal Identity Verification of Contractor Personnel (SEP 

2007) 
 

I.14  FAR 52.204-10 Reporting Executive Compensation and First-Tier 
Subcontract Awards. (DEC 2010) 

 

I.15  FAR 52.209-6 Protecting the Government's Interest When Subcontracting 
with Contractors Debarred, Suspended, or Proposed for 
Debarment (DEC 2010) 

 

I.16  FAR 52.215-2 Audit and Records – Negotiation (OCT 2010)  
I.17  FAR 52.215-8 Order of Precedence - Uniform Contract Format (OCT 1997)  
I.18  FAR 52.215-10 Price Reduction for Defective Cost or Pricing Data (OCT 

2010) 
 

I.19  FAR 52.215-11 Price Reduction for Defective Cost or Pricing Data – 
Modifications (OCT 2010) 

 

I.20  FAR 52.215-12 Subcontractor Cost or Pricing Data (OCT 2010)  
I.21  FAR 52.215-13 Subcontractor Cost or Pricing Data – Modifications (OCT 

2010) 
 

I.22  FAR 52.215-21 Requirements for Certified Cost or Pricing Data or 
Information Other Than Cost or Pricing Data – 
Modifications  (OCT 2010) 

 

I.23  FAR 52.215-21 Requirements for Certified Cost or Pricing Data and Data 
Other Than Certified Cost or Pricing Data - Modifications. 
(OCT 2010) - Alternate II (OCT 1997)  

 

I.24  FAR 52.215-21 Requirements for Certified Cost or Pricing Data and Data 
Other Than Certified Cost or Pricing Data - Modifications. 
(OCT 2010) - Alternate III (OCT 1997)  

 

I.25  FAR 52.215-21 Requirements for Certified Cost or Pricing Data and Data 
Other Than Certified Cost or Pricing Data - Modifications. 
(OCT 2010) - Alternate IV (OCT 2010)  

 

I.26  FAR 52.216-7 Allowable Cost and Payment (DEC 2002)    
I.27  FAR 52.219-6 Notice of Total Small Business Set-Aside (June 2003)  
I.28  FAR 52.219-8 Utilization of Small Business Concerns (JAN 2011)  
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I.29  FAR 52.219-14 Limitations on Subcontracting (DEC 1996)  
I.30  FAR 52.219-28 Post-Award Small Business Program Representation. (APR 

2009) 
 

I.31  FAR 52.222-1 Notice to the Government of Labor Disputes (FEB 1997)  
I.32  FAR 52.222-3 Convict Labor (JUN 2003)  
I.33  FAR 52.222-4 Contract Work Hours and Safety Standards Act - Overtime 

Compensation  (JUL 2005) 
 

I.34  FAR 52.222-20 Walsh-Healey Public Contracts Act (OCT 2010)  
I.35  FAR 52.222-26 Equal Opportunity (MAR 2007)  
I.36  FAR 52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans (SEP 2010) 
 

I.37  FAR 52.222-36 Affirmative Action for Workers with Disabilities (OCT 2010)  
I.38  FAR 52.222-37 Employment Reports on Special Disabled Veterans, 

Veterans of the Vietnam Era, and Other Eligible Veterans. 
(SEP 2006) 

 

I.39  FAR 52.222-41 Service Contract Act of 1965 (NOV 2007)  
I.40  FAR 52.223-3 Hazardous Material Identification and Material Safety Data  
I.41  FAR 52.223-3 Hazardous Material Identification and Material Safety Data. 

(JAN 1997) - Alternate I (JUL 1995)  
 

I.42  FAR 52.223-6 Drug-Free Workplace (MAY 2001)  
I.43  FAR 52.223-7 Notice of Radioactive Materials. (JAN 1997)  
I.44  FAR 52.223-14 Toxic Chemical Release Reporting (AUG 2003)  
I.45  FAR 52.223.18 Contractor Policy to Ban Text Messaging While Driving. 

(SEP 2010) 
 

I.46  FAR 52.224-1 Privacy Act Notification (APR 1984)  
I.47  FAR 52.224-2 Privacy Act (APR 1984)  
I.48  FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)   
I.49  FAR 52.225-25 Prohibition on Engaging in Sanctioned Activities Relating 

to Iran-Certification. (SEP 2010)  
 

I.50  FAR 52.226-1 Utilization of Indian Organizations and Indian-Owned 
Economic Enterprises (JUN 2000) 

 

I.51  FAR 52.226-6 52.226-6 Promoting Excess Food Donation to Nonprofit 
Organizations.  (MAR 2009)  

 

I.52  FAR 52.227-1 Authorization and Consent (DEC 2007)  
I.53  FAR 52.227-2 Notice and Assistance Regarding Patent and Copyright 

Infringement (DEC 2007) 
 

I.54  FAR 52.227-3 Patent Indemnity (APR 1984)  
I.55  FAR 52.227-14 Rights in Data – General (JUN 1987)  
I.56  FAR 52.227-23 Rights to Proposal Data (Technical) (JUN 1987)  
I.57  FAR 52.229-3 Federal, State, and Local Taxes (APR 2003)  
I.58  FAR 52.232-1 Payments (APR 1984)  
I.59  FAR 52.232-4 Payments under Transportation Contracts and 

Transportation-Related Services Contracts. (APR 1984) 
 

I.60  FAR 52.232-8 Discounts for Prompt Payment (FEB 2002)  
I.61  FAR 52.232-9 Limitation on Withholding of Payments. (APR 1984)  
I.62  FAR 52.232-11 Extras (APR 1984)  
I.63  FAR 52.232-16 Progress Payments (AUG 2010)  
I.64  FAR 52.232-17 Interest (OCT 2010)  
I.65  FAR 52.232-22 Limitation of Funds 

Substitute “Task order” for “Schedule” (APR 1984) 
 

I.66  FAR 52.232-23 Assignment of Claims (JAN 1986)   
I.67  FAR 52.232-23 Assignment of Claims (JAN 1986) Alternate I (APR 1984)  
I.68  FAR 52.232-25 Prompt Payment (OCT 2008)  
I.69  FAR 52.232-33 Payment by Electronic Funds Transfer - Central Contractor 

Registration (OCT 2003) 
 

I.70  FAR 52.233-1 Disputes (JUL 2002)  
I.71  FAR 52.233-1 Disputes. (JUL 2002) - Alternate I (DEC 1991)   
I.72  FAR 52.233-3 Protest after Award (AUG 1996)  
I.73  FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004)  
I.74  FAR 52.237-3 Continuity of Services (JAN 1991)  
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I.75  FAR 52.242-1 Notice of Intent to Disallow Costs (APR 1984)  
I.76  FAR 52.242-12 Report of Shipment (REPSHIP) (JUN 2003)  
I.77  FAR 52.242-13 Bankruptcy (JUL 1995)  
I.78  FAR 52.243-1 Changes-Fixed Price (AUG 1987)  
I.79  FAR 52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate IV (APR  

1984)  
 

I.80  FAR 52.243-2 Changes-Cost Reimbursement (AUG 1987)  
I.81  FAR 52.244-5 Competition in Subcontracting (DEC 1996)  
I.82  FAR 52.244-6 Subcontracts for Commercial Items (DEC 2010) Alternate I 

(June 2010) 
 

I.83  FAR 52.245-9 Use and Charges. (AUG 2010)  

I.84  FAR 52.246-16 Responsibility for Supplies (APR 1984)  
I.85  FAR 52.246-25 Limitation of Liability – Services (FEB 1997)  
I.86  FAR 52.247-63 Preference for U.S.-Flag Air Carriers (JUN 2003)  
I.87  FAR 52.247-64 Preference for Privately Owned U.S.-Flag Commercial 

Vessels (FEB 2006) 
 

I.88  FAR 52.247-68 Report of Shipment (REPSHIP) (FEB 2006)  

I.89  FAR 52.249-2 Termination for Convenience of the Government (Fixed-
Price) (MAY 2004) 

 

I.90  FAR 52.249-6 Termination (Cost Reimbursement) (MAY 2004)  
I.91  FAR 52.249-8 Default (Fixed-Price Supply and Service) (APR 1984)  
I.92  FAR 52.249-14 Excusable Delays (APR 1984)  
I.93  FAR 52.252-2 Clauses Incorporated by Reference (FEB 1998)  
I.94  FAR 52.252-6 Authorized Deviations in Clauses (APR 1984)  
I.95  FAR 52.253-1  Computer Generated Forms (JAN 1991)  
I.96  DEAR 952.202-1 Definitions  
I.97  DEAR 952.204-75 Public Affairs (DEC 2000)  
I.98  DEAR 952.208-70 Printing (APR 1984)  
I.99  DEAR 952.209-72 Organizational Conflicts of Interest (Aug 2009)  
I.100  DEAR 952.216-7 Allowable Cost and Payment  
I.101  DEAR 952.231-71 Insurance-litigation and Claims. (AUG 2009)  
I.102  DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (June 1996)  
I.103  DEAR 952-251-70 Contractor Employee Travel Discounts. (AUG 2009)  
I.104  DEAR 970.5203-3 Contractor’s Organization (DEC 2000)  
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FULL TEXT CLAUSES 
 
I.105 FAR 52.215-19 Notification of Ownership Changes (OCT 1997) 

 
(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to 
occur, that could result in changes in the valuation of its capitalized assets in the accounting records, 
the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any 
other cost changes have occurred or are certain to occur as a result of a change in ownership. 

(b) The Contractor shall -  

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 

(2) Provide the ACO or designated representative ready access to the records upon request; 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of the 
Contractor's ownership changes; and 

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records 
maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k). 

 
 

I.106 FAR 52.216-18 Ordering (OCT 1995)  
 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders 
or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 
effective date of contract award through the end of the total contract period. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered issued when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule.  

 
I.107 FAR 52.216-19 Order Limitations (OCT 1995)  

 
(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than as specified in H.20, “Minimum and Maximum Order Quantities,” the Government is not obligated 

to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order. The Contractor is not obligated to honor -  
 

(1) Any order for a single item in excess of as specified in H.20, “Minimum and Maximum Order 
Quantities;” 
 
(2) Any order for a combination of items in excess of as specified in H.20, “Minimum and Maximum Order 
Quantities;” or 
 
(3) A series of orders from the same ordering office within 60 days that together call for quantities exceeding 

the limitation in subparagraph (b)(1) or (2) of this section. 
 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement 
from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section. 
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(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and 
the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another 
source. 

 
I.108 FAR 52.216-22 Indefinite Quantity (OCT 1995) 

 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, 

in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are 
not purchased by this contract. 

 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 

clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services 
specified in the Schedule up to and including the quantity designated in the Schedule as the ―maximum.‖ The 
Government shall order at least the quantity of supplies or services designated in the Schedule as the 
―minimum.‖ 

 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 

the number of orders that may be issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 

completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor‘s 
and Government‘s rights and obligations with respect to that order to the same extent as if the order were 
completed during the contract‘s effective period; provided, that the Contractor shall not be required to make 
any deliveries under this contract after 24 months from the effective date of the contract or after 24 months 
from the beginning of an Option Period if the Government exercises the Option Period. 

 
I.109     FAR 52.217-8 Option to Extend Services (NOV 1999)  
 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of 
performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written 
notice to the Contractor within 60 days. 

 
I.110      FAR 52.217-9 Option to Extend the Term of the Contract (MAR 2000)  
 

(a) The Government may extend the term of this contract by written notice to the Contractor within 10 days 
before the end of the base and/or option period; provided that the Government gives the Contractor a 
preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary 

notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 60 
months from the effective date of the contract.   
 

I.111      FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (May 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor 
(29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the 
contract and states the wages and fringe benefits payable to each if they were employed by the contracting 
agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

This Statement is for Information Only: 
It is not a Wage Determination 
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Employee Class Monetary Wage -- Fringe Benefits 

QA Technician   $22.81 

Administrative Assistant $18.65 

Truck Drivers - Tractor/Trailer $19.39/$18.36 (New Mexico/Texas) 

Mechanics $22.53/$21.01 (New Mexico/Texas) 

 
The applicable hourly rates for Truck Drivers and Mechanics are dependent on the location of the terminal. The 
hourly rates for the QA Technician and Administrative Assistant are the same for both New Mexico and Texas.    
 
The fringe benefit rate is $3.50/hour which is in addition to the above hourly rates. 
 

 
I.112      FAR 52.222-43  Fair Labor Standards Act and Service Contract Act – Price Adjustment (Multiple Year and 

Option Contracts) (SEPT 2009) 
 

(a) This clause applies to both contracts subject to area prevailing wage determinations and contracts subject to 
collective bargaining agreements.  

(b) The Contractor warrants that the prices in this contract do not include any allowance for any contingency to 
cover increased costs for which adjustment is provided under this clause.  

(c) The wage determination, issued under the Service Contract Act of 1965, as amended, (41 U.S.C. 351, et 
seq.), by the Administrator, Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Labor, current on the anniversary date of a multiple year contract or the beginning of each 
renewal option period, shall apply to this contract. If no such determination has been made applicable to 
this contract, then the Federal minimum wage as established by section 6(a)(1) of the Fair Labor Standards 
Act of 1938, as amended, (29 U.S.C. 206) current on the anniversary date of a multiple year contract or the 
beginning of each renewal option period, shall apply to this contract.  

(d) The contract price, contract unit price labor rates, or fixed hourly labor rates will be adjusted to reflect the 
Contractor's actual increase or decrease in applicable wages and fringe benefits to the extent that the 
increase is made to comply with or the decrease is voluntarily made by the Contractor as a result of:  

(1) The Department of Labor wage determination applicable on the anniversary date of the multiple year 
contract, or at the beginning of the renewal option period. For example, the prior year wage 
determination required a minimum wage rate of $4.00 per hour. The Contractor chose to pay $4.10. 
The new wage determination increases the minimum rate to $4.50 per hour. Even if the Contractor 
voluntarily increases the rate to $4.75 per hour, the allowable price adjustment is $.40 per hour;  

(2) An increased or decreased wage determination otherwise applied to the contract by operation of law; or  

(3) An amendment to the Fair Labor Standards Act of 1938 that is enacted after award of this contract, 
affects the minimum wage, and becomes applicable to this contract under law.  

(e) Any adjustment will be limited to increases or decreases in wages and fringe benefits as described in 
paragraph (d) of this clause, and the accompanying increases or decreases in social security and 
unemployment taxes and workers' compensation insurance, but shall not otherwise include any amount for 
general and administrative costs, overhead, or profit.  

(f) The Contractor shall notify the Contracting Officer of any increase claimed under this clause within 30 days 
after receiving a new wage determination unless this notification period is extended in writing by the 
Contracting Officer. The Contractor shall promptly notify the Contracting Officer of any decrease under this 
clause, but nothing in the clause shall preclude the Government from asserting a claim within the period 
permitted by law. The notice shall contain a statement of the amount claimed and the change in fixed hourly 
rates (if this is a time-and-materials or labor-hour contract), and any relevant supporting data, including 
payroll records, that the Contracting Officer may reasonably require. Upon agreement of the parties, the 
contract price, contract unit price labor rates, or fixed hourly rates shall be modified in writing. The 
Contractor shall continue performance pending agreement on or determination of any such adjustment and 
its effective date.  

(g) The Contracting Officer or an authorized representative shall have access to and the right to examine any directly 
pertinent books, documents, papers and records of the Contractor until the expiration of 3 years after final payment under 
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the contract. 

 

I.113      FAR 52.222-47 SCA Minimum Wages and Fringe Benefits Applicable to Successor   Contract Pursuant to 
Predecessor Contractor Collective Bargaining Agreements (CBA) (MAY 1989) 

 
An SCA wage determination applicable to this work has been requested from the U.S. Department of Labor. If an 
SCA wage determination is not incorporated herein, the bidders/Offerors shall consider the economic terms of the 
collective bargaining agreement (CBA) between the incumbent Contractor and the union. If the economic terms of 
the collective bargaining agreement or the collective bargaining agreement itself is not attached to the solicitation, 
copies can be obtained from the Contracting Officer. Pursuant to Department of Labor Regulation, 29 CFR 4.1b 
and paragraph (g) of  FAR 52.222-41, Service Contract Act of 1965, as amended, the economic terms of that 
agreement will apply to the contract resulting from this solicitation, notwithstanding the absence of a wage 
determination reflecting such terms, unless it is determined that the agreement was not the result of arm's length 
negotiations or that after a hearing pursuant to section 4(c) of the Act, the economic terms of the agreement are 
substantially at variance with the wages prevailing in the area. 
 

I.114      FAR 52.222-54 Employment Eligibility Verification (Jan 2009) 
 

(a) Definitions. As used in this clause—  
 
―Commercially available off-the-shelf (COTS) item‖— 

 
(1) Means any item of supply that is— 

(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
(ii) Sold in substantial quantities in the commercial marketplace; and 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial 
marketplace; and 

 
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such 
as agricultural products and petroleum products. Per 46 CFR 525.1(c)(2), ―bulk cargo‖ means cargo that is loaded 
and carried in bulk onboard ship without mark or count, in a loose unpackaged form, having homogenous 
characteristics. Bulk cargo loaded into intermodal equipment, except LASH or Seabee barges, is subject to mark 
and count and, therefore, ceases to be bulk cargo. 

 
―Employee assigned to the contract‖ means an employee who was hired after November 6, 1986, who is directly 
performing work, in the United States, under a contract that is required to include the clause prescribed at 
22.1803. An employee is not considered to be directly performing work under a contract if the employee— 
 
(1) Normally performs support work, such as indirect or overhead functions; and 
(2) Does not perform any substantial duties applicable to the contract. 
 
―Subcontract‖ means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or 
services for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, 
and changes and modifications to purchase orders. 
 
―Subcontractor‖ means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a 
prime Contractor or another subcontractor. 
 
―United States,‖ as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, 
Guam, and the U.S. Virgin Islands. 
 
(b) Enrollment and verification requirements. 
 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the 
Contractor shall— 
 

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract 
award; 
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(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use 
E-Verify to initiate verification of employment eligibility of all new hires of the Contractor, who are working 
in the United States, whether or not assigned to the contract, within 3 business days after the date of hire 
(but see paragraph (b)(3) of this section); and 
 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate 
verification within 90 calendar days after date of enrollment or within 30 calendar days of the employee‘s 
assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section). 

 
(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor 
shall use E-Verify to initiate verification of employment eligibility of— 
 

   (i) All new employees. 
 

(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new hires of the 
Contractor, who are working in the United States, whether or not assigned to the contract within 3 
business days after the date of hire (but see paragraph (b)(3) of this section); or 
 
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal 
Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the Contractor, who 
are working in the United States, whether or not assigned to the contract, within 3 business days after 
the date of hire (but see paragraph (b)(3) of this section ); or 

   
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall 

initiate verification within 90 calendar days after date of contract award or within 30 days after 
assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section). 

 
(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to 
verify only employees assigned to the contract, whether existing employees or new hires. The Contractor 
shall follow the applicable verification requirements at (b)(1) or (b)(2), respectively, except that any 
requirement for verification of new employees applies only t new employees assigned to the contract. 
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 
employees hired after November 6, 1986, rather than just those employees assigned to the contract. The 
Contractor shall initiate verification for each existing employee working in the United States who was hired 
after November 6, 1986, within 180 calendar days of— 
 

(i) Enrollment in the E-Verify program; or 
 
(ii) Notification to E-Verify Operations of the Contractor‘s decision to exercise this option, using the 
contact information provided in the E-Verify program Memorandum of Understanding (MOU). 

 
(5) The Contractor shall comply, for the period of performance of this contract, with the requirement of the E-
Verify program MOU. 

 
(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may 
terminate the Contractor‘s MOU and deny access to the E-Verify system in accordance with the terms of 
the MOU. In such case, the Contractor will be referred to a suspension or debarment official. 
 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment 
official whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of 
this clause. If the suspension or debarment official determines not to suspend or debar the Contractor, 
then the Contractor must reenroll in E-Verify. 

 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at 
the Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 

http://www.dhs.gov/E-Verify
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verification using E-Verify for any employee— 
 
(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
 
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, 
secret, or top secret information in accordance with the National Industrial Security Program Operating 
Manual; or 
 
(3) Who has undergone a completed background investigation and been issued credentials pursuant to 
Homeland Security Presidential Directive (HSPD) -12, Policy for a Common Identification Standard for 
Federal Employees and Contractors. 

 
(e) Subcontracts. The contractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified for identification of the parties), in each subcontract that— 
 

(1) Is for— 
 

(i) Commercial or noncommercial services (except for commercial services that are part of the purchase 
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the 
COTS provider, and are normally provided for that COTS item); or 
 
(ii) Construction; 

 
(2) Has a value of more than $3,000; and 
 
(3) Includes work performed in the United States. 

 
I.115     FAR 52.228-5 Insurance - Work on a Government Installation (JAN 1997) 
 

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, 
at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.  

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained. The policies evidencing required insurance shall contain an 
endorsement to the effect that any cancellation or any material change adversely affecting the 
Government's interest shall not be effective -  

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or 

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, 
whichever period is longer. 

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under 
this contract that require work on a Government installation and shall require subcontractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain 
a copy of all subcontractors' proofs of required insurance, and shall make copies available to the 
Contracting Officer upon request. 

 
I.116      FAR 52.229-4 Federal, State, and Local Taxes (State and Local Adjustments) (APR 2003) 
 

(a) As used in this clause--―All applicable Federal, State, and local taxes and duties,‖ means all taxes and duties, 
in effect on the contract date, that the taxing authority is imposing and collecting on the transactions or 
property covered by this contract.  

―After-imposed tax,‖ means any new or increased Federal, State, or local tax or duty, or tax that was excluded 
on the contract date but whose exclusion was later revoked or amount of exemption reduced during the 
contract period, other than an excepted tax, on the transactions or property covered by this contract that the 
Contractor is required to pay or bear as the result of legislative, judicial, or administrative action taking effect 
after the contract date. 

―After-relieved tax,‖ means any amount of Federal, State, or local tax or duty, other than an excepted tax, that 
would otherwise have been payable on the transactions or property covered by this contract, but which the 
Contractor is not required to pay or  bear, or for which the Contractor obtains a refund or drawback, as the 
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result of legislative, judicial, or administrative action taking effect after the contract date. 

―Contract date,‖ means the effective date of this contract and, for any modification to this contract, the 
effective date of the modification. 

―Excepted tax,‖ means social security or other employment taxes, net income and franchise taxes, excess 
profits taxes, capital stock taxes, transportation taxes, unemployment compensation taxes, and property 
taxes. ―Excepted tax‖ does not include gross income taxes levied on or measured by sales or receipts from 
sales, property taxes assessed on completed supplies covered by this contract, or any tax assessed on the 
Contractor's possession of, interest in, or use of property, title to which is in the Government. 

―Local taxes‖ includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the 
Northern Mariana Islands, if the contract is performed wholly or partly in any of those areas. 

(b) Unless otherwise provided in this contract, the contract price includes all applicable Federal, State, and local 
taxes and duties. 

(c) The contract price shall be increased by the amount of any after-imposed tax, or of any tax or duty specifically 
excluded from the contract price by a term or condition of this contract that the Contractor is required to pay or 
bear, including any interest or penalty, if the Contractor states in writing that the contract price does not 
include any contingency for such tax and if liability for such tax, interest, or penalty was not incurred through 
the Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer. 

(d) The contract price shall be decreased by the amount of any after-relieved tax. The Government shall be 
entitled to interest received by the Contractor incident to a refund of taxes to the extent that such interest was 
earned after the Contractor was paid by the Government for such taxes. The Government shall be entitled to 
repayment of any penalty refunded to the Contractor to the extent that the penalty was paid by the 
Government. 

(e) The contract price shall be decreased by the amount of any Federal, State, or local tax, other than an 
excepted tax, that was included in the contract price and that the Contractor is required to pay or bear, or 
does not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions of the 
Contracting Officer. 

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment 
exceeds $250. 

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to Federal, State, and local 
taxes and duties that reasonably may be expected to result in either an increase or decrease in the contract 
price and shall take appropriate action as the Contracting Officer directs. The contract price shall be equitably 
adjusted to cover the costs of action taken by the Contractor at the direction of the Contracting Officer, 
including any interest, penalty, and reasonable attorneys' fees. 

(h) The Government shall furnish evidence appropriate to establish exemption from any Federal, State, or local 
tax when -  

(1) The Contractor requests such exemption and states in writing that it applies to a tax excluded from the 
contract price; and 

(2) A reasonable basis exists to sustain the exemption. 
 

I.117     FAR 52.229-10 State of New Mexico Gross Receipts and Compensating Tax (APR 2003)  
 

(a) Within thirty (30) days after award of this contract, the Contractor shall advise the State of New Mexico of this 
contract by registering with the State of New Mexico, Taxation and Revenue Department, Revenue Division, 
pursuant to the Tax Administration Act of the State of New Mexico and shall identify the contract number. 
 
(b) The Contractor shall pay the New Mexico gross receipts taxes, pursuant to the Gross Receipts and 
Compensating Tax Act of New Mexico, assessed against the contract fee and costs paid for performance of this 
contract, or of any part or portion thereof, within the State of New Mexico. The allowability of any gross receipts 
taxes or local option taxes lawfully paid to the State of New Mexico by the Contractor or its subcontractors will be 
determined in accordance with the Allowable Cost and Payment clause of this contract except as provided in 
paragraph (d) of this clause. 
 
(c) The Contractor shall submit applications for Nontaxable Transaction Certificates, Form CSR-3C, to the: 
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State of New Mexico Taxation and Revenue Dept. 
Revenue Division 
PO Box 630 
Santa Fe, New Mexico 87509 
 
When the Type 15 Nontaxable Transaction Certificate is issued by the Revenue Division, the Contractor shall use 
these certificates strictly in accordance with this contract, and the agreement between the DOE and the New 
Mexico Taxation and Revenue Department. 
 
(d) The Contractor shall provide Type 15 Nontaxable Transaction Certificates to each vendor in New Mexico 
selling tangible personal property to the Contractor for use in the performance of this contract. Failure to provide a 
Type 15 Nontaxable Transaction  Certificate to vendors will result in the vendor's liability for the gross receipt 
taxes and those taxes, which are then passed on to the Contractor, shall not be reimbursable as an allowable 
cost by the Government. 
 
(e) The Contractor shall pay the New Mexico compensating user tax for any tangible personal property which is 
purchased pursuant to a Nontaxable Transaction Certificate if such property is not used for Federal purposes. 
 
(f) Out-of-state purchase of tangible personal property by the Contractor which would be otherwise subject to 
compensation tax shall be governed by the principles of this clause. Accordingly, compensating tax shall be due 
from the contractor only if such property is not used for Federal purposes. 
 
(g) The DOE may receive information regarding the Contractor from the Revenue Division of the New Mexico 
Taxation and Revenue Department and, at the discretion of the DOE, may participate in any matters or 
proceedings pertaining to this clause or the above-mentioned Agreement. This shall not preclude the Contractor 
from having its own representative nor does it obligate the DOE to represent its Contractor. 
 
(h) The Contractor agrees to insert the substance of this clause, including this paragraph (h), in each subcontract 
which meets the criteria in 29.401-4(b)(1) through (3) of the Federal Acquisition Regulation, 48 CFR Part 29. 
 
(i) Paragraphs (a) through (h) of this clause shall be null and void should the Agreement referred to in paragraph 
(c) of this clause be terminated; provided, however, that such termination shall not nullify obligations already 
incurred prior to the date of termination. 

 
I.118   FAR 52.232-19 Availability of Funds for the Next Fiscal Year (APR 1984)  

 
Funds are not presently available for performance under this contract beyond [TBD]. The Government's obligation 
for performance of this contract beyond that date is contingent upon the availability of appropriated funds from 
which payment for contract purposes can be made. No legal liability on the part of the Government for any payment 
may arise for performance under this contract beyond [TBD], until funds are made available to the Contracting 
Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the 
Contracting Officer. 
 

I.119   FAR 52.237-2 Protection of Government Buildings, Equipment, and Vegetation (APR 1984) 
 

The Contractor shall use reasonable care to avoid damaging existing buildings, equipment, and vegetation on the 
Government installation. If the Contractor's failure to use reasonable care causes damage to any of this property, 
the Contractor shall replace or repair the damage at no expense to the Government as the Contracting Officer 
directs. If the Contractor fails or refuses to make such repair or replacement, the Contractor shall be liable for the 
cost, which may be deducted from the contract price. 
 

I.120    FAR 52.245-1 Government Property (AUG 2010) Alternate I (AUG 2010) 
 
(a) Definitions. As used in this clause— 
 
―Acquisition cost‖ means the cost to acquire a tangible capital asset including the purchase price of the asset and 
costs necessary to prepare the asset for use. Costs necessary to prepare the asset for use include the cost of 
placing the asset in location and bringing the asset to a condition necessary for normal or expected use. 
 
―Cannibalize‖ means to remove parts from Government property for use or for installation on other Government 
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property. 
 
―Contractor-acquired property‖ means property acquired, fabricated, or otherwise provided by the Contractor for 
performing a contract, and to which the Government has title. 
 
―Contractor inventory‖ means— 
 

(1) Any property acquired by and in the possession of a Contractor or subcontractor under a contract for which 
title is vested in the Government and which exceeds the amounts needed to complete full performance under 
the entire contract; 
 
(2) Any property that the Government is obligated or has the option to take over under any type of contract, e.g., 
as a result either of any changes in the specifications or plans thereunder or of the termination of the contract 
(or subcontract thereunder), before completion of the work, for the convenience or at the option of the 
Government; and 
 
(3) Government-furnished property that exceeds the amounts needed to complete full performance under the 
entire contract. 

 
―Contractor's managerial personnel‖ means the Contractor's directors, officers, managers, superintendents, or 
equivalent representatives who have supervision or direction of— 
 

(1) All or substantially all of the Contractor's business; 
 
(2) All or substantially all of the Contractor's operation at any one plant or separate location; or 
 
(3) A separate and complete major industrial operation. 
 

―Demilitarization‖ means rendering a product unusable for, and not restorable to, the purpose for which it was 
designed or is customarily used. 
 
―Discrepancies incident to shipment‖ means any differences (e.g., count or condition) between the items 
documented to have been shipped and items actually received. 
 
―Equipment‖ means a tangible item that is functionally complete for its intended purpose, durable, nonexpendable, 
and needed for the performance of a contract. Equipment is not intended for sale, and does not ordinarily lose its 
identity or become a component part of another article when put into use. Equipment does not include material, 
real property, special test equipment or special tooling. 
 
―Government-furnished property‖ means property in the possession of, or directly acquired by, the Government and 
subsequently furnished to the Contractor for performance of a contract. Government-furnished property includes, 
but is not limited to, spares and property furnished for repair, maintenance, overhaul, or modification. Government-
furnished property also includes contractor-acquired property if the contractor-acquired property is a deliverable 
under a cost contract when accepted by the Government for continued use under the contract. 
 
―Government property‖ means all property owned or leased by the Government. Government property includes 
both Government-furnished and Contractor-acquired property. Government property includes material, equipment, 
special tooling, special test equipment, and real property. Government property does not include intellectual 
property and software. 
 
―Material‖ means property that may be consumed or expended during the performance of a contract, component 
parts of a higher assembly, or items that lose their individual identity through incorporation into an end item. 
Material does not include equipment, special tooling, special test equipment or real property. 
 
―Nonseverable‖ means property that cannot be removed after construction or installation without substantial loss of 
value or damage to the installed property or to the premises where installed. 
 
―Precious metals‖ means silver, gold, platinum, palladium, iridium, osmium, rhodium, and ruthenium. 
 
―Property‖ means all tangible property, both real and personal. 
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―Property Administrator‖ means an authorized representative of the Contracting Officer appointed in accordance 
with agency procedures, responsible for administering the contract requirements and obligations relating to 
Government property in the possession of a Contractor. 
 
―Property records‖ means the records created and maintained by the contractor in support of its stewardship 
responsibilities for the management of Government property. 
 
―Provide‖ means to furnish, as in Government-furnished property, or to acquire, as in contractor-acquired property. 
 
―Real property.‖ See Federal Management Regulation 102-71.20 (41 CFR 102-71.20).  
 
―Sensitive property‖ means property potentially dangerous to the public safety or security if stolen, lost, or 
misplaced, or that shall be subject to exceptional physical security, protection, control, and accountability. 
Examples include weapons, ammunition, explosives, controlled substances, radioactive materials, hazardous 
materials or wastes, or precious metals. 
 
―Surplus property‖ means excess personal property not required by any Federal agency as determined by the 
Administrator of the General Services Administration (GSA). 
 
(b) Property management.  
 

(1) The Contractor shall have a system to manage (control, use, preserve, protect, repair and maintain) 
Government property in its possession. The system shall be adequate to satisfy the requirements of this clause. 
In doing so, the Contractor shall initiate and maintain the processes, systems, procedures, records, and 
methodologies necessary for effective control of Government property, consistent with voluntary consensus 
standards and/or industry-leading practices and standards for Government property management except where 
inconsistent with law or regulation. During the period of performance, the Contractor shall disclose any 
significant changes to their property management system to the Property Administrator prior to implementation. 
 
(2) The Contractor's responsibility extends from the initial acquisition and receipt of property, through 
stewardship, custody, and use until formally relieved of responsibility by authorized means, including delivery, 
consumption, expending, sale (as surplus property), or other disposition, or via a completed investigation, 
evaluation, and final determination for lost, stolen, damaged, or destroyed property. This requirement applies to 
all Government property under the Contractor's accountability, stewardship, possession or control, including its 
vendors or subcontractors (see paragraph (f)(1)(v) of this clause). 
 
(3) The Contractor shall include the requirements of this clause in all subcontracts under which Government 
property is acquired or furnished for subcontract performance. 

 
(c) Use of Government property.  
 

(1) The Contractor shall use Government property, either furnished or acquired under this contract, only for 
performing this contract, unless otherwise provided for in this contract or approved by the Contracting Officer. 
 
(2) Modifications or alterations of Government property are prohibited, unless they are— 
 

(i) Reasonable and necessary due to the scope of work under this contract or its terms and conditions; 
 
(ii) Required for normal maintenance; or 
 
(iii) Otherwise authorized by the Contracting Officer. 
 

(3) The Contractor shall not cannibalize Government property unless otherwise provided for in this contract or 
approved by the Contracting Officer. 
 

(d) Government-furnished property. 
 

(1) The Government shall deliver to the Contractor the Government-furnished property described in this 
contract. The Government shall furnish related data and information needed for the intended use of the 
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property. The warranties of suitability of use and timely delivery of Government-furnished property do not apply 
to property acquired or fabricated by the Contractor as contractor-acquired property and subsequently 
transferred to another contract with this Contractor. 
 
(2) The delivery and/or performance dates specified in this contract are based upon the expectation that the 
Government-furnished property will be suitable for contract performance and will be delivered to the Contractor 
by the dates stated in the contract. 

 
(i) If the property is not delivered to the Contractor by the dates stated in the contract, the Contracting 
Officer shall, upon the Contractor's timely written request, consider an equitable adjustment to the contract. 
 
(ii) In the event property is received by the Contractor, or for Government-furnished property after receipt 
and installation, in a condition not suitable for its intended use, the Contracting Officer shall, upon the 
Contractor's timely written request, advise the Contractor on a course of action to remedy the problem. 
Such action may include repairing, replacing, modifying, returning, or otherwise disposing of the property at 
the Government's expense. Upon completion of the required action(s), the Contracting Officer shall 
consider an equitable adjustment to the contract (see also paragraph (f)(1)(ii)(A) of this clause). 
 
(iii) The Government may, at its option, furnish property in an ―as-is‖ condition. The Contractor will be given 
the opportunity to inspect such property prior to the property being provided. In such cases, the 
Government makes no warranty with respect to the serviceability and/or suitability of the property for 
contract performance. Any repairs, replacement, and/or refurbishment shall be at the Contractor's expense. 

 
(3)  (i) The Contracting Officer may by written notice, at any time— 
 

(A) Increase or decrease the amount of Government-furnished property under this contract;  
 
(B) Substitute other Government-furnished property for the property previously furnished, to be 
furnished, or to be acquired by the Contractor for the Government under this contract; or 
 
(C) Withdraw authority to use property. 
 

(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of this clause, and the Contractor's timely 
written request, the Contracting Officer shall consider an equitable adjustment to the contract. 
 

(e) Title to Government property. 
 

(1) The Government shall retain title to all Government-furnished property. Title to Government property shall 
not be affected by its incorporation into or attachment to any property not owned by the Government, nor shall 
Government property become a fixture or lose its identity as personal property by being attached to any real 
property. 
 
(2) Fixed-price contracts.  
 

(i) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as ―Government property‖), are subject to the 
provisions of this clause. 
 
(ii) Title vests in the Government for all property acquired or fabricated by the Contractor in accordance with 
the financing provisions or other specific requirements for passage of title in the contract. Under fixed price 
type contracts, in the absence of financing provisions or other specific requirements for passage of title in 
the contract, the Contractor retains title to all property acquired by the Contractor for use on the contract, 
except for property identified as a deliverable end item. If a deliverable item is to be retained by the 
Contractor for use after inspection and acceptance by the Government, it shall be made accountable to the 
contract through a contract modification listing the item as Government-furnished property. 
 
(iii) If this contract contains a provision directing the Contractor to purchase property for which the 
Government will reimburse the Contractor as a direct item of cost under this contract— 

 
(A) Title to property purchased from a vendor shall pass to and vest in the Government upon the 
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vendor's delivery of such property; and 
 
(B) Title to all other property shall pass to and vest in the Government upon— 
 

(1) Issuance of the property for use in contract performance; 
 
(2) Commencement of processing of the property or its use in contract performance; or 
 
(3) Reimbursement of the cost of the property by the Government, whichever occurs first. 

 
(3) Title under Cost-Reimbursement or Time-and-Material Contracts or Cost-Reimbursable contract line items 
under Fixed-Price contracts. 

 
(i) Title to all property purchased by the Contractor for which the Contractor is entitled to be reimbursed as a 
direct item of cost under this contract shall pass to and vest in the Government upon the vendor's delivery 
of such property. 

 
(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall pass to and vest in 
the Government upon— 
 

(A) Issuance of the property for use in contract performance; 
 
(B) Commencement of processing of the property for use in contract performance; or 
 
(C) Reimbursement of the cost of the property by the Government, whichever occurs first. 
 

(iii) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (e)(3)(iii) (collectively referred to as ―Government property)‖, are subject 
to the provisions of this clause. 

 
(f) Contractor plans and systems. 
 

(1) Contractors shall establish and implement property management plans, systems, and procedures at the 
contract, program, site or entity level to enable the following outcomes: 
 

(i) Acquisition of Property. The Contractor shall document that all property was acquired consistent with its 
engineering, production planning, and property control operations. 
 
(ii) Receipt of Government Property. The Contractor shall receive Government property (document the 
receipt), record the information necessary to meet the record requirements of paragraph (f)(1)(iii)(A)(1) 
through (5) of this clause, identify as Government owned in a manner appropriate to the type of property 
(e.g., stamp, tag, mark, or other identification), and manage any discrepancies incident to shipment. 

 
(A) Government-furnished property. The Contractor shall furnish a written statement to the Property 
Administrator containing all relevant facts, such as cause or condition and a recommended course(s) of 
action, if overages, shortages, or damages and/or other discrepancies are discovered upon receipt of 
Government-furnished property. 
 
(B) Contractor-acquired property. The Contractor shall take all actions necessary to adjust for overages, 
shortages, damage and/or other discrepancies discovered upon receipt, in shipment of Contractor-
acquired property from a vendor or supplier, so as to ensure the proper allocability and allowability of 
associated costs. 

 
(iii) Records of Government property. The Contractor shall create and maintain records of all Government 
property accountable to the contract, including Government-furnished and Contractor-acquired property. 

 
(A) Property records shall enable a complete, current, auditable record of all transactions and shall, 
unless otherwise approved by the Property Administrator, contain the following: 

 
(1) The name, part number and description, manufacturer, model number, and National Stock 
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Number (if needed for additional item identification tracking and/or disposition). 
 
(2) Quantity received (or fabricated), issued, and balance-on-hand. 
 
(3) Unit acquisition cost. 
 
(4) Unique-item identifier or equivalent (if available and necessary for individual item tracking). 
 
(5) Unit of measure. 
 
(6) Accountable contract number or equivalent code designation. 
 
(7) Location. 
 
(8) Disposition. 
 
(9) Posting reference and date of transaction. 
 
(10) Date placed in service. 

 
(B) Use of a Receipt and Issue System for Government Material. When approved by the Property 
Administrator, the Contractor may maintain, in lieu of formal property records, a file of appropriately 
cross-referenced documents evidencing receipt, issue, and use of material that is issued for immediate 
consumption. 

 
(iv) Physical inventory. The Contractor shall periodically perform, record, and disclose physical inventory 
results. A final physical inventory shall be performed upon contract completion or termination. The Property 
Administrator may waive this final inventory requirement, depending on the circumstances (e.g., overall 
reliability of the Contractor's system or the property is to be transferred to a follow-on contract). 
 
(v) Subcontractor control. 
 

(A) The Contractor shall award subcontracts that clearly identify assets to be provided and shall ensure 
appropriate flow down of contract terms and conditions (e.g., extent of liability for loss, theft, damage or 
destruction of Government property). 
 
(B) The Contractor shall assure its subcontracts are properly administered and reviews are periodically 
performed to determine the adequacy of the subcontractor's property management system. 

 
(vi) Reports. The Contractor shall have a process to create and provide reports of discrepancies; loss, theft, 
damage or destruction; physical inventory results; audits and self-assessments; corrective actions; and 
other property related reports as directed by the Contracting Officer. 
 

(A) Loss, theft, damage or destruction. Unless otherwise directed by the Property Administrator, the 
Contractor shall investigate and promptly furnish a written narrative of all incidents of loss, theft, damage 
or destruction to the property administrator as soon as the facts become known or when requested by 
the Government. 
 
(B) Such reports shall, at a minimum, contain the following information: 

 
(1) Date of incident (if known). 
 
(2) The name, commercial description, manufacturer, model number, and National Stock Number (if 
applicable). 
 
(3) Quantity. 
 
(4) Unique-item Identifier (if available). 
 
(5) Accountable Contract number. 
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(6) A statement indicating current or future need. 
 
(7) Acquisition cost, or if applicable, estimated scrap proceeds, estimated repair or replacement 
costs. 
 
(8) All known interests in commingled property of which the Government property is a part. 
 
(9) Cause and corrective action taken or to be taken to prevent recurrence. 
 
(10) A statement that the Government will receive any reimbursement covering the loss, theft, 
damage or destruction in the event the Contractor was or will be reimbursed or compensated. 
 
(11) Copies of all supporting documentation. 
 
(12) Last known location. 
 
(13) A statement that the property did or did not contain sensitive or hazardous material, and if so, 
that the appropriate agencies were notified. 

 
(vii) Relief of stewardship responsibility. Unless the contract provides otherwise, the Contractor shall be 
relieved of stewardship responsibility for Government property when such property is— 
 

(A) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance 
of the contract, including reasonable inventory adjustments of material as determined by the Property 
Administrator; or a Property Administrator granted relief of responsibility for loss, theft, damage or 
destruction of Government property; 
 
(B) Delivered or shipped from the Contractor's plant, under Government instructions, except when 
shipment is to a subcontractor or other location of the Contractor; or 
 
(C) Disposed of in accordance with paragraphs (j) and (k) of this clause. 
 

(viii) Utilizing Government property.  
 
(A) The Contractor shall utilize, consume, move, and store Government Property only as authorized 
under this contract. The Contractor shall promptly disclose and report Government property in its 
possession that is excess to contract performance. 
 
(B) Unless otherwise authorized in this contract or by the Property Administrator the Contractor shall 
not commingle Government material with material not owned by the Government. 
 

(ix) Maintenance. The Contractor shall properly maintain Government property. The Contractor's 
maintenance program shall enable the identification, disclosure, and performance of normal and routine 
preventative maintenance and repair. The Contractor shall disclose and report to the Property Administrator 
the need for replacement and/or capital rehabilitation. 
 
(x) Property closeout. The Contractor shall promptly perform and report to the Property Administrator 
contract property closeout, to include reporting, investigating and securing closure of all loss, theft, damage 
or destruction cases; physically inventorying all property upon termination or completion of this contract; 
and disposing of items at the time they are determined to be excess to contractual needs. 
 

(2) The Contractor shall establish and maintain Government accounting source data, as may be required by this 
contract, particularly in the areas of recognition of acquisitions and dispositions of material and equipment. 
 
(3) The Contractor shall establish and maintain procedures necessary to assess its property management 
system effectiveness, and shall perform periodic internal reviews and audits. Significant findings and/or results 
of such reviews and audits pertaining to Government property shall be made available to the Property 
Administrator. 
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(g) Systems analysis. 
 

(1) The Government shall have access to the contractor's premises and all Government property, at reasonable 
times, for the purposes of reviewing, inspecting and evaluating the Contractor's property management plan(s), 
systems, procedures, records, and supporting documentation that pertains to Government property. This 
access includes all site locations and, with the Contractor‘s consent, all subcontractor premises. 
 
(2) Records of Government property shall be readily available to authorized Government personnel and shall be 
appropriately safeguarded. 
 
(3) Should it be determined by the Government that the Contractor's (or subcontractor‘s) property management 
practices are inadequate or not acceptable for the effective management and control of Government property 
under this contract, or present an undue risk to the Government, the Contractor shall prepare a corrective action 
plan when requested by the Property Administrator and take all necessary corrective actions as specified by the 
schedule within the corrective action plan. 
 
(4) The Contractor shall ensure Government access to subcontractor premises, and all Government property 
located at subcontractor premises, for the purposes of reviewing, inspecting and evaluating the subcontractor's 
property management plan, systems, procedures, records, and supporting documentation that pertains to 
Government property. 

 
(h) Contractor Liability for Government Property.  
 

(1) The Contractor assumes the risk of, and shall be responsible for, any loss, theft, damage or destruction of 
Government property upon its delivery to the Contractor as Government-furnished property. However, the 
Contractor is not responsible for reasonable wear and tear to Government property or for Government property 
properly consumed in performing this contract. 
 
(2) The Contractor shall take all reasonable actions necessary to protect the Government property from further 
loss, theft, damage or destruction. The Contractor shall separate the damaged and undamaged Government 
property, place all the affected Government property in the best possible order, and take such other action as 
the Property Administrator directs. 
 
(3) The Contractor shall do nothing to prejudice the Government's rights to recover against third parties for any 
loss, theft, damage or destruction of Government property. 
 
(4) Upon the request of the Contracting Officer, the Contractor shall, at the Government's expense, furnish to 
the Government all reasonable assistance and cooperation, including the prosecution of suit and the execution 
of instruments of assignment in favor of the Government in obtaining recovery. 
 

(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance with the procedures 
of the Changes clause. However, the Government shall not be liable for breach of contract for the following: 
 

(1) Any delay in delivery of Government-furnished property. 
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use. 
 
(3) An increase, decrease, or substitution of Government-furnished property. 
 
(4) Failure to repair or replace Government property for which the Government is responsible. 

 
(j) Contractor inventory disposal. Except as otherwise provided for in this contract, the Contractor shall not dispose 
of Contractor inventory until authorized to do so by the Plant Clearance Officer. 
 

(1) Scrap to which the Government has obtained title under paragraph (e) of this clause.  
 

(i) Contractor with an approved scrap procedure.  
 

(A) The Contractor may dispose of scrap resulting from production or testing under this contract without 
Government approval. However, if the scrap requires demilitarization or is sensitive property, the 
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Contractor shall submit the scrap on an inventory disposal schedule. 
 
(B) For scrap from other than production or testing the Contractor may prepare scrap lists in lieu of 
inventory disposal schedules (provided such lists are consistent with the approved scrap procedures). 
 
(C) Inventory disposal schedules shall be submitted for all aircraft regardless of condition, flight safety 
critical aircraft parts, and scrap that— 

 
(1) Requires demilitarization; 
 
(2) Is a classified item; 
 
(3) Is generated from classified items; 
 
(4) Contains hazardous materials or hazardous wastes; 
 
(5) Contains precious metals that are economically beneficial to recover; or 
 
(6) Is dangerous to the public health, safety, or welfare. 
 

(ii) Contractor without an approved scrap procedure. The Contractor shall submit an inventory disposal 
schedule for all scrap. The Contractor may not dispose of scrap resulting from production or testing under 
this contract without Government approval. 

 
(2) Predisposal requirements.  

 
(i) Once the Contractor determines that Contractor-acquired property is no longer needed for contract 
performance, the Contractor in the following order of priority— 

 
(A) May contact the Contracting Officer if use of the property in the performance of other Government 
contracts is practical; 
 
(B) May purchase the property at the acquisition cost; or 
 
(C) Shall make reasonable efforts to return unused property to the appropriate supplier at fair market 
value (less, if applicable, a reasonable restocking fee that is consistent with the supplier's customary 
practices). 

 
(ii) The Contractor shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not 
used in the performance of other Government contracts under paragraph (j)(2)(i)(A) of this clause, property 
that was not purchased under paragraph (j)(2)(i)(B) of this clause, and property that could not be returned to 
a supplier under paragraph (j)(2)(i)(C) of this clause. 
 

(3) Inventory disposal schedules.  
 

(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to identify— 
 

(A) Government-furnished property that is no longer required for performance of this contract, provided 
the terms of another Government contract do not require the Government to furnish that property for 
performance of this contract; 
 
(B) Contractor-acquired property, to which the Government has obtained title under paragraph (e) of 
this clause, which is no longer required for performance of that contract; and 
 
(C) Termination inventory. 

 
(ii) The Contractor may annotate inventory disposal schedules to identify property the Contractor wishes to 
purchase from the Government. 
 
(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires electronic submission 
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of inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for— 
 

(A) Special test equipment with commercial components; 
 
(B) Special test equipment without commercial components; 
 
(C) Printing equipment; 
 
(D) Information technology (e.g., computers, computer components, peripheral equipment, and related 
equipment); 
 
(E) Precious metals in raw or bulk form; 
 
(F) Nonnuclear hazardous materials or hazardous wastes; or 
 
(G) Nuclear materials or nuclear wastes. 

 
(iv) The Contractor shall provide the information required by FAR 52.245-1(f)(1)(iii) along with the following: 

 
(A) Any additional; information that may facilitate understanding of the property‘s intended use. 
 
(B) For work-in-progress, the estimated percentage of completion. 
 
(C) For precious metals, the type of metal and estimated weight. 
 
(D) For hazardous material or property contaminated with hazardous material, the type of hazardous 
material. 
 
(E) For metals in mill product form, the form, shape, treatment, hardness, temper, specification 
(commercial or Government) and dimensions (thickness, width and length). 

 
(v) Property with the same description, condition code, and reporting location may be grouped in a single 
line item. 
 
(vi) Scrap should be reported by ―lot‖ along with metal content, estimated weight and estimated value. 

 
(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant Clearance 
Officer no later than— 

 
(i) 30-days following the Contractor's determination that a Government property item is no longer required 
for performance of this contract; 
 
(ii) 60 days, or such longer period as may be approved by the Plant Clearance Officer, following completion 
of contract deliveries or performance; or 
 
(iii) 120 days, or such longer period as may be approved by the Termination Contracting Officer following 
contract termination in whole or in part. 

 
(5) Corrections. The Plant Clearance Officer may— 

 
(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); and 
 
(ii) Require the Contractor to correct an inventory disposal schedule. 
 

(6) Postsubmission adjustments. The Contractor shall notify the Plant Clearance Officer at least 10 working 
days in advance of its intent to remove an item from an approved inventory disposal schedule. Upon approval of 
the Plant Clearance Officer, or upon expiration of the notice period, the Contractor may make the necessary 
adjustments to the inventory schedule. 

 
(7) Storage. 
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(i) The Contractor shall store the property identified on an inventory disposal schedule pending receipt of 
disposal instructions. The Government's failure to furnish disposal instructions within 120 days following 
acceptance of an inventory disposal schedule may entitle the Contractor to an equitable adjustment for costs 
incurred to store such property on or after the 121st day. 
 
(ii) The Contractor shall obtain the Plant Clearance Officer's approval to remove Government property from 
the premises where the property is currently located prior to receipt of final disposition instructions. If 
approval is granted, any costs incurred by the Contractor to transport or store the property shall not increase 
the price or fee of any Government contract. The storage area shall be appropriate for assuring the 
property's physical safety and suitability for use. Approval does not relieve the Contractor of any liability for 
such property under this contract. 

 
(8) Disposition instructions. 

 
(i) If the Government does not furnish disposition instructions to the Contractor within 45 days following acceptance 
of a scrap list, the Contractor may dispose of the listed scrap in accordance with the Contractor's approved scrap 
procedures. 
 
(ii) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of Contractor inventory as directed by 
the Plant Clearance Officer. Unless otherwise directed by the Contracting Officer or by the Plant Clearance Officer, 
the Contractor shall remove and destroy any markings identifying the property as U.S. Government-owned property 
prior to its disposal. 
 
(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to shipment or disposal. In 
such cases, the Contractor may be entitled to an equitable adjustment under paragraph (i) of this clause. 
 
(9) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit the net proceeds from the 
disposal of Contractor inventory to the contract, or to the Treasury of the United States as miscellaneous receipts. 
 
(10) Subcontractor inventory disposal schedules. The Contractor shall require its Subcontractors to submit 
inventory disposal schedules to the Contractor in accordance with the requirements of paragraph (j)(4) of this 
clause. 
 
(k) Abandonment of Government property.  
 
(1) The Government shall not abandon sensitive Government property or termination inventory without the 
Contractor's written consent. 
 
(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government property in place, 
at which time all obligations of the Government regarding such property shall cease. 
 
(3) The Government has no obligation to restore or rehabilitate the Contractor's premises under any circumstances; 
however, if Government-furnished property is withdrawn or is unsuitable for the intended use, or if other 
Government property is substituted, then the equitable adjustment under paragraph (i) of this clause may properly 
include restoration or rehabilitation costs. 
 
(l) Communication. All communications under this clause shall be in writing. 
 
(m) Contracts outside the United States. If this contract is to be performed outside of the United States and its 
outlying areas, the words ―Government‖ and ―Government-furnished‖ (wherever they appear in this clause) shall be 
construed as ―United States Government‖ and ―United States Government-furnished,‖ respectively. 

 
I.121   DEAR 952.203-70 Whistleblower Protection for Contractor Employees (DEC 2000)  
 

(a) The Contractor shall comply with the requirements of "DOE Contractor Employee Protection Program" at 10 
CFR part 708 for work performed on behalf of DOE directly related to activities at DOE-owned or-leased sites. 

 
(b) The Contractor shall insert or have inserted the substance of this clause, including this paragraph (b), in 

subcontracts at all  tiers, for subcontracts involving work performed on behalf of DOE directly related to 
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activities at DOE-owned or leased sites. 
 
 
 
I.122   DEAR 952.204-2 Security (MAY 2002)  
 

(a) Responsibility. It is the Contractor's duty to safeguard all classified information, special nuclear material, and 
other DOE property. The Contractor shall, in accordance with DOE security regulations and requirements, be 
responsible for safeguarding all classified information and protecting against sabotage, espionage, loss or 
theft of the classified documents and material in the Contractor's possession in connection with the 
performance of work under this contract. Except as otherwise expressly provided in this contract, the 
Contractor shall, upon completion or termination of this contract, transmit to DOE any classified matter in the 
possession of the Contractor or any person under the Contractor's control in connection with performance of 
this contract. If retention by the Contractor of any classified matter is required after the completion or 
termination of the contract, the Contractor shall identify the items and types or categories of matter proposed 
for retention, the reasons for the retention of the matter, and the proposed period of retention. If the retention 
is approved by the contracting officer, the security provisions of the contract shall continue to be applicable to 
the matter retained. Special nuclear material shall not be retained after the completion or termination of the 
contract. 

 
(b)  Regulations. The Contractor agrees to comply with all security regulations and requirements of DOE in effect 

on the date of award. 
 

(c)  Definition of classified information. The term "classified information" means Restricted Data, Formerly 
Restricted Data, or National Security Information. 

 
 (d) Definition of restricted data. The term "Restricted Data" means all data concerning (1) design, manufacture, or 

utilization of atomic weapons; (2) the production of special nuclear material; or (3) the use of special nuclear 
material in the production of energy, but shall not include data declassified or removed from the Restricted 
Data category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended. 

 
(e) Definition of formerly restricted data. The term "Formerly Restricted Data" means all data removed from the 

Restricted Data category under section 142 d. of the Atomic Energy Act of 1954, as amended. 
 
(f)  Definition of National Security Information. The term "National Security Information" means any information or 

material, regardless of its physical form or characteristics, that is owned by, produced for or by, or is under the 
control of the United States Government, that has been determined pursuant to Executive Order 12356 or 
prior Orders to require protection against unauthorized disclosure, and which is so designated. 

 
(g) Definition of Special Nuclear Material (SNM). SNM means: (1) plutonium, uranium enriched in the isotope 233 

or in the isotope 235, and any other material which pursuant to the provisions of Section 51 of the Atomic 
Energy Act of 1954, as amended, has been determined to be special nuclear material, but does not include 
source material; or (2) any material artificially enriched by any of the foregoing, but does not include source 
material. 

 
(h) Security clearance of personnel. The Contractor shall not permit any individual to have access to any 

classified information, except in accordance with the Atomic Energy Act of 1954, as amended, Executive 
Order 12356, and the DOE's regulations or requirements applicable to the particular level and category of 
classified information to which access is required. 

 
(i)  Criminal liability. It is understood that disclosure of any classified information relating to the work or services 

ordered hereunder to any person not entitled to receive it, or failure to safeguard any classified information 
that may come to the Contractor or any person under the Contractor's control in connection with work under 
this contract, may subject the Contractor, its agents, employees, or subcontractors to criminal liability under 
the laws of the United States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18 
U.S.C. 793 and 794; and E.O. 12356.) 

 
(j) Foreign Ownership, Control or Influence. 

 
(1) The Contractor shall immediately provide the cognizant security office written notice of any change in the 
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extent and nature of foreign ownership, control or influence over the Contractor which would affect any 
answer to the questions presented in the Certificate Pertaining to Foreign Interests, Standard Form 328 
or the Foreign Ownership, Control or Influence questionnaire executed by the Contractor prior to the 
award of this contract. In addition, any notice of changes in ownership or control which are required to be 
reported to the Securities and Exchange Commission, the Federal Trade Commission, or the Department 
of Justice shall also be furnished concurrently to the Contracting Officer. 

 
(2) If a Contractor has changes involving foreign ownership, control or influence, DOE must determine 

whether the changes will pose an undue risk to the common defense and security. In making this 
determination, DOE will consider proposals made by the Contractor to avoid or mitigate foreign 
influences. 

 
(3) If the cognizant security office at any time determines that the Contractor is, or is potentially, subject to 

foreign ownership, control or influence, the Contractor shall comply with such instructions as the 
Contracting Officer shall provide in writing to safeguard any classified information or special nuclear 
material. 

 
(4) The Contractor agrees to insert terms that conform substantially to the language of this clause, including 

this paragraph, in all subcontracts under this contract that will require subcontractor employees to 
possess access authorizations. Additionally, the Contractor must require subcontractors to have an 
existing DOD or DOE Facility Clearance or submit a completed Certificate Pertaining to Foreign Interests, 
Standard Form 328, required in DEAR 952.204-73 prior to award of a subcontract. Information to be 
provided by a subcontractor pursuant to this clause may be submitted directly to the Contracting Officer. 
For purposes of this clause, subcontractor means any subcontractor at any tier and the term ―Contracting 
Officer‖ means the DOE Contracting Officer. When this clause is included in a subcontract, the term 
―Contractor‖ shall mean Subcontractor and the term ―contract‖ shall mean subcontract. 

 
(5) The Contracting Officer may terminate this contract for default either if the Contractor fails to meet 

obligations imposed by this clause or if the Contractor creates a FOCI situation in order to avoid 
performance or a termination for default. The Contracting Officer may terminate this contract for 
convenience if the Contractor becomes subject to FOCI and for reasons other than avoidance of 
performance of the contract, cannot, or chooses not to, avoid or mitigate the FOCI problem. 

 
I.123     DEAR 952.204-70 Classification/Declassification (SEP 1997)  
 

In the performance of work under this contract, the Contractor or subcontractor shall comply with all provisions of 
the Department of Energy's regulations and mandatory DOE directives which apply to work involving the 
classification and declassification of information, documents, or material. In this section, "information" means 
facts, data, or knowledge itself; "document" means the physical medium on or in which information is recorded; 
and "material‖ means a product or substance which contains or reveals information, regardless of its physical 
form or characteristics. Classified information is "Restricted Data" and "Formerly Restricted Data" (classified 
under the Atomic Energy Act of 1954, as amended) and "National Security Information" (classified under 
Executive Order 12958 or prior Executive Orders). The original decision to classify or declassify information is 
considered an inherently Governmental function. For this reason, only Government personnel may serve as 
original classifiers, i.e., Federal Government Original Classifiers. Other personnel (Government or Contractor) 
may serve as derivative classifier, which involves making classification decisions based upon classification 
guidance, which reflect decisions made by Federal Government Original Classifiers. 
 
The Contractor or subcontractor shall ensure that any document or material that may contain classified 
information is reviewed by either a Federal Government or a Contractor Derivative Classifier in accordance with 
classification regulations including mandatory DOE directives and classification/declassification guidance 
furnished to the Contractor by the Department of Energy to determine whether it contains classified information 
prior to dissemination. For information which is not addressed in classification/declassification guidance, but 
whose sensitivity appears to warrant classification, the Contractor or subcontractor shall ensure that such 
information is reviewed by a Federal Government   Original Classifier. 
 
In addition, the Contractor or subcontractor shall ensure that existing classified documents (containing either 
Restricted Data or Formerly Restricted Data or National Security Information) which are in its possession or under 
its control are periodically reviewed by a Federal Government or Contractor Derivative Declassifier in accordance 
with classification regulations, mandatory DOE directives and classification/declassification guidance furnished to 
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the Contractor by the Department of Energy to determine if the documents are no longer appropriately classified. 
Priorities for declassification review of classified documents shall be based on the degree of public and 
researcher interest and the likelihood of declassification upon review. Documents which no longer contain 
classified information are to be declassified. Declassified documents then shall be reviewed to determine if they 
are publicly releasable. Documents which are declassified and determined to be publicly releasable are to be 
made available to the public in order to maximize the public's access to as much Government information as 
possible while minimizing security costs. 
 
The Contractor or subcontractor shall insert this clause in any subcontract which involves or may involve access 
to classified information. 

 
I.124     DEAR 970.5223-1 Integration of Environmental, Safety, and Health  into Work Planning and Execution 

(DEC 2000) 
 
(a) For the purposes of this clause, 
 

(1) Safety encompasses environment, safety and health, including pollution prevention and waste 
minimization; and 
 
(2) Employees include subcontractor employees. 

 
(b) In performing work under this contract, the contractor shall perform work safely, in a manner that ensures 
adequate protection for employees, the public, and the environment, and shall be accountable for the safe 
performance of work. The contractor shall exercise a degree of care commensurate with the work and the 
associated hazards. The contractor shall ensure that management of environment, safety and health (ES&H) 
functions and activities becomes an integral but visible part of the contractor's work planning and execution 
processes. The contractor shall, in the performance of work, ensure that: 
 

(1) Line management is responsible for the protection of employees, the public, and the environment.  Line 
management includes those contractor and subcontractor employees managing or supervising employees 
performing work. 
 
(2) Clear and unambiguous lines of authority and responsibility for ensuring (ES&H) are established and 
maintained at all organizational levels. 
 
(3) Personnel possess the experience, knowledge, skills, and abilities that are necessary to discharge their 
responsibilities. 
 
(4) Resources are effectively allocated to address ES&H, programmatic, and operational considerations. 
Protecting employees, the public, and the environment is a priority whenever activities are planned and 
performed. 
 
(5) Before work is performed, the associated hazards are evaluated and an agreed-upon set of ES&H 
standards and requirements are established which, if properly implemented, provide adequate assurance that 
employees, the public, and the environment are protected from adverse consequences. 
 
(6) Administrative and engineering controls to prevent and mitigate hazards are tailored to the work being 
performed and associated hazards. Emphasis should be on designing the work and/or controls to reduce or 
eliminate the hazards and to prevent accidents and unplanned releases and exposures. 
 
(7) The conditions and requirements to be satisfied for operations to be initiated and conducted are 
established and agreed-upon by DOE and the contractor. These agreed-upon conditions and requirements 
are requirements of the contract and binding upon the contractor. The extent of documentation and level of 
authority for agreement shall be tailored to the complexity and hazards associated with the work and shall be 
established in a Safety Management System. 

 
(c) The contractor shall manage and perform work in accordance with a documented Safety Management System 
(System) that fulfills all conditions in paragraph (b) of this clause at a minimum.  Documentation of the System 
shall describe how the contractor will: 
 

Formatted: Bullets and Numbering



SOLICITATION DE-SOL-0002446 
 

75 

(1) Define the scope of work; 
 
(2) Identify and analyze hazards associated with the work; 
 
(3) Develop and implement hazard controls; 
 
(4) Perform work within controls; and 
 
(5) Provide feedback on adequacy of controls and continue to improve safety management. 
 

(d) The System shall describe how the contractor will establish, document, and implement safety performance 
objectives, performance measures, and commitments in response to DOE program and budget execution 
guidance while maintaining the integrity of the System. The System shall also describe how the contractor will 
measure system effectiveness. 
 
(e) The contractor shall submit to the contracting officer documentation of its System for review and approval. 
Dates for submittal, discussions, and revisions to the System will be established by the contracting officer. 
Guidance on the preparation, content, review, and approval of the System will be provided by the contracting 
officer. On an annual basis, the contractor shall review and update, for DOE approval, its safety performance 
objectives, performance measures, and commitments consistent with and in response to DOE's program and 
budget execution guidance and direction. Resources shall be identified and allocated to meet the safety 
objectives and performance commitments as well as maintain the integrity of the entire System. Accordingly, the 
System shall be integrated with the contractor's business processes for work planning, budgeting, authorization, 
execution, and change control. 
 
(f) The contractor shall comply with, and assist the Department of Energy in complying with, ES&H requirements 
of all applicable laws and regulations, and applicable directives identified in the clause of this contract entitled 
"Laws, Regulations, and DOE Directives." The contractor shall cooperate with Federal and non-Federal agencies 
having jurisdiction over ES&H matters under this contract. 
 
(g) The contractor shall promptly evaluate and resolve any noncompliance with applicable ES&H requirements 
and the System. If the contractor fails to provide resolution or if, at any time, the contractor's acts or failure to act 
causes substantial harm or an imminent danger to the environment or health and safety of employees or the 
public, the contracting officer may issue an order stopping work in whole or in part. Any stop work order issued by 
a contracting officer under this clause (or issued by the contractor to a subcontractor in accordance with 
paragraph (i) of this clause) shall be without prejudice to any other legal or contractual rights of the Government. 
In the event that the contracting officer issues a stop work order, an order authorizing the resumption of the work 
may be issued at the discretion of the contracting officer. The contractor shall not be entitled to an extension of 
time or additional fee or damages by reason of, or in connection with, any work stoppage ordered in accordance 
with this clause. 
 
(h) Regardless of the performer of the work, the contractor is responsible for compliance with the ES&H 
requirements applicable to this contract. The contractor is responsible for flowing down the ES&H requirements 
applicable to this contract to subcontracts at any tier to the extent necessary to ensure the contractor's 
compliance with the requirements. 
 
(i) The contractor shall include a clause substantially the same as this clause in subcontracts involving complex or 
hazardous work on site at a DOE-owned or-leased facility. Such subcontracts shall provide for the right to stop 
work under the conditions described in paragraph (g) of this clause. Depending on the complexity and hazards 
associated with the work, the contractor may choose not to require the subcontractor to submit a Safety 
Management System for the contractor's review and approval. 

 

I.125     DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (DEC 2010)  
 

(a) Program Implementation. The Contractor shall, consistent with 10 CFR part 707, Workplace Substance Abuse 
Programs at DOE Sites, incorporated herein by reference with full force and effect, develop, implement, and 
maintain a workplace substance abuse program. 

 
(b) Remedies. In addition to any other remedies available to the Government, the Contractor's failure to comply 

with the requirements of 10 CFR part 707 or to perform in a manner consistent with its approved program 
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may render the Contractor subject to: the suspension of contract payments, or, where applicable, a reduction 
in award fee; termination for default; and suspension or debarment. 

 
(c) Subcontracts.  

(1) The Contractor agrees to notify the contracting officer reasonably in advance of, but not later than 30 days 
prior to, the award of any subcontract the Contractor believes may be subject to the requirements of 10 
CFR Part 707. 

 
(2) The DOE prime Contractor shall require all subcontracts subject to the provisions of 10 CFR part 707 to 

agree to develop and implement a workplace substance abuse program that complies with the 
requirements of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites, as a condition 
for award of the subcontract. The DOE prime Contractor shall review and approve each subcontractor's 
program, and shall periodically monitor each subcontractor's implementation of the program for 
effectiveness and compliance with 10 CFR part 707. 

 
(3) The Contractor agrees to include, and require the inclusion of, the requirements of this clause in all 

subcontracts, at any tier, that are subject to the provisions of 10 CFR part 707. 
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SECTION J 

LIST OF ATTACHMENTS  

 
 

J.1 List of Attachments  

 

A: Government Furnished Property (GFP) List  

B: Reporting Requirements Checklist 

C.1: Wage Rate Determination Number 1996-0223 Revision 28 

C.2: Wage Rate Determination Number 2005-2512 Revision 13 
D: Office of Environmental Management FY 2011 Performance Agreement with the Assistant 

Secretary 
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ATTACHMENT A: GOVERNMENT FURNISHED PROPERTY (GFP) LIST 

    
 

TO BE INSERTED AT TIME OF AWARD 
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ATTACHMENT B: REPORTING REQUIREMENTS CHECKLIST 
           

Report Reference Frequency Due Date Approval 

Required 

Approving 

Official 

 

1. Transportation Management Plan  C.4.1 O, A 30 days after 

award 

Y CO 

 

 

2. Incident Report C.3.1.13.2 D  N  

 

3. Transition Plan C.4.3 O Three days 

after award 

 

Y CO 

4. Exit Transition Plan C.4.3 R 60 days prior 

to contract 

end date 

 

Y CO 

5. Monthly Summary Report 

   a.  CVSA Report Including Violations* 

   b.  Downtime/ Replacement Report 

 

C.3.4.1.8 M, A 1
st
 of the 

Month 

N  

6. Request for Driver Approval C.3.5.1.2 O, R  Y CO 

 

 

7. Driving Hour Report **  M, R  N  

 

8. Security Plan C.4.4 O, A 30 days after 
award 

Y CO 

 

 

9. Reports of loss, damage, destruction 

or theft of property  

FAR 
52.245-1 
(f)(1)(vi) 

 

R  Y CO 

10.Final physical completion or 

termination inventory 

FAR 52. 
52.245-1 
(f)(1)(iv) 

R 45 days prior 
to contract 
completion or 
upon 
termination 
 

Y CO 

11. QA Plan C.4.6 O, A 30 days after 
award 
 

Y CO 

12. ISMS Description C.4.7 O, A 30 days after 
award 
 

Y CO 

13. Job Hazards Analysis C.4.7 O, R Prior to first 

shipment 

 

Y CO 

14. Driver Vehicle Inspection Record 

(DVIR) 

C.3.4.1.2. R Only when 

deficiencies 

identified 

 

N  

15. Workplace Substance Abuse 

Program 

K.8 (DEAR 

970.5223-3) 

O 30 days after 

award 

 

N  

 

*     CVSA Report shall be sorted by tractors, drivers and trailers per 100,000 miles. 

**    Driving Hour Report to show driving hours, duty hours and total hours by driver. 
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Frequency Key:  

O = On Award 

A = Annually (12 months after award) 

D = Within 24 hours after incident 

M = Monthly 

R = As Required  
 
Distribution:  
One electronic and one hard copy shall be submitted to the CO and COR as listed below:  
 
DOE CO Address:   

  U.S. Department of Energy, Carlsbad Field Office 
         Attn:  Art Welton 
  P.O. Box 3090 
  Carlsbad, NM  88221-3090 
  Email:  art.welton@wipp.ws  
 
DOE COR Address: 

  U.S. Department of Energy, Carlsbad Field Office 
         Attn:  J.R. Stroble 
  P.O. Box 3090 
  Carlsbad, NM  88221-3090 
  Email:  j.r.stroble@wipp.ws  

 

mailto:art.welton@wipp.ws
mailto:j.r.stroble@wipp.ws
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ATTACHMENT C.1:  WAGE RATE DETERMINATION NUMBER 1996-0223 REVISION 28 

 
WD 96-0223 (Rev.-28) was first posted on www.wdol.gov on 11/30/2010 

Hazardous Waste Pickup/Disposal Services 

**************************************************************************** 

REGISTER OF WAGE DETERMINATIONS UNDER  |      U.S. DEPARTMENT OF LABOR 

        THE SERVICE CONTRACT ACT       | EMPLOYMENT STANDARDS ADMINISTRATION 

By direction of the Secretary of Labor |       WAGE AND HOUR DIVISION 

                                       |       WASHINGTON, D.C. 20210 

                                       |  

                                       |  

Shirley F. Ebbesen   Division of Wage  | Wage Determination No: 1996-0223 

Director             Determinations    |           Revision No: 28 

                                       |      Date Of Revision: 11/24/2010 

---------------------------------------------------------------------------- 

NATIONWIDE: Applicable in the continental U.S. and Hawaii 

Regions are defined as follows: 

 

MIDWEST REGION: Illinois, Indiana, Iowa, Kansas, Michigan, Minnesota, Missouri, Nebraska, 

North Dakota, Ohio, South Dakota, and Wisconsin; 

 

NORTHEAST REGION: Connecticut, Maine, Massachusetts, New Hampshire, New Jersey, New York, 

Pennsylvania, Rhode Island, and Vermont; 

 

SOUTH REGION: Alabama, Arkansas, Delaware, District of Columbia, Florida, 

Georgia, Kentucky, Louisiana, Maryland, Mississippi, North Carolina, Oklahoma, South 

Carolina, Tennessee, Texas, Virginia, and West Virginia; 

 

WEST REGION: Arizona, California, Colorado, Hawaii, Idaho, Montana, Nevada, New Mexico, 

Oregon, Utah, Washington, and Wyoming. 

---------------------------------------------------------------------------- 

 

**Fringe Benefits Required Follow the Occupational Listing** 

 

Employed on contracts for removal of oil spills, hazardous waste materials and related 

cleanup services. 

 

OCCUPATION CODE - TITLE                            FOOTNOTE             RATE 

 

23440 - Heavy Equipment Operator                                                   

  MIDWEST REGION                                                       28.56 

  NORTHEAST REGION                                                     27.13 

  SOUTH REGION                                                         24.88 

  WEST REGION                                                          28.01 

23470 - Laborer                                                                    

  MIDWEST REGION                                                       16.07 

  NORTHEAST REGION                                                     16.46 

  SOUTH REGION                                                         12.54 

  WEST REGION                                                          14.35 

30090 - Environmental Technician                                                   

  MIDWEST REGION                                                       25.42 

  NORTHEAST REGION                                                     27.06 

  SOUTH REGION                                                         24.10 

  WEST REGION                                                          25.58 

31010 - Airplane Pilot                                                 27.51 

31361 - Truckdriver, Light                                                         

  MIDWEST REGION                                                       14.49 

  NORTHEAST REGION                                                     18.18 

  SOUTH REGION                                                         11.78 

  WEST REGION                                                          12.26 
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31362 - Truckdriver, Medium                                                        

  MIDWEST REGION                                                       23.37 

  NORTHEAST REGION                                                     23.41 

  SOUTH REGION                                                         19.88 

  WEST REGION                                                          21.95 

31363 - Truckdriver, Heavy                                                         

  MIDWEST REGION                                                       24.49 

  NORTHEAST REGION                                                     24.59 

  SOUTH REGION                                                         20.83 

  WEST REGION                                                          23.04 

____________________________________________________________________________ 

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 

 

HEALTH & WELFARE: $3.50 per hour or $140.00 per week or $606.67 per month 

 

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 

weeks after 5 years, and 4 weeks after 15 years. Length of service includes the whole 

span of continuous service with the present contractor or successor, wherever employed, 

and with the predecessor contractors in the performance of similar work at the same 

Federal facility. (Reg. 29 CFR 4.173) 

 

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King 

Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, 

Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may 

substitute for any of the named holidays another day off with pay in accordance with a 

plan communicated to the employees involved.) (See 29 CFR 4.174) 

 

VACATION (Hawaii): 2 weeks paid vacation after 1 year of service with a 

contractor or successor; 3 weeks after 10 years, and 4 weeks after 15 years. 

Length of service includes the whole span of continuous service with the present 

contractor or successor, wherever employed, and with the predecessor contractors in the 

performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173) 

 

HEALTH & WELFARE (Hawaii): $1.42 per hour, or $56.80 per week, or $246.13 per month hour 

for all employees on whose behalf the contractor provides health care benefits pursuant 

to the Hawaii prepaid Health Care Act. For those employees who are not receiving health 

care benefits mandated by the Hawaii prepaid Health Care Act, the new health and welfare 

benefit rate will be $3.50 per hour. 

 

** UNIFORM ALLOWANCE ** 

 

If employees are required to wear uniforms in the performance of this contract (either by 

the terms of the Government contract, by the employer, by the state or local law, etc.), 

the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such 

uniforms is an expense that may not be borne by an employee where such cost reduces the 

hourly rate below that required by the wage determination. The Department of Labor will 

accept payment in accordance with the following standards as compliance: 

 

The contractor or subcontractor is required to furnish all employees with an adequate 

number of uniforms without cost or to reimburse employees for the actual cost of the 

uniforms. In addition, where uniform cleaning and maintenance is made the responsibility 

of the employee, all contractors and subcontractors subject to this wage determination 

shall (in the absence of a bona fide collective bargaining agreement providing for a 

different amount, or the furnishing of contrary affirmative proof as to the actual cost), 

reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or 

$.67 cents per day). However, in those instances where the uniforms furnished are made of 

"wash and wear" materials, may be routinely washed and dried with other personal 

garments, and do not require any special treatment such as dry cleaning, daily washing, 

or commercial laundering in order to meet the cleanliness or appearance standards set by 

the terms of the Government contract, by the contractor, by law, or by the nature of the 

work, there is no requirement that employees be reimbursed for uniform maintenance costs. 
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** NOTES APPLYING TO THIS WAGE DETERMINATION ** 

 

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage and 

Hour Division does not recognize, for section 4(c) purposes, prospective wage rates and 

fringe benefit provisions that are effective only upon such contingencies as "approval of 

Wage and Hour, issuance of a wage determination, incorporation of the wage determination 

in the contract, adjusting the contract price, etc." (The relevant CBA section) in the  

collective bargaining agreement between (the parties) contains contingency language that 

Wage and Hour does not recognize as reflecting "arm's length negotiation" under section 

4(c) of the Act and 29 C.F.R. 5.11(a) of the regulations. This wage determination 

therefore reflects the actual CBA wage rates and fringe benefits paid under the 

predecessor contract. 

 

The duties of employees under job titles listed are those described in the 

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, unless 

otherwise indicated. Copies of the Directory are available on the Internet. A links to 

the Directory may be found on the WHD home page at http://www.dol.gov/esa/whd/ or through 

the Wage Determinations On-Line  (WDOL) Web site at http://wdol.gov/. 

 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444 

(SF 1444)} 

 

Conformance Process: 

 

The contracting officer shall require that any class of service employee which is not 

listed herein and which is to be employed under the contract (i.e., the work to be 

performed is not performed by any classification listed in the wage determination), be 

classified by the contractor so as to provide a reasonable relationship (i.e., 

appropriate level of skill comparison) between such unlisted classifications and the 

classifications listed in the wage determination. Such conformed classes of employees 

shall be paid the monetary wages and furnished the fringe benefits as are determined. 

Such conforming process shall be initiated by the contractor prior to the performance of 

contract work by such unlisted class(es) of employees. The conformed classification, wage 

rate, and/or fringe benefits shall be retroactive to the commencement date of the 

contract.  {See Section 4.6 (C)(vi)} When multiple wage determinations are included in a 

contract, a separate SF 1444 should be prepared for each wage determination to which a 

class(es) is to be conformed. 

 

The process for preparing a conformance request is as follows: 

 

1) When preparing the bid, the contractor identifies the need for a conformed 

occupation(s) and computes a proposed rate(s). 

 

2) After contract award, the contractor prepares a written report listing in order 

proposed classification title(s), a Federal grade equivalency (FGE) for each proposed 

classification(s), job description(s), and rationale for proposed wage rate(s), including 

information regarding the agreement or disagreement of the authorized representative of 

the employees involved, or where there is no authorized representative, the employees 

themselves. This report should be submitted to the contracting officer no later than 30 

days after such unlisted class(es) of employees performs any contract work. 

 

3) The contracting officer reviews the proposed action and promptly submits a report of 

the action, together with the agency's recommendations and pertinent information 

including the position of the contractor and the employees, to the Wage and Hour 

Division, Employment Standards Administration, U.S. Department of Labor, for review. (See 

section 4.6(b)(2) of Regulations 29 CFR Part 4). 

 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 

disapproves the action via transmittal to the agency contracting officer, or notifies the 

contracting officer that additional time will be required to process the request. 
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5) The contracting officer transmits the Wage and Hour decision to the contractor. 

 

6) The contractor informs the affected employees. 

 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

 

When preparing a conformance request, the "Service Contract Act Directory of 

Occupations" (the Directory) should be used to compare job definitions to insure that 

duties requested are not performed by a classification already listed in the wage 

determination. Remember, it is not the job title, but the required tasks that determine 

whether a class is included in an established wage determination. Conformances may not be 

used to artificially split, combine, or subdivide classifications listed in the wage 

determination. 
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ATTACHMENT C.2:  WAGE RATE DETERMINATION NUMBER 2005-2512 REVISION 13 

 

WD 05-2512 (Rev.-13) was first posted on www.wdol.gov on 06/29/2010 

**************************************************************************** 

REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 

       THE SERVICE CONTRACT ACT        | EMPLOYMENT STANDARDS ADMINISTRATION 

By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 

                                       |         WASHINGTON D.C.  20210 

                                       | 

                                       | 

                                       | 

                                       | Wage Determination No.: 2005-2512 

Shirley F. Ebbesen       Division of   |           Revision No.: 13 

Director            Wage Determinations|       Date Of Revision: 06/21/2010 

_______________________________________|____________________________________ 

States: New Mexico, Texas 

 

Area: New Mexico Counties of Chaves, Dona Ana, Eddy, Grant, Hidalgo, Lincoln, Luna, 

Otero, Sierra  

Texas Counties of Culberson, El Paso, Hudspeth 

____________________________________________________________________________ 

          **Fringe Benefits Required Follow the Occupational Listing** 

OCCUPATION CODE - TITLE                          FOOTNOTE               RATE 

01000 - Administrative Support And Clerical Occupations 

  01011 - Accounting Clerk I                                           12.78 

  01012 - Accounting Clerk II                                          14.46 

  01013 - Accounting Clerk III                                         16.18 

  01020 - Administrative Assistant                                     17.66 

  01040 - Court Reporter                                               15.70 

  01051 - Data Entry Operator I                                         9.57 

  01052 - Data Entry Operator II                                       10.56 

  01060 - Dispatcher, Motor Vehicle                                    13.41 

  01070 - Document Preparation Clerk                                   11.19 

  01090 - Duplicating Machine Operator                                 11.19 

  01111 - General Clerk I                                               9.61 

  01112 - General Clerk II                                             10.49 

  01113 - General Clerk III                                            11.77 

  01120 - Housing Referral Assistant                                   14.98 

  01141 - Messenger Courier                                             8.76 

  01191 - Order Clerk I                                                10.48 

  01192 - Order Clerk II                                               11.44 

  01261 - Personnel Assistant (Employment) I                           12.80 

  01262 - Personnel Assistant (Employment) II                          14.44 

  01263 - Personnel Assistant (Employment) III                         15.99 

  01270 - Production Control Clerk                                     16.69 

  01280 - Receptionist                                                  9.47 

  01290 - Rental Clerk                                                 10.50 

  01300 - Scheduler, Maintenance                                       12.00 

  01311 - Secretary I                                                  12.01 

  01312 - Secretary II                                                 13.43 

  01313 - Secretary III                                                14.98 

  01320 - Service Order Dispatcher                                     11.77 

  01410 - Supply Technician                                            17.23 

  01420 - Survey Worker                                                13.70 

  01531 - Travel Clerk I                                               11.16 

  01532 - Travel Clerk II                                              12.20 

  01533 - Travel Clerk III                                             13.00 

  01611 - Word Processor I                                             12.87 

  01612 - Word Processor II                                            14.45 
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  01613 - Word Processor III                                           16.16 

05000 - Automotive Service Occupations 

  05005 - Automobile Body Repairer, Fiberglass                         16.41 

  05010 - Automotive Electrician                                      15.40 

  05040 - Automotive Glass Installer                                   14.37 

  05070 - Automotive Worker                                            14.37 

  05110 - Mobile Equipment Servicer                                    12.32 

  05130 - Motor Equipment Metal Mechanic                               16.41 

  05160 - Motor Equipment Metal Worker                                 14.37 

  05190 - Motor Vehicle Mechanic                                       17.31 

  05220 - Motor Vehicle Mechanic Helper                                11.29 

  05250 - Motor Vehicle Upholstery Worker                              13.34 

  05280 - Motor Vehicle Wrecker                                        14.37 

  05310 - Painter, Automotive                                          15.40 

  05340 - Radiator Repair Specialist                                   14.37 

  05370 - Tire Repairer                                                11.33 

  05400 - Transmission Repair Specialist                               16.41 

07000 - Food Preparation And Service Occupations 

  07010 - Baker                                                        10.51 

  07041 - Cook I                                                        9.61 

  07042 - Cook II                                                      11.41 

  07070 - Dishwasher                                                    7.37 

  07130 - Food Service Worker                                           8.06 

  07210 - Meat Cutter                                                  11.04 

  07260 - Waiter/Waitress                                               7.30 

09000 - Furniture Maintenance And Repair Occupations 

  09010 - Electrostatic Spray Painter                                  15.73 

  09040 - Furniture Handler                                             8.80 

  09080 - Furniture Refinisher                                         15.73 

  09090 - Furniture Refinisher Helper                                  11.05 

  09110 - Furniture Repairer, Minor                                    13.15 

  09130 - Upholsterer                                                  15.73 

11000 - General Services And Support Occupations 

  11030 - Cleaner, Vehicles                                             8.07 

  11060 - Elevator Operator                                             8.07 

  11090 - Gardener                                                     12.04 

  11122 - Housekeeping Aide                                             9.02 

  11150 - Janitor                                                       9.02 

  11210 - Laborer, Grounds Maintenance                                  9.02 

  11240 - Maid or Houseman                                              7.74 

  11260 - Pruner                                                        7.79 

  11270 - Tractor Operator                                             11.51 

  11330 - Trail Maintenance Worker                                      9.02 

  11360 - Window Cleaner                                               10.45 

12000 - Health Occupations 

  12010 - Ambulance Driver                                             12.83 

  12011 - Breath Alcohol Technician                                    14.94 

  12012 - Certified Occupational Therapist Assistant                   22.21 

  12015 - Certified Physical Therapist Assistant                       21.09 

  12020 - Dental Assistant                                             12.61 

  12025 - Dental Hygienist                                             27.43 

  12030 - EKG Technician                                               25.42 

  12035 - Electroneurodiagnostic Technologist                          25.42 

  12040 - Emergency Medical Technician                                 12.83 

  12071 - Licensed Practical Nurse I                                   16.95 

  12072 - Licensed Practical Nurse II                                  18.96 

  12073 - Licensed Practical Nurse III                                 21.15 

  12100 - Medical Assistant                                            10.86 

  12130 - Medical Laboratory Technician                                13.77 

  12160 - Medical Record Clerk                                         13.27 

  12190 - Medical Record Technician                                    14.84 
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  12195 - Medical Transcriptionist                                     14.31 

  12210 - Nuclear Medicine Technologist                                33.37 

  12221 - Nursing Assistant I                                           9.26 

  12222 - Nursing Assistant II                                         10.41 

  12223 - Nursing Assistant III                                        11.36 

  12224 - Nursing Assistant IV                                         12.75 

  12235 - Optical Dispenser                                            11.21 

  12236 - Optical Technician                                            9.30 

  12250 - Pharmacy Technician                                          13.41 

  12280 - Phlebotomist                                                 13.52 

  12305 - Radiologic Technologist                                      23.81 

  12311 - Registered Nurse I                                           23.99 

  12312 - Registered Nurse II                                          28.64 

  12313 - Registered Nurse II, Specialist                              28.64 

  12314 - Registered Nurse III                                         34.65 

  12315 - Registered Nurse III, Anesthetist                            34.65 

  12316 - Registered Nurse IV                                          41.55 

  12317 - Scheduler (Drug and Alcohol Testing)                         21.37 

13000 - Information And Arts Occupations 

  13011 - Exhibits Specialist I                                        19.15 

  13012 - Exhibits Specialist II                                       23.08 

  13013 - Exhibits Specialist III                                      27.03 

  13041 - Illustrator I                                                19.15 

  13042 - Illustrator II                                               23.08 

  13043 - Illustrator III                                              27.03 

  13047 - Librarian                                                    24.46 

  13050 - Library Aide/Clerk                                           11.49 

  13054 - Library Information Technology Systems                       22.09 

  Administrator 

  13058 - Library Technician                                           17.24 

  13061 - Media Specialist I                                           15.83 

  13062 - Media Specialist II                                          17.83 

  13063 - Media Specialist III                                         19.88 

  13071 - Photographer I                                               12.93 

  13072 - Photographer II                                              16.45 

  13073 - Photographer III                                             20.57 

  13074 - Photographer IV                                              24.45 

  13075 - Photographer V                                               27.88 

  13110 - Video Teleconference Technician                              14.70 

14000 - Information Technology Occupations 

  14041 - Computer Operator I                                          13.67 

  14042 - Computer Operator II                                         15.46 

  14043 - Computer Operator III                                        17.25 

  14044 - Computer Operator IV                                         19.17 

  14045 - Computer Operator V                                          21.22 

  14071 - Computer Programmer I                          (see 1)       21.43 

  14072 - Computer Programmer II                         (see 1)       26.56 

  14073 - Computer Programmer III                        (see 1) 

  14074 - Computer Programmer IV                         (see 1) 

  14101 - Computer Systems Analyst I                     (see 1) 

  14102 - Computer Systems Analyst II                    (see 1) 

  14103 - Computer Systems Analyst III                   (see 1) 

  14150 - Peripheral Equipment Operator                                13.67 

  14160 - Personal Computer Support Technician                         22.41 

15000 - Instructional Occupations 

  15010 - Aircrew Training Devices Instructor (Non-Rated)              26.13 

  15020 - Aircrew Training Devices Instructor (Rated)                  32.14 

  15030 - Air Crew Training Devices Instructor (Pilot)                 37.89 

  15050 - Computer Based Training Specialist / Instructor              26.13 

  15060 - Educational Technologist                                     32.13 

  15070 - Flight Instructor (Pilot)                                    37.89 



SOLICITATION DE-SOL-0002446 
 

 

Deleted: 83¶

  15080 - Graphic Artist                                               19.52 

  15090 - Technical Instructor                                         18.06 

  15095 - Technical Instructor/Course Developer                        22.09 

  15110 - Test Proctor                                                 14.58 

  15120 - Tutor                                                        14.58 

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations 

  16010 - Assembler                                                     7.64 

  16030 - Counter Attendant                                             7.64 

  16040 - Dry Cleaner                                                   9.31 

  16070 - Finisher, Flatwork, Machine                                   7.64 

  16090 - Presser, Hand                                                 7.64 

  16110 - Presser, Machine, Drycleaning                                 7.64 

  16130 - Presser, Machine, Shirts                                      7.64 

  16160 - Presser, Machine, Wearing Apparel, Laundry                    7.64 

  16190 - Sewing Machine Operator                                       9.84 

  16220 - Tailor                                                       10.41 

  16250 - Washer, Machine                                              8.19 

19000 - Machine Tool Operation And Repair Occupations 

  19010 - Machine-Tool Operator (Tool Room)                            15.73 

  19040 - Tool And Die Maker                                           20.26 

21000 - Materials Handling And Packing Occupations 

  21020 - Forklift Operator                                            10.91 

  21030 - Material Coordinator                                         16.69 

  21040 - Material Expediter                                           16.69 

  21050 - Material Handling Laborer                                    9.14 

  21071 - Order Filler                                                 10.49 

  21080 - Production Line Worker (Food Processing)                     10.91 

  21110 - Shipping Packer                                              10.48 

  21130 - Shipping/Receiving Clerk                                     10.49 

  21140 - Store Worker I                                                8.93 

  21150 - Stock Clerk                                                  12.82 

  21210 - Tools And Parts Attendant                                    10.91 

  21410 - Warehouse Specialist                                         10.91 

23000 - Mechanics And Maintenance And Repair Occupations 

  23010 - Aerospace Structural Welder                                  26.14 

  23021 - Aircraft Mechanic I                                          23.82 

  23022 - Aircraft Mechanic II                                         26.14 

  23023 - Aircraft Mechanic III                                        27.45 

  23040 - Aircraft Mechanic Helper                                     16.39 

  23050 - Aircraft, Painter                                            18.67 

  23060 - Aircraft Servicer                                            19.25 

  23080 - Aircraft Worker                                              20.78 

  23110 - Appliance Mechanic                                           16.14 

  23120 - Bicycle Repairer                                             11.33 

  23125 - Cable Splicer                                                21.87 

  23130 - Carpenter, Maintenance                                       15.73 

  23140 - Carpet Layer                                                 14.64 

  23160 - Electrician, Maintenance                                     19.20 

  23181 - Electronics Technician Maintenance I                         19.57 

  23182 - Electronics Technician Maintenance II                        21.02 

  23183 - Electronics Technician Maintenance III                       22.67 

  23260 - Fabric Worker                                                13.46 

  23290 - Fire Alarm System Mechanic                                   16.62 

  23310 - Fire Extinguisher Repairer                                   12.26 

  23311 - Fuel Distribution System Mechanic                            19.79 

  23312 - Fuel Distribution System Operator                            15.20 

  23370 - General Maintenance Worker                                   14.64 

  23380 - Ground Support Equipment Mechanic                            23.82 

  23381 - Ground Support Equipment Servicer                            19.25 

  23382 - Ground Support Equipment Worker                              20.78 

  23391 - Gunsmith I                                                   12.26 
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  23392 - Gunsmith II                                                  14.64 

  23393 - Gunsmith III                                                 16.96 

  23410 - Heating, Ventilation And Air-Conditioning Mechanic           16.12 

  23411 - Heating, Ventilation And Air Conditioning Mechanic           17.24 

 (Research Facility)                           

  23430 - Heavy Equipment Mechanic                                     17.80 

  23440 - Heavy Equipment Operator                                     16.96 

  23460 - Instrument Mechanic                                          18.50 

  23465 - Laboratory/Shelter Mechanic                                  15.73 

  23470 - Laborer                                                       9.14 

  23510 - Locksmith                                                    15.73 

  23530 - Machinery Maintenance Mechanic                               16.96 

  23550 - Machinist, Maintenance                                       16.31 

  23580 - Maintenance Trades Helper                                    11.27 

  23591 - Metrology Technician I                                       18.50 

  23592 - Metrology Technician II                                      19.66 

  23593 - Metrology Technician III                                     20.93 

  23640 - Millwright                                                   17.46 

  23710 - Office Appliance Repairer                                    15.62 

  23760 - Painter, Maintenance                                         16.14 

  23790 - Pipefitter, Maintenance                                      17.63 

  23810 - Plumber, Maintenance                                         16.55 

  23820 - Pneudraulic Systems Mechanic                                 16.96 

  23850 - Rigger                                                       16.96 

  23870 - Scale Mechanic                                               14.64 

  23890 - Sheet-Metal Worker, Maintenance                              16.83 

  23910 - Small Engine Mechanic                                        14.64 

  23931 - Telecommunications Mechanic I                                21.99 

  23932 - Telecommunications Mechanic II                               23.51 

  23950 - Telephone Lineman                                            19.48 

  23960 - Welder, Combination, Maintenance                             16.96 

  23965 - Well Driller                                                 16.96 

  23970 - Woodcraft Worker                                             16.96 

  23980 - Woodworker                                                   12.26 

24000 - Personal Needs Occupations 

  24570 - Child Care Attendant                                          8.41 

  24580 - Child Care Center Clerk                                      10.49 

  24610 - Chore Aide                                                    8.29 

  24620 - Family Readiness And Support Services                        11.01 

  Coordinator 

  24630 - Homemaker                                                    12.70 

25000 - Plant And System Operations Occupations 

  25010 - Boiler Tender                                                19.71 

  25040 - Sewage Plant Operator                                        17.19 

  25070 - Stationary Engineer                                          18.43 

  25190 - Ventilation Equipment Tender                                 12.83 

  25210 - Water Treatment Plant Operator                               17.19 

27000 - Protective Service Occupations 

  27004 - Alarm Monitor                                                15.20 

  27007 - Baggage Inspector                                            10.38 

  27008 - Corrections Officer                                          18.66 

  27010 - Court Security Officer                                       18.66 

  27030 - Detection Dog Handler                                        14.84 

  27040 - Detention Officer                                            18.66 

  27070 - Firefighter                                                  19.83 

  27101 - Guard I                                                      10.38 

  27102 - Guard II                                                     14.84 

  27131 - Police Officer I                                             21.41 

  27132 - Police Officer II                                            23.78 

28000 - Recreation Occupations 

  28041 - Carnival Equipment Operator                                  11.64 
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  28042 - Carnival Equipment Repairer                                  12.69 

  28043 - Carnival Equpment Worker                                      8.45 

  28210 - Gate Attendant/Gate Tender                                   13.37 

  28310 - Lifeguard                                                    11.90 

  28350 - Park Attendant (Aide)                                        14.96 

  28510 - Recreation Aide/Health Facility Attendant                    10.92 

  28515 - Recreation Specialist                                        14.10 

  28630 - Sports Official                                              11.92 

  28690 - Swimming Pool Operator                                       16.36 

29000 - Stevedoring/Longshoremen Occupational Services 

  29010 - Blocker And Bracer                                           17.06 

  29020 - Hatch Tender                                                 17.06 

  29030 - Line Handler                                                 17.06 

  29041 - Stevedore I                                                  15.68 

  29042 - Stevedore II                                                 18.98 

30000 - Technical Occupations 

  30010 - Air Traffic Control Specialist, Center (HFO)   (see 2)       35.77 

  30011 - Air Traffic Control Specialist, Station (HFO)  (see 2)       24.66 

  30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2)       27.16 

  30021 - Archeological Technician I                                   18.13 

  30022 - Archeological Technician II                                  20.27 

  30023 - Archeological Technician III                                 25.11 

  30030 - Cartographic Technician                                      25.12 

  30040 - Civil Engineering Technician                                 19.04 

  30061 - Drafter/CAD Operator I                                       15.03 

  30062 - Drafter/CAD Operator II                                      16.81 

  30063 - Drafter/CAD Operator III                                     19.99 

  30064 - Drafter/CAD Operator IV                                      26.25 

  30081 - Engineering Technician I                                     15.71 

  30082 - Engineering Technician II                                    17.63 

  30083 - Engineering Technician III                                   20.27 

  30084 - Engineering Technician IV                                    24.96 

  30085 - Engineering Technician V                                     29.90 

  30086 - Engineering Technician VI                                    36.17 

  30090 - Environmental Technician                                     19.33 

  30210 - Laboratory Technician                                        19.91 

  30240 - Mathematical Technician                                      24.90 

  30361 - Paralegal/Legal Assistant I                                  16.54 

  30362 - Paralegal/Legal Assistant II                                 20.49 

  30363 - Paralegal/Legal Assistant III                                25.07 

  30364 - Paralegal/Legal Assistant IV                                 30.33 

  30390 - Photo-Optics Technician                                      22.90 

  30461 - Technical Writer I                                           26.05 

  30462 - Technical Writer II                                          31.87 

  30463 - Technical Writer III                                         38.56 

  30491 - Unexploded Ordnance (UXO) Technician I                       22.74 

  30492 - Unexploded Ordnance (UXO) Technician II                      27.51 

  30493 - Unexploded Ordnance (UXO) Technician III                     32.97 

  30494 - Unexploded (UXO) Safety Escort                               22.74 

  30495 - Unexploded (UXO) Sweep Personnel                             22.74 

  30620 - Weather Observer, Combined Upper Air Or        (see 3)       19.99 

  Surface Programs 

  30621 - Weather Observer, Senior                       (see 3)       20.83 

 

31000 - Transportation/Mobile Equipment Operation Occupations 

  31020 - Bus Aide                                                      9.98 

  31030 - Bus Driver                                                   15.52 

  31043 - Driver Courier                                               11.32 

  31260 - Parking and Lot Attendant                                     7.85 

  31290 - Shuttle Bus Driver                                           12.39 

  31310 - Taxi Driver                                                  10.33 
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  31361 - Truckdriver, Light                                           12.39 

  31362 - Truckdriver, Medium                                          14.19 

  31363 - Truckdriver, Heavy                                           17.82 

  31364 - Truckdriver, Tractor-Trailer                                 17.82 

99000 - Miscellaneous Occupations 

  99030 - Cashier                                                       7.93 

  99050 - Desk Clerk                                                   10.35 

  99095 - Embalmer                                                     22.74 

  99251 - Laboratory Animal Caretaker I                                 9.70 

  99252 - Laboratory Animal Caretaker II                               10.76 

  99310 - Mortician                                                    22.69 

  99410 - Pest Controller                                              14.84 

  99510 - Photofinishing Worker                                        11.95 

  99710 - Recycling Laborer                                            11.26 

  99711 - Recycling Specialist                                         14.37 

  99730 - Refuse Collector                                              9.72 

  99810 - Sales Clerk                                                  10.14 

  99820 - School Crossing Guard                                         8.48 

  99830 - Survey Party Chief                                           17.09 

  99831 - Surveying Aide                                               11.84 

  99832 - Surveying Technician                                         13.97 

  99840 - Vending Machine Attendant                                     9.87 

  99841 - Vending Machine Repairer                                     12.54 

  99842 - Vending Machine Repairer Helper                               9.87 

 

____________________________________________________________________________ 

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 

 

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, 

civic and personal leave, severance pay, and savings and thrift plans.  Minimum employer 

contributions costing an average of $3.50 per hour computed on the basis of all hours 

worked by service employees employed on the contract. 

 

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 

weeks after 5 years, and 4 weeks after 15 years.  Length of service includes the whole 

span of continuous service with the present contractor or successor, wherever employed, 

and with the predecessor contractors in the performance of similar work at the same 

Federal facility.  (Reg. 29 CFR 4.173) 

 

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther King 

Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus 

Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A contractor may substitute 

for any of the named holidays another day off with pay in accordance with a plan 

communicated to the employees involved.)  (See 29 CFR 4174) 

 

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 

 

1)  COMPUTER EMPLOYEES:  Under the SCA at section 8(b), this wage determination does not 

apply to any employee who individually qualifies as a bona fide executive, 

administrative, or professional employee as defined in 29 C.F.R. Part 541.  Because most 

Computer System Analysts and Computer Programmers who are compensated at a rate not less 

than $27.63 (or on a salary or fee basis at a rate not less than $455 per week) an hour 

would likely qualify as exempt computer professionals, (29 C.F.R. 541.400) wage rates may 

not be listed on this wage determination for all occupations within those job families.  

In addition, because this wage determination may not list a wage rate for some or all 

occupations within those job families if the survey data indicates that the prevailing 

wage rate for the occupation equals or exceeds $27.63 per hour conformances may be 

necessary for certain nonexempt employees.  For example, if an individual employee is 

nonexempt but nevertheless performs duties within the scope of one of the Computer 

Systems Analyst or Computer Programmer occupations for which this wage determination does 

not specify an SCA wage rate, then the wage rate for that employee must be conformed in 
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accordance with the conformance procedures described in the conformance note included on 

this wage determination. 

 

Additionally, because job titles vary widely and change quickly in the computer industry, 

job titles are not determinative of the application of the computer professional 

exemption.  Therefore, the exemption applies only to computer employees who satisfy the 

compensation requirements and whose primary duty consists of: 

    (1) The application of systems analysis techniques and procedures, including 

consulting with users, to determine hardware, software or system functional 

specifications; 

    (2) The design, development, documentation, analysis, creation, testing or 

modification of computer systems or programs, including prototypes, based on and related 

to user or system design specifications; 

    (3) The design, documentation, testing, creation or modification of computer programs 

related to machine operating systems; or 

    (4) A combination of the aforementioned duties, the performance of which requires the 

same level of skills.  (29 C.F.R. 541.400). 

 

2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee is 

entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at 

the rate of basic pay plus a night pay differential amounting to 10 percent of the rate 

of basic pay. 

 

3)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work 

at night as part of a regular tour of duty, you will earn a night differential and 

receive an additional 10% of basic pay for any hours worked between 6pm and 6am.  If you 

are a full-time employed (40 hours a week) and Sunday is part of your regularly scheduled 

workweek, you are paid at your rate of basic pay plus a Sunday premium of 25% of your 

basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on 

Sunday outside the normal tour of duty is considered overtime work). 

 

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed 

in a position that represents a high degree of hazard when working with or in close 

proximity to ordinance, explosives, and incendiary materials.  This includes work such as 

screening, blending, dying, mixing, and pressing of sensitive ordance, explosives, and 

pyrotechnic compositions such as lead azide, black powder and photoflash powder.  All 

dry-house activities involving propellants or explosives.   Demilitarization, 

modification, renovation, demolition, and maintenance operations on sensitive ordnance, 

explosives and incendiary materials.  All operations involving regrading and cleaning of 

artillery ranges. 

 

A 4 percent differential is applicable to employees employed in a position that 

represents a low degree of hazard when working with, or in close proximity to ordance, 

(or employees possibly adjacent to) explosives and incendiary materials which involves 

potential injury such as laceration of hands, face, or arms of the employee engaged in 

the operation,  irritation of the skin, minor burns and the like; minimal damage to 

immediate or adjacent work area or equipment being used.  All operations involving, 

unloading, storage, and hauling of ordance, explosive, and incendiary ordnance material 

other than small arms ammunition.  These differentials 

are only applicable to work that has been specifically designated by the agency for 

ordance, explosives, and incendiary material differential pay. 

 

** UNIFORM ALLOWANCE ** 

 

If employees are required to wear uniforms in the performance of this contract (either by 

the terms of the Government contract, by the employer, by the state or local law, etc.), 

the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such 

uniforms is an expense that may not be borne by an employee where such cost reduces the 

hourly rate below that required by the wage determination. The Department of Labor will 

accept payment in accordance with the following standards as compliance: 
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The contractor or subcontractor is required to furnish all employees with an adequate 

number of uniforms without cost or to reimburse employees for the actual cost of the 

uniforms.  In addition, where uniform cleaning and maintenance is made the responsibility 

of the employee, all contractors and subcontractors subject to this wage determination 

shall (in the absence of a bona fide collective bargaining agreement providing for a 

different amount, or the furnishing of contrary affirmative proof as to the actual cost), 

reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or 

$.67 cents per day).  However, in those instances where the uniforms furnished are made 

of "wash and wear" materials, may be routinely washed and dried with other personal 

garments, and do not require any special treatment such as dry cleaning, daily washing, 

or commercial laundering in order to meet the cleanliness or appearance standards set by 

the terms of the Government contract, by the contractor, by law, or by the nature of the 

work, there is no requirement that employees be reimbursed for uniform maintenance costs. 

 

The duties of employees under job titles listed are those described in the 

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, unless 

otherwise indicated. Copies of the Directory are available on the Internet. A links to 

the Directory may be found on the WHD home page at http://www.dol.gov/esa/whd/ or through 

the Wage Determinations On-Line (WDOL) Web site at http://wdol.gov/. 

 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444 

(SF 1444)} 

 

Conformance Process: 

 

The contracting officer shall require that any class of service employee which is not 

listed herein and which is to be employed under the contract (i.e., the work to be 

performed is not performed by any classification listed in the wage determination), be 

classified by the contractor so as to provide a reasonable relationship (i.e., 

appropriate level of skill   comparison) between such unlisted classifications and the 

classifications listed in the wage determination.  Such conformed classes of employees 

shall be paid the monetary wages and furnished the fringe benefits as are determined.  

Such conforming process shall be initiated by the contractor prior to the performance of 

contract work by such unlisted class(es) of employees.  The conformed classification, 

wage rate, and/or fringe benefits shall be retroactive to the commencement date of the 

contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are included in a 

contract, a separate SF 1444 should be prepared for each wage determination to which a 

class(es) is to be conformed. 

 

The process for preparing a conformance request is as follows: 

 

1) When preparing the bid, the contractor identifies the need for a conformed 

occupation(s) and computes a proposed rate(s). 

 

2) After contract award, the contractor prepares a written report listing in order 

proposed classification title(s), a Federal grade equivalency (FGE) for each proposed 

classification(s), job description(s), and rationale for proposed wage rate(s), including 

information regarding the agreement or disagreement of the authorized representative of 

the employees involved, or where there is no authorized representative, the employees 

themselves.  This report should be submitted to the contracting officer no later than 30 

days after such unlisted class(es) of employees performs any contract work. 

 

3) The contracting officer reviews the proposed action and promptly submits a report of 

the action, together with the agency's recommendations and pertinent information 

including the position of the contractor and the employees, to the Wage and Hour 

Division, Employment Standards Administration, U.S. Department of Labor, for review.  

(See section 4.6(b)(2) of Regulations 29 CFR Part 4). 

 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 

disapproves the action via transmittal to the agency contracting officer, or notifies the 

contracting officer that additional time will be required to process the request. 
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5) The contracting officer transmits the Wage and Hour decision to the contractor. 

 

6) The contractor informs the affected employees. 

 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

 

When preparing a conformance request, the "Service Contract Act Directory of 

Occupations" (the Directory) should be used to compare job definitions to insure that 

duties requested are not performed by a classification already listed in the wage 

determination.  Remember, it is not the job title, but the required tasks that determine 

whether a class is included in an established wage determination.  Conformances may not 

be used to artificially split, combine, or subdivide classifications listed in the wage 

determination. 
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Office of Environmental Management 
Performance Agreement with the Assistant Secretary 

 

 

Overview 
 

The Office of Environmental Management (EM) is working to complete the safe cleanup of the 

environmental legacy brought about from five decades of nuclear weapons development and 

government-sponsored nuclear energy research.  For FY 2011, EM’s commitments advance the 

program and management goals, priorities, and expectations of Assistant Secretary Inés Triay 

and move us toward a more efficient and effective organization.  We have begun the difficult 

task of developing and implementing a new business model that reflects a management 

philosophy of empowering the Field with the authorities and resources necessary to successfully 

execute the EM Program mission.  This business model also supports EM leadership’s vision of 

creating an enduring management model that normalizes and enhances EM’s ability to function 

as a high-performing organization.  The expectation is that EM will perform at such a high level 

that the Government Accountability Office removes it from the list of high-risk organizations.  

This new business model will be a major step forward in achieving this goal. 

 

Building on Our Success 
 

Since the start of the EM organization in the late 1980s, we have accomplished much for the 

Nation in fulfilling our cleanup mission.  In FY 2011, we will continue to build on our progress 

by improving our safety performance; realigning the Headquarters/Field authorities and 

resources; improving project performance; achieving excellence in leadership; and establishing 

strategic options for the EM portfolio.   

 

Improving Our Processes 
 

With the new business model, we are improving the measures for these commitments.  They are 

more specific, quantified, and meaningful for managers, employees, and stakeholders.  This 

agreement is the commitment by the Environmental Management leadership team to turn 

resources into results.  We will continually improve EM as we create an organization that works 

better and costs less. 

 

EM’s primary responsibility is the safe cleanup of the environmental legacy.  It is the purpose for 

which Congress established the EM Program.  Programmatic success will be measured by what 

is accomplished, i.e., the number of sites restored, quantities of material treated and disposed of, 

amounts of soil and groundwater remediated, etc.  However, overall success will also be 

measured by how the program is managed, i.e., through critical management goals such as safety 

performance, project and contract management, and excellence in business management 

practices and leadership.   
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Mission 
 

To safely transform the environmental legacy into assets available for the Nation's future by 

completing quality cleanup work on schedule and within cost, delivering demonstrated value to 

the American taxpayer. 

 

Vision 
 
To be viewed as one of the best managed government programs and the employer of choice in 

the Federal Government. 
 

Principles and Values 

 

In February 2010, Secretary of Energy Chu issued seven management principles to guide the 

Department of Energy in fulfilling its mission and in its daily operations.  The Office of 

Environmental Management has fully embraced these principles. 

 

1. Our mission is vital and urgent. 

2. Science and technology lie at the heart of our mission. 

3. We will treat our people as our greatest asset. 

4. We will pursue our mission in a manner that is safe, secure, legally and ethically sound, 

and fiscally responsible. 

5. We will manage risk in fulfilling our mission. 

6. We will apply validated standards and rigorous peer review. 

7. We will succeed only through teamwork and continuous improvement. 

 

In addition to the Department’s Management Principles, the Office of Environmental 

Management has developed a set of core values that serve as the “rules of the road” on our 

journey to excellence. 

 

1. We care about our mission, have a sense of urgency in the pursuit of our goals and a 

desire for quality in our work. 

2. We demonstrate accountability by taking ownership, meeting our commitments, and 

admitting our mistakes. 

3. We acknowledge and reward individual and team successes. 

4. We talk directly and honestly to each other to resolve conflict in a timely and respectful 

manner. 

5. We communicate clearly and concisely and check for understanding. 

6. We ask for help when we need it and we look for ways to help each other succeed.  

7. We have a questioning attitude and pursue issues until a decision is made.  
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Program-Related Commitments 
 

EM continues to pursue its cleanup objectives within the overall framework of achieving the 

greatest risk reduction benefit per radioactive content and overlaying regulatory compliance 

commitments and best business practices to maximize cleanup progress. To support this 

approach EM has prioritized its cleanup activities: 

 

 Essential activities to maintain a safe, secure, and compliant posture in the EM complex 

 Radioactive tank waste stabilization, treatment, and disposal  

 Spent nuclear fuel (SNF) storage, receipt, and disposition 

 Special nuclear material (SNM) consolidation, stabilization, and disposition 

 Transuranic (TRU) and mixed/low-level waste (M/LLW) disposition 

 Groundwater and soil remediation  

 Excess facilities deactivation and decommissioning (D&D) 
 

Under each of our Program Goals, EM has established strategies that address our most 

significant goals.  Under each strategy, and consistent with our budget for FY 2011, we have 

established “measures of success.”  In this FY 2011 Agreement, we have set forth a total of 21 

program-related strategies and 15 measures of success.  

 

The following Program Goals, strategies and metrics are our commitments for FY 2011 as we 

strive to raise the level of our overall performance.   In several instances our metrics go beyond 

the levels defined in our individual performance plans and are intended to stretch the 

organization and develop a team commitment to EM’s strategic goals.  Where indicated, a few of 

the particularly demanding metrics are expressed as ranges with the intent to bound meeting 

versus exceeding expectations. 

 

Goal 1.  Complete the three major tank waste treatment construction projects within the 

approved baselines. 

 

 Work with the Federal staff, contractors, and union representatives to ensure that the 

projects have the necessary tools (such as technology resources, innovative tools to 

maintain motivation, and a strong owner’s presence) to succeed in the most efficient 

manner. 

 Partner with national laboratories, industry, academia, and the Corps of Engineers to 

ensure the best scientific and engineering resources are used, so that the technologies 

selected for development and deployment and the design and construction approaches 

used will help reduce risk, lower cost, and accelerate project completion. 

 Establish an integrated design/engineering testing and commissioning framework across 

the EM complex to support project teams and enhance technical decision-making. 

 Use the Code of Record concept to only make project changes that are essential to project 

success. 

 Use Construction Project Reviews (CPRs) to identify and assist in resolution of key 

project issues related to scope, cost, schedule, project risk management, and technical 

approach. 

 Ensure the contract fee is aligned with completion of each capital asset. 
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Success will be measured by: 

 

FY 2011 Metric 1.1:  Project cost and schedule performance indices between 0.9 and                 

1.15. 

 

FY 2011 Metric 1.2:  Ninety (90) percent of CPRs are performed as scheduled and 

demonstrate continuous improvement in the severity and impact of CPR 

recommendations.  

 

FY 2011 Metric 1.3:  Ninety (90) percent of Corrective Actions associated with 

recommendations identified in CPRs are finished within six months of the completion of 

each CPR.  

 

FY 2011 Metric 1.4:  Interim success parameters, including schedule milestone metrics 

for each project, are developed by 12/30/10, and are evaluated monthly and used to 

predict project success. 

 

Goal 2.  Reduce the life-cycle costs and accelerate the cleanup of the Cold War 

environmental legacy.   

 

 Develop an R&D roadmap for the development and application of advanced modeling 

and simulation tools to accelerate progress on EM challenges in 2011. 

 Engage the Department’s basic and applied research capabilities to develop novel 

methods for addressing high-level waste that can accelerate progress and reduce costs of 

this multi-decadal program. 

 Prioritize the technology development and deployment (TDD), base, and applicable 

Recovery Act funds to best achieve this goal. 

 Integrate and manage the TDD investment and insert technologies at appropriate 

maturity. 

 Continue to use the National Academy of Sciences, Environmental Management 

Advisory Board, EM Technical Experts Group, and the expertise of EM Federal staff to 

inform us on how best to achieve reductions in the life-cycle cost for the tank waste 

mission. 

 Provide Blue Ribbon Commission (BRC) information and cost benefits based on current 

plans and potential improvements. 

 Use appropriate system planning models to demonstrate the benefit of deploying state-of-

the-art technologies and/or more effective strategies in order to reduce the life-cycle cost 

of the tank waste cleanup mission. 

 

Success will be measured by: 

 

FY 2011 Metric 2.1:   The Enhanced Tank Waste Strategic Investment Portfolio (ETW-

SIP) is developed by 9/30/11, consistent with EM’s long-term vision to accelerate the 

cleanup schedule by six years at Savannah River Site (SRS), reducing environmental 

liability/life-cycle costs by $3 billion at SRS. 
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FY 2011 Metric 2.2:   The Enhanced Tank Waste Strategic Investment Portfolio (ETW-

SIP) is developed by 9/30/11, consistent with EM’s long-term vision to accelerate the 

cleanup schedule by seven years at Hanford, reducing environmental liability/life-cycle 

costs by $16 billion at Hanford. 

    

FY 2011 Metric 2.3:  Ensuring budget planning such that both Hanford and SRS 

baselines reflect the new transformational technologies required to support the ETW-SIP 

by 9/30/11.  

 

FY 2011 Metric 2.4:   Ensuring that requirements and appropriate baseline planning at 

Hanford and SRS are complete by 6/30/11 to support the ETW-SIP using new 

transformational technologies. 

 

FY 2011 Metric 2.5:  By 9/30/11, developing and utilizing EM’s strategic planning tools 

to identify the benefits of deploying state-of-the-art technologies and/or more effective 

strategies to reduce the life-cycle cost of the tank waste cleanup mission. 

 

Goal 3.  Complete disposition of 90 percent of legacy TRU waste by the end of 2015.  

 

 Centralize the characterization of small quantity sites’ TRU waste in Idaho.  

 Expand and enhance Central Characterization Program capabilities. 

 Utilize shielded canisters to accelerate transportation and disposal of RH TRU wastes. 

 Process and dispose of Large Box TRU, utilizing the TRUPACT-III. 

 Align contract incentives at Waste Isolation Pilot Plant (WIPP) and TRU generator sites 

to support specific legacy TRU disposition targets each year. 

 

Success will be measured by: 

 

FY 2011 Metric 3.1:  Attaining a disposition rate of 6,000 to 8,000 cubic meters 

(meets/exceeds, respectively) of TRU waste across the EM complex by 9/30/11.  

 

FY 2011 Metric 3.2:   Completing the disposition of TRU waste from six to eight 

(meets/exceeds, respectively) of the eight small quantity sites identified in the Carlsbad 

Field Office (CBFO) TRU Waste Acceleration Plan by 9/30/11. 

 

FY 2011 Metric 3.3:   Meeting 90 percent of legacy TRU disposition related site 

regulatory milestones by 9/30/11. 

 

Goal 4.  Reduce the EM legacy footprint by 40 percent by the end of 2011, leading to 

approximately 90 percent reduction by 2015.  

 

 Utilize $6 billion from the American Recovery and Reinvestment Act. 

 Work with regulators and stakeholders to ensure compliance and timely implementation 

of required cleanup actions. 

 Focus on completion of EM activities (transuranic waste, low-level waste, soil and 

groundwater, and D&D) resulting in reduced environmental risks to the community. 
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Success will be measured by: 

 

FY 2011 Metric 4.1:   Reducing the active EM footprint from 931 to approximately 560 

square miles by 9/30/11. 

 
FY 2011 Metric 4.2:   Delivering on 90 to 100 percent (meets/exceeds, respectively) of 

EM’s compliance commitments (acceleration of 46 milestones by 9/30/11).  

 
FY 2011 Metric 4.3:   Accelerating the legacy cleanup at Brookhaven National 

Laboratory (BNL), SLAC National Accelerator Laboratory (SLAC), and Separations 

Process Research Unit (SPRU) to allow completion by 9/30/11. 

 

 

Management-Related Commitments 

 

EM continues to pursue its commitment to becoming a high-performing organization guided by 

its vision of excellence, core values, its Roadmap to Excellence, and the implementation of its 

new business model.  To support this approach, EM has identified the following Management 

Goals, strategies, and metrics for our FY 2011 contract. 

 

Under each of our Management Goals, EM has established strategies that address our most 

significant goals.  Under each strategy, and consistent with our budget for FY 2011, we have 

established “measures of success.”  In this FY 2011 Agreement, we have set forth a total of 16 

Management-related strategies and 18 measures of success. 

 

Goal 5.  Improve safety, security and quality assurance towards a goal of zero accidents, 

incidents, and defects. 

 

 Ensure that EM sites and projects integrate safety, security and quality, and evaluate 

performance indicators that measure these functions, throughout the applicable life-cycle 

including procurement, design, engineering, construction, commissioning, operation, 

deactivation/decommissioning, and environmental restoration.  

 Use sound science and engineering along with developing a proactive relationship with 

the Defense Nuclear Facilities Safety Board (DNFSB) to expeditiously resolve Board 

concerns and issues. 

 Ensure EM Headquarters and Field elements continue to identify and deploy strategies 

and approaches that guarantee strong safety and security cultures are in place, such as 

Human Performance Improvement, performance and vulnerability assessments, and 

enhancement of the self-assessment process, focusing improvement efforts on areas of 

poorest performance. 

 Employ a risk-based decision-making process for operation and decommissioning of EM 

facilities.  

 

Success will be measured by: 

 

FY 2011 Metric 5.1:   Maintaining an average Total Recordable Case rate of <1.3 and a 
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Days Away from Work, Restricted Work or Transfer case rate of <0.6 – 0.7 

(exceeds/meets, respectively).  

 

FY 2011 Metric 5.2:   Attain and maintain zero cases where poor quality assurance 

practices by vendors, subcontractors, and prime contractors results in the installation of 

defective equipment or software within EM nuclear facilities. 

 

FY 2011 Metric 5.3:   Attain a level of zero to 20 percent overdue action items 

(exceeds/meets, respectively) resulting from DNFSB letters or recommendations, as 

identified in the DOE Safety Issues Management System by 9/30/11. 

 

FY 2011 Metric 5.4:  Developing a concise statement by 9/30/11 that defines EM’s vision 

that can be used to improve the effectiveness and focus of EM’s annual ISM validation.   

 

FY 2011 Metric 5.5:  Developing an interim EM risk informed decision-making policy, 

and associated requirements and guidance by 9/30/11. 

 

Goal 6.  Improve contract and project management with the objective of delivering results 

on time, and within cost.    

 

 Use the EM Contract and Project Management Corrective Action Plan as a starting point 

and create an internal quality assurance process that will lead to successful and sustained 

execution of EM contract and project management improvements.   

 Improve and expand the use of independent contract and project reviews, construction 

project reviews, peer reviews, and external independent reviews to keep contracts and 

projects aligned and on track.  Conduct verification and validation reviews to ensure that 

performance data is credible and reliable.  

 Strengthen the integration of acquisition and project management processes so that 

contract statements of work and deliverables are based on clear project requirements, 

robust front-end planning and risk analysis, ensuring that nuclear safety requirements are 

addressed early, and changes to contract and project baseline and the contract are 

managed through strict and timely change control processes.   

 Complete restructuring of the EM cleanup projects into smaller, more definitive capital 

projects and non-capital operations activities.  Adhere to DOE Order 413.3A for planning 

and execution of capital assets and follow the same discipline for managing the non-

capital asset operations activities, e.g., establishing approval authorities, performance 

goals and metrics, project director designation, and change control procedures. 

 Become a stronger owner by holding contractors accountable and pursue partnering 

relationships to create win-win scenarios, where both the Federal staff and contractor 

staff understand and respect the rules of engagement and build better business 

relationships.  Also, build stronger relationships with oversight organizations to improve 

communications and demonstrate transparency and accountability in EM’s contract and 

project management.  

 Develop EM-specific cost estimating policy, guidance, historical cost databases, and 

expertise to improve our ability to perform Independent Government Cost Estimates as 

well as Independent Cost Reviews and validation of contractor-generated cost estimates.   
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 Invest in personnel development by providing training and career development in 

contract and project management. 

 

Success will be measured by: 

 

FY 2011 Metric 6.1:  Completing 90 percent of capital asset projects (initiated after the 

DOE Root Cause Analysis report was issued) within 10 percent of original cost and 

schedule performance baselines unless otherwise impacted by a directed change by 

9/30/11.  

 
FY 2011 Metric 6.2:  Maintaining at least 95 to 98 percent (meets/exceeds, respectively) 

of project performance data reporting in IPABS/PARS II error free by 9/30/11.  

 

FY 2011 Metric 6.3:  Approving 80 percent of contract performance baselines within 180 

days from contractor’s final accepted submission.  

 

FY 2011 Metric 6.4:  Finalizing 80 percent of change orders within 180 days.  

 

FY 2011 Metric 6.5:  Negotiating 90 percent of project changes that require contract 

modifications in advance of Acquisition Executive approval by 9/30/11. 

 

FY 2011 Metric 6.6:   Managing life-cycle costs within five percent of current EM 

program portfolio using FY 2011 Budget and Planning Guidance by 9/30/11.   

 

FY 2011 Metric 6.7:  Implementing partnering agreements for at least five major 

contracts by 9/30/11. 

 

FY 2011 Metric 6.8:  Ensuring 85 percent of contracting series workforce has 

appropriate certification. 

 

FY 2011 Metric 6.9:   Ensuring 90 percent of projects have Federal Project Directors 

certified at the appropriate level assigned to projects no later than Critical Decision 3.  

 

FY 2011 Metric 6.10:  Achieving EM overall prime contract small business goal of five 

percent. 

 

Goal 7.  Achieve excellence in management and leadership, making EM one of the best 

places to work in the Federal Government. 

 

 Benchmark best-in-class agencies (the Nuclear Regulatory Commission ranked number 

one in this year’s Partnership for Public Service [PPS] survey) and develop improvement 

plans in the areas of leadership, planning, performance tracking, work/business processes, 

customer service/relations, and accountability. 

 Utilize the Federal Employee Viewpoint Survey (EVS), the PPS Survey, and follow-up 

targeted surveys such as 360-degree evaluations to address those attributes of 
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management and leadership that EM must direct particular attention to if it is to become 

best-in-class in the Federal Government.  

 Create an EM Continuous Improvement Program that incorporates all lessons learned 

from previous oversight reports to improve the efficiency and effectiveness of EM 

operations. 

 Establish sustainability goal targets for Field Offices and projects.  

 Support DOE corporate management improvement initiatives. 

 

Success will be measured by: 

 
FY 2011 Metric 7.1:   Developing and implementing a Continuous Improvement 

Program by 3/31/11 and measuring performance through monthly reviews. 

 

FY 2011 Metric 7.2:   Implementing 75 percent of recommendations of the Employee 

Viewpoint Survey Working Group and soliciting feedback by 9/01/11.   

 

FY 2011 Metric 7.3:   Conducting benchmarking with best-in-class agencies by 3
rd

 

Quarter FY 2011, and performing a gap analysis and developing recommended actions 

to close gaps by 9/30/11. 

 

 

Measurement and Monitoring of Performance 

 

To maintain focus, a sense of urgency, and to have a real impact on performance, there will be 

periodic reviews of progress, discussion of difficulties encountered, and agreement on 

appropriate actions.  These reviews will be held between the Assistant Secretary and/or her 

designees and EM’s management leadership.  Any specific reporting requirements will be 

developed jointly with the EM managers.  

 

 

Assistant Secretary Support 

 

In order to accomplish the goals herein described, it is the Assistant Secretary’s objective to 

provide visible, high profile support by:  

 

 Ensuring that the necessary resources are in place to promote the success of these goals;  

 Communicating goal achievement and progress periodically through EM Updates, 

EMFEDCAST and other media; 

 Championing each X-Team’s efforts to implement their action plans; 

 Formally recognizing superior efforts in achieving goals through incentive awards; and, 

 Communicating, negotiating and mitigating responses and issues with senior Department 

and private sector officials.  
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Terms of Agreement 

 

This agreement is intended to improve the internal management of the U.S. Department of 

Energy’s Office of Environmental Management and is not intended to and does not create any 

right, benefit, trust or responsibility, substantive or procedural, enforceable by law or equity by 

any party against the U.S. Department of Energy, its agencies, its officers, or any person.  This 

agreement will remain in effect until modified.  It is expected that it will be updated annually 

to reflect significant changes in budget, policy, personnel or other factors that may affect the 

accomplishment of objectives.  This agreement represents our joint commitment to an EM that 

works better, costs less, and fulfills our sacred trust to the American People. 
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SECTION K 

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS OR 
QUOTERS 

 
  
K.1 FAR 52.204-8 Annual Representations and Certifications (OCT 2010) 
 

(a) (1) The North American Industry Classification System (NAICS) code for this 
acquisition is 484230. 

 
(2) The small business size standard is 25.5M. 
 
(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees. 

 
(b) (1) If the clause at 52.204-7, Central Contractor Registration, is included in this 

solicitation, paragraph (d) of this provision applies. 
 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is 
currently registered in CCR, and has completed the ORCA electronically, the offeror 
may choose to use paragraph (d) of this provision instead of completing the 
corresponding individual representations and certifications in the solicitation. The 
offeror shall indicate which option applies by checking one of the following boxes: 

 
[ ] (i) Paragraph (d) applies. 

 
[ ] (ii) Paragraph (d) does not apply and the offeror has completed the 
individual representations and certifications in the solicitation. 

 
(c) (1) The following representations or certifications in ORCA are applicable to this 

solicitation as indicated: 
 

(i) 52.203-2, Certificate of Independent Price Determination. This provision 
applies to solicitations when a firm-fixed-price contract or fixed-price contract 
with economic price adjustment is contemplated, unless-- 
 

(A) The acquisition is to be made under the simplified acquisition 
procedures in Part 13; 
 
(B) The solicitation is a request for technical proposals under two-step 
sealed bidding procedures; or 
 
(C) The solicitation is for utility services for which rates are set by law 
or regulation. 

 
(ii) 52.203-11, Certification and  Disclosure Regarding Payments to Influence 
Certain Federal Transactions. This provision applies to solicitations expected 
to exceed $150,000. 
 
(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that 
do not include the clause at 52.204-7, Central Contractor Registration. 
 
(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This 
provision applies to solicitations that-- 
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(A) Are not set aside for small business concerns; 
 
(B) Exceed the simplified acquisition threshold; and 
 
(C) Are for contracts that will be performed in the United States or its 
outlying areas. 

 
(v) 52.209-5, Certification Regarding Responsibility Matters. This provision 
applies to solicitations where the contract value is expected to exceed the 
simplified acquisition threshold. 
 
(vi) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to 
invitations for bids except those in which the place of performance is specified 
by the Government. 
 
(vii) 52.215-6, Place of Performance. This provision applies to solicitations 
unless the place of performance is specified by the Government. 
 
(viii) 52.219-1, Small Business Program Representations (Basic & Alternate I). 
This provision applies to solicitations when the contract will be performed in the 
United States or its outlying areas. 
 

(A) The basic provision applies when the solicitations are issued by 
other than DoD, NASA, and the Coast Guard. 
 
(B) The provision with its Alternate I applies to solicitations issued by 
DoD, NASA, or the Coast Guard. 

 
(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when 
contracting by sealed bidding and the contract will be performed in the United 
States or its outlying areas. 
 
(x) 52.222-22, Previous Contracts and Compliance Reports. This provision 
applies to solicitations that include the clause at 52.222-26, Equal Opportunity. 
 
(xi) 52.222-25, Affirmative Action Compliance. This provision applies to 
solicitations, other than those for construction, when the solicitation includes 
the clause at 52.222-26, Equal Opportunity. 
 
(xii) 52.222-38, Compliance with Veterans' Employment Reporting 
Requirements. This provision applies to solicitations when it is anticipated the 
contract award will exceed the simplified acquisition threshold and the contract 
is not for acquisition of commercial items.  
 
(xiii) 52.223-1, Biobased Product Certification. This provision applies to 
solicitations that require the delivery or specify the use of USDA-designated 
items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 
 
(xiv) 52.223-4, Recovered Material Certification. This provision applies to 
solicitations that are for, or specify the use of, EPA-designated items.  
 
(xv) 52.225-2, Buy American Act Certificate. This provision applies to 
solicitations containing the clause at 52.225-1. 
 
(xvi) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act 
Certificate. (Basic, Alternate I, and Alternate II) This provision applies to 
solicitations containing the clause at 52.225-3. 
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(A) If the acquisition value is less than $25,000, the basic provision 
applies. 
 
(B) If the acquisition value is $25,000 or more but is less than $50,000, 
the provision with its Alternate I applies. 
 
(C) If the acquisition value is $50,000 or more but is less than $67,826, 
the provision with its Alternate II applies. 

 
(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to 
solicitations containing the clause at 52.225-5.  
 
(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in 
Sudan--Certification. This provision applies to all solicitations. 
 
(xix) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to 
Iran-Certification. This provision applies to all solicitations. 
 
(xx) 52.226-2, Historically Black College or University and Minority Institution 
Representation. This provision applies to-- 
 

(A) Solicitations for research, studies, supplies, or services of the type 
normally acquired from higher educational institutions; and 
 
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that 
contain the clause at 52.219-23, Notice of Price Evaluation Adjustment 
for Small Disadvantaged Business Concerns. 

 
(2) The following certifications are applicable as indicated by the Contracting Officer: 

 
(Contracting Officer check as appropriate.) 
 
[ ](i) 52.219-19, Small Business Concern Representation for the Small 
Business Competitiveness Demonstration Program. 
 
[ ](ii) 52.219-21, Small Business Size Representation for Targeted Industry 
Categories Under the Small Business Competitiveness Demonstration 
Program.  
 
[ ](iii) 52.219-22, Small Disadvantaged Business Status. 
 

[ ](A) Basic. 
 
[ ](B) Alternate I. 

 
[ ](iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed 
End Products. 
 
[ ](v) 52.222-48, Exemption from Application of the Service Contract Act to 
Contracts for Maintenance, Calibration, or Repair of Certain Equipment 
Certification. 
 
[ ](vi) 52.222-52 Exemption from Application of the Service Contract Act to 
Contracts for Certain Services--Certification. 
 
[ ](vii) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered 
Material Content for EPA-Designated Products (Alternate I only). 
 
[ ](viii) 52.223-13, Certification of Toxic Chemical Release Reporting. 
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[ ](ix) 52.227-6, Royalty Information. 
 

[ ](A) Basic. 
 
[ ](B) Alternate I. 

 
[ ](x) 52.227-15, Representation of Limited Rights Data and Restricted 
Computer Software. 

 
(d) The offeror has completed the annual representations and certifications electronically via 
the Online Representations and Certifications Application (ORCA) website at 
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by 
submission of the offer that the representations and certifications currently posted electronically 
that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or 
updated within the last 12 months, are current, accurate, complete, and applicable to this 
solicitation (including the business size standard applicable to the NAICS code referenced for 
this solicitation), as of the date of this offer and are incorporated in this offer by reference (see 
FAR 4.1201); except for the changes identified below (offeror to insert changes, identifying  
change by clause number, title, date).  These amended representation(s) and/or certification(s) 
are also incorporated in this offer and are current, accurate, and complete as of the date of this 
offer. 

 
-------------------------------------------------------------------------------------------------------------------  
FAR Clause  Title   Date  Change 
-------------------------------------------------------------------------------------------------------------------  
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an 
update to the representations and certifications posted on ORCA. 
 

K.2 FAR 52.209-2 Prohibition on Contracting with Inverted Domestic Corporations--
Representation. (JUL 2009)  

 
(a) Definition. "Inverted domestic corporation"  means a foreign incorporated entity which is 
treated as an inverted domestic corporation under 6 U.S.C. 395(b), i.e., a corporation that used 
to be incorporated in the United States, or used  to be a partnership in the United States, but 
now is incorporated in a foreign country, or is a subsidiary whose parent corporation is 
incorporated in a foreign country, that meets the criteria specified in 6 U.S.C. 395(b), applied in 
accordance with the  rules and definitions of 6 U.S.C. 395(c). 
 
(b) Relation to Internal Revenue Code. A foreign entity that is treated as an inverted domestic 
corporation for purposes of the Internal Revenue Code at 26 U.S.C. 7874 (or would be except 
that the inversion transactions were completed on or before March 4, 2003), is also an inverted 
domestic corporation for purposes of 6 U.S.C. 395 and for this solicitation provision (see FAR 
9.108). 
 
(c) Representation. By submission of its offer, the offeror represents that it is not an inverted 
domestic corporation and is not a subsidiary of one. 
 

K.3 FAR 52.222-21 Prohibition of Segregated Facilities (FEB 1999)  
  

(a) ―Segregated facilities,‖ as used in this clause, means any waiting rooms, work areas, rest 
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and 
other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees, that are 
segregated by explicit directive or are in fact segregated on the basis of race, color, 
religion, sex, or national origin because of written or oral policies or employee custom. The 
term does not include separate or single-user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy between the sexes. 
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(b) The Contractor agrees that it does not and will not maintain or provide for its employees any 

segregated facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control where segregated 
facilities are maintained. The Contractor agrees that a breach of this clause is a violation of 
the Equal Opportunity clause in this contract. 

 
(c) The Contractor shall include this clause in every subcontract and purchase order that is 

subject to the Equal Opportunity clause of this contract. 
 
K.4 FAR 52.223-5 Pollution Prevention and Right-to-Know Information (AUG 2003)  
  

(a) Definitions. As used in this clause-- 
 

Priority chemical means a chemical identified by the Interagency Environmental Leadership 
Workgroup or, alternatively, by an agency pursuant to section 503 of Executive Order 
13148 of April 21, 2000, Greening the Government through Leadership in Environmental 
Management. 
 
Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65. 
 

(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 
11001-11050) and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 

 
(c) The Contractor shall provide all information needed by the Federal facility to comply with the 

following: 
 

(1) The emergency planning reporting requirements of section 302 of EPCRA. 
 
(2) The emergency notice requirements of section 304 of EPCRA. 
 
(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 
 
(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 
 
(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the 

reduction and recycling information required by section 6607 of PPA. 
 
(6) The toxic chemical, priority chemical and hazardous substance release and use 

reduction goals of sections 502 and 503 of Executive Order 13148. 
 
K.5 FAR 52.223-13 Certification of Toxic Chemical Release Reporting (AUG 2003)  

 
(a)  Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in    

Environmental Management, requires submission of this certification as a prerequisite for 
contract award. 

 
(b)  By signing this offer, the offeror certifies that -  
 

(1)  As the owner or operator of facilities that will be used in the performance of this 
contract that are subject to the filing and reporting requirements described in section 
313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) 
(42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the 
contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 
313(a) and (g) of EPCRA and section 6607 of PPA; or 

 
(2)  None of its owned or operated facilities to be used in the performance of this contract is 
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subject to the Form R filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: (Check each block that is applicable.) 

 
___  (i) The facility does not manufacture, process, or otherwise use any toxic 
chemicals listed in 40 CFR 372.65; 
 
___ (ii) The facility does not have 10 or more full-time employees as specified in 
section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A); 
 
___ (iii) The facility does not meet the reporting thresholds of toxic chemicals 
established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate 
thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed 
with EPA); 
 
___ (iv) The facility does not fall within the following Standard Industrial Classification 
(SIC) codes or their corresponding North American Industry Classification System 
sectors: 
 

(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal 
and/or oil for the purpose of generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource 
Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), 5169, 
5171, or 7389 (limited to facilities primarily engaged in solvent recovery 
services on a contract or fee basis); or 

 
___ (v) The facility is not located in the United States or its outlying areas. 
 

 
K.6 FAR 52.225-20 Prohibition on Conducting Restricted Business Operations in Sudan--

Certification (AUG 2009)  
 

(a) Definitions. As used in this provision-- 
 

"Business operations"  means engaging in commerce in any form, including by acquiring, 
developing, maintaining, owning, selling, possessing, leasing, or operating equipment, 
facilities, personnel, products, services, personal property, real property, or any other 
apparatus of business or commerce. 
 
"Marginalized populations of Sudan" means-- 
 
(1) Adversely affected groups in regions authorized to receive assistance under section 
8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); 
and 
 
(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act. 
 
"Restricted business operations"  means business operations in Sudan that include power 
production activities, mineral extraction activities, oil-related activities, or the production of 
military equipment,  as those terms are defined in the Sudan Accountability and Divestment 
Act of 2007 (Pub. L. 110-174). Restricted business operations do not include business 
operations that the person (as that term is defined in Section 2 of the Sudan Accountability 
and Divestment Act of 2007) conducting the business can demonstrate-- 
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(1) Are conducted under contract directly and exclusively with the regional Government of 
southern Sudan; 
 
(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets 
Control in the Department of the Treasury, or are expressly exempted under Federal law 
from the requirement to be conducted under such authorization; 
 
(3) Consist of providing goods or services to marginalized populations of Sudan; 
 
(4) Consist of providing goods or services to an internationally recognized peacekeeping 
force or humanitarian organization; 
 
(5) Consist of providing goods or services that are used only to promote health or 
education; or 
 
(6) Have been voluntarily suspended. 

 
(b) Certification. By submission of its offer, the offeror certifies that the offeror does not conduct 

any restricted business operations in Sudan. 
 
K.7 DEAR 952.209-8 Organizational Conflicts of Interest-Disclosure (JUN 1997)  
 

(a) Organizational conflict of interest means that because of other activities or relationships with 
other persons, a person is unable or potentially unable to render impartial assistance or 
advice to the Government, or the person's objectivity in performing the contract work is or 
might be otherwise impaired, or a person has an unfair competitive advantage. 

 
(b) An Offeror notified that it is the apparent successful Offeror shall provide the statement 

described in paragraph (c) of this provision. For purposes of this provision, "apparent 
successful Offeror" means the proposer selected for final negotiations or, where individual 
contracts are negotiated with all firms in the competitive range, it means all such firms. 

 
(c) The statement must contain the following: 

 
(1) A statement of any past (within the past twelve months), present, or currently planned 

financial, contractual, organizational, or other interests relating to the performance of 
the PWS. For contractual interests, such statement must include the name, address, 
telephone number of the client or client(s), a description of the services rendered to the 
previous client(s), and the name of a responsible officer or employee of the Offeror who 
is knowledgeable about the services rendered to each client, if, in the 12 months 
preceding the date of the statement, services were rendered to the Government or any 
other client (including a foreign Government or person) respecting the same subject 
matter of the instant solicitation, or directly relating to such subject matter. The agency 
and contract number under which the services were rendered must also be included, if 
applicable. For financial interests, the statement must include the nature and extent of 
the interest and any entity or entities involved in the financial relationship. For these 
and any other interests enough such information must be provided to allow a 
meaningful evaluation of the potential effect of the interest on the performance of the 
PWS. 
 

(2) A statement that no actual or potential conflict of interest or unfair competitive 
advantage exists with respect to the advisory and assistance services to be provided in 
connection with the instant contract or that any actual or potential conflict of interest or 
unfair competitive advantage that does or may exist with respect to the contract in 
question has been communicated as part of the statement required by (b) of this 
provision. 
 

(d) Failure of the Offeror to provide the required statement may result in the Offeror being 
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determined ineligible for award. Misrepresentation or failure to report any fact may result in 
the assessment of penalties associated with false statements or such other provisions 
provided for by law or regulation. 

 
K.8 DEAR 970.5223-3 Agreement regarding Workplace Substance Abuse Programs at DOE 

Facilities (DEC 2000)  
 

(a) Any contract awarded as a result of this solicitation will be subject to the policies, criteria, 
and procedures of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites. 

 
(b) By submission of its offer, the officer agrees to provide to the contracting officer, within 30 

days after notification of selection for award, or award of a contract, whichever occurs first, 
pursuant to this solicitation, its written workplace substance abuse program consistent with 
the requirements of 10 CFR part 707. 

 
(c) Failure of the Offeror to agree to the condition of responsibility set forth in paragraph (b) of 

this provision renders the Offeror unqualified and ineligible for award. 
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SECTION L 

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS  

 

L.1 Proposal Preparation Instructions – General Information 
 

Proposals shall conform to the instructions specified in this provision and specific instructions in 
Sections L.2, L.3, and L.4. To aid in evaluation, proposals shall be clearly and concisely written 
as well as being neat, indexed (cross-indexed as appropriate) and logically assembled.  All pages 
of each part shall be appropriately numbered, and identified with the name of the Offeror, the 
date, and the solicitation number.  

 
A. Offerors may voluntarily submit the Key Personnel resume and Offeror Past Performance 

information prior to the proposal due date and time shown below. Modifications to such 
information may be submitted up to the date and time for receipt of proposals. 

 
B. This Solicitation requires Offerors to submit three separate volumes of written proposal 

information.  Numbers of copies are shown below.  Page limitations are provided in the specific 
proposal instructions for each volume: 

 
(1) Volume I, Offer and Other Documents – Original, 1 copy and 1 CD-ROMs. 

(2) Volume II, Technical Proposal – 5 copies and 2 CD-ROMs. 

(3) Volume III, Price Proposal – 2 copies, and 2 CD-ROMs. 

C. CD-ROMs shall be clearly labeled and contain files that can be read using Microsoft Office 
2003 or Adobe Acrobat Reader.  The CD-ROMs are provided for the convenience of the DOE 
Source Evaluation Board.  The written material constitutes the official Offer and proposal.  In 
the event of a conflict, the written material takes precedence over the CD-ROM text. 

 
D. Any time a page limitation is specified, a page is defined as a single side. All pages of the 

proposal are to be submitted on 8 ½‖ x 11‖ sheets – no fold-out sheets are allowed.  Printing is 
encouraged to be double-sided.  Print type used in the text portions of the proposal shall be no 
smaller than size 10, including print type used in headers, footers, charts, graphs, figures and 
tables.  Those pages that exceed the limits set forth in Section L of this Request for Proposal 
(RFP) will not be considered in the evaluation (note: Tables of Contents, Lists of Figures, 
dividers, tabs, or similar inserts that do not provide any substantive information are not counted 
as a page). 

 
E. If a proposal exceeding the page limitation is received, the additional pages will not be read and 

evaluated by DOE.  The pages exceeding the page limitation will be removed from the proposal 
and returned to the Offeror. 

 
F. The Original of the Volume I proposal shall contain signed originals of all documents requiring 

signature by the Offeror.  Use of reproductions of signed originals is authorized in all other 
copies of the proposal. 
 

G. Proposals are expected to conform to all solicitation provisions and be prepared in accordance 
with the instructions and outline contained in this solicitation.  The proposal information will be 
reviewed to ensure compliance by the Offeror with all aspects of this solicitation. Failure to 
respond to or follow the instructions regarding the organization and content of each proposal 
volume may result in the Offeror‘s proposal being deemed non-responsive. 
 

H. Using the Evaluation Criteria set forth in Section M, proposals will be evaluated in accordance 
with applicable Federal Acquisition Regulation (FAR) and Department of Energy Acquisition 
Regulation (DEAR) provisions. 
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I. These instructions are provided to aid Offerors in the preparation of their proposals.  These 
instructions and the information contained in these instructions are not evaluation Criteria for 
this solicitation.  The evaluation Criteria are contained in Section M of this solicitation.  Do not 
assume that because you have had similar contracts with the Federal Government, including 
the Department of Energy, that reviewer knows of your performance under such contracts and 
will make assumptions regarding your proposal based on that knowledge. Any proposals 
received in response to this solicitation will be reviewed strictly as submitted and in accordance 
with the evaluation criteria specified in Section M. 

 
L.2 Proposal Preparation Instructions - Volume I, Offer and Other Documents (no page 

limitation) 
 

Volume I, ―Offer and Other Documents,‖ consists of the actual Offer to enter into a contract to 
perform the required work.  It also includes required representations and certifications, other 
statements of the Offeror, and any other administrative information.   
 
Volume I, ―Offer and Other Documents,‖ shall include the following (in the order listed): 

 
(1) Cover Letter. Provide a cover letter that includes the items shown below. The cover 

letter will not be evaluated.  
 
(a) The solicitation number.  
 
(b) Names, addresses, titles, telephone and facsimile numbers, and e-mails of persons 
authorized to negotiate on behalf of the Offeror in connection with this solicitation. Also, 
include the same information for the person authorized to sign the offer.  

 
(c) The complete, formal name and address of the Offeror, proposed subcontractors, 
all joint venture members, and all limited liability company members, as applicable. 
Also, provide the Dun & Bradstreet LTD (DUNS) number for each of the above named 
entities.  
 

(2) Standard Form 33, Solicitation, Offer and Award. The Standard Form 33 shall be fully 
executed by an authorized representative of the Offeror. This form shall be used as the 
cover sheet of each copy of Volume I, Offer and Other Documents. By the Offeror‘s 
signature on the Standard Form 33, it is agreeing to accept the model contract 
(Sections A through J of this RFP) as written. Sections B through J of the model 
contract shall not be submitted, except for any required fill-in information.  Offerors 
need only submit those pages in which the Offeror is to complete certain information as 
a part of its offer. Offerors shall also acknowledge all amendments to the solicitation in 
Block 14 of the Standard Form 33.   By signing the Standard Form 33, the Offeror 
certifies its full and complete acceptance of the model Contract (Sections A through J 
of this Solicitation). The individual signing the Standard Form 33 must have the 
authority to commit the Offeror to all of the provisions of the proposal, fully recognizing 
that the Government has the right, by terms of the solicitation, to make an award 
without further discussion if it so elects. 
 

(3) Joint Ventures and/or Limited Liability Companys (LLCs) and/or Any Other Teaming 
Arrangements. Offerors who submit a proposal as one of the above shall provide full 
and complete information on each of the participating members/companies, as well as 
the proposed organization itself. The Offeror shall provide copies or drafts of the 
applicable joint venture and/or LLC agreements, any applicable mentor/protégé 
agreements or arrangements, and any agreements and/or arrangements with 
subcontractors regarding the nature and extent of the work to be performed under this 
solicitation.  

 
(4) Section K, Representations and Certifications. The Offeror, each team member (as 

defined in FAR Subpart 9.6), and each subcontractor shall complete the annual 
Representations and Certifications electronically via the Online Representations and 
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Certifications Application (ORCA) web site and shall fully execute the Representations, 
Certifications and Other Statements of Bidders/Offerors in Section K.  

 
(5) Remittance Address. If the Offeror‘s address shown on the Standard Form 33 is 

different from the remittance address, the remittance address shall be provided.  
 
(6) Additional Offeror Representations, Certifications, and Acknowledgments (other than 

those executed in the Online Representations and Certifications Application (ORCA)). 
 
(7) Exceptions and Deviations. Exceptions and/or deviations are not sought and the 

Government is under no obligation to enter into discussions. However, any exceptions 
and/or proposed deviations taken to the terms and conditions of the proposed contract 
shall be identified. The exceptions and proposed deviations should be listed in a logical 
sequence such as by individual sections of the solicitation. The Offeror shall provide a 
summary and specific cross-references to the full discussion of exceptions or 
deviations taken in the other proposal volumes. The benefit to the government, if any, 
shall be explained for each deviation/exception taken. 
 
IF AN OFFEROR PROPOSES EXCEPTIONS AND/OR DEVIATIONS TO THE TERMS 
AND CONDITIONS OF THE SOLICITATION, THE PROPOSAL MAY BE 
UNACCEPTABLE FOR AWARD WITHOUT DISCUSSIONS. FURTHER, THE 
GOVERNMENT MAY MAKE AN AWARD WITHOUT DISCUSSIONS TO ANOTHER 
OFFEROR THAT DID NOT TAKE EXCEPTIONS 
 

(8) Automated Clearing House (ACH) Form, See Section L Attachment L-8. 
 
 

L.3 Proposal Preparation Instructions - Volume II, Technical Proposal 
 

a. General 
 

(1) Volume II, Technical Proposal consists of the Offeror's approach addressing the 
technical and management aspects of the acquisition, its capabilities and what it will do 
to satisfy the requirements of the Performance Work Statement (PWS).  The Offeror‘s 
Technical Proposal will be evaluated to determine such matters as the Offeror‘s 
understanding of the work to be performed, knowledge, and its technical approach to 
accomplish the requirements of the solicitation.  The proposal should provide straight-
forward, concise delineation, and sufficient detail to demonstrate the Offeror‘s 
approach to successfully perform the PWS. The proposal shall not merely offer to 
perform work in accordance with the PWS. 

 
(2) In order that the Technical Proposal may be evaluated strictly on the merit of the 

material submitted, no contractual cost/price information is to be included in the 
Technical Proposal.   

 
b. Format and Content 

 
Volume II, Technical Proposal, shall include the following components: 
 

 Table of Contents 

 The Offeror shall provide a Cross-Reference Matrix which correlates the 

proposal by page and paragraph number to the Performance Work 

Statement (PWS), Section L, and Section M.  The Cross-reference Matrix 

shall be inserted in the Offeror‘s proposal immediately following the Table 

of Contents for Volume II. 

 List of Tables and Figures 

 Technical Discussion 
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These major headings may be subdivided or supplemented by the Offeror as appropriate. 
No materials shall be incorporated by reference that are not included in the Technical 
proposal.  Each proposal part should stand alone. 

 
c. Specific Areas to be addressed: 

 

The Technical Discussion section shall clearly address each of the evaluation criteria 
outlined in Section M.3 as follows: 
  

I. Evaluation Factor 1 – Technical and Management Approach (30 page limitation) 

 

(a) Transportation Management and Quality Assurance 

The Offeror's proposal shall describe its approach to successfully implement and execute 

the technical and management requirements of the PWS to include the methods and 

processes for providing qualified tractor and driver services at a minimum of 11 tractor 

teams at all times used to: 

 meet task order requirements, including dispatch process and monitoring of truck sets 

in accordance with the DOE Transportation Schedule (a sample schedule is provided 

with the PWS Appendix 3, ―Sample Transportation Schedule‖);  

 manage lines of authority; 

 interact and communicate with the DOE Transportation Manager, WIPP Traffic 

Dispatch Office, and other DOE contractors, and identify and correct problems; 

 respond to changing requirements such as weather conditions, delays enroute, 

breakdowns, etc.;  

 recruit, train and discipline employees; and  

 perform the transition period including the timetable for orderly assumption of 

responsibilities and the application of resources during the phase-in period.   

 implement a quality assurance program for hazardous waste transport operations as 

specified in the PWS.   

 

(b) Safety Program 

The Offeror's proposal shall describe its approach for establishing and maintaining a safety 

program that meets the PWS requirements for providing qualified driver services at a 

minimum of 11 tractor teams at all times in the areas of:  

 driver training;  

 emergency response program;  

 incident reporting;  

 safety reviews and audits;  

 safety organization, including roles and responsibilities;  

 safety meetings;  

 safety suggestion program;  

 incentive programs; and  

 drug/alcohol screening programs.   

 

(c) Tractors, Trailers, and Support Equipment Acquisition and Maintenance 

The Offeror's shall describe its approach for acquiring and maintaining tractors and support 

equipment as identified in the PWS for providing qualified tractor services at a minimum of 

11 tractor teams at all times, including additional trailer maintenance services for up to 40 

additional trailers, specifically in the following areas: 

 maintaining Government furnished trailers in accordance with the operating and 

maintenance manual and Department of Transportation (DOT) requirements; 

 the timeline for tractor acquisition; 

 proposed tractor specifications; 

 emergency tractor replacement; 
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 achievement of Commercial Vehicle Safety Alliance Level VI standards; 

 achievement of less than 1 percent downtime 

 

(d) Risks 
The Offeror‘s proposal shall also identify the three most significant risks to successful 
performance of the PWS and its approach to eliminate, avoid, or mitigate each of these 
risks.  DOE will evaluate only the first three risks identified by the Offeror.  
 

II. Evaluation Factor 2 – Relevant Company Experience  

 

(a) Offeror Experience. The Offeror shall describe its relevant experience in performing 
work similar in size, scope, and complexity to that described in the PWS.  Size, scope 
and complexity are defined as follows: Size - dollar value and contract duration; scope - 
type of work (e.g., work as identified in the PWS, including cross-country shipment of 
hazardous and/or radioactive waste, other hazardous or radioactive shipments, and/or 
other types of cross-country or long-haul shipments); and complexity - performance 
challenges (e.g., types of waste, nuclear environment, CVSA Level VI inspection 
criteria, working with Federal, State, Tribal regulatory bodies and stakeholder groups, 
rigorous safety and quality assurance requirements, stringent driver qualification 
requirements, etc.).  The Offeror‘s discussion shall address the nature of any challenges 
encountered in providing support and the resources utilized to meet these challenges.   
 

(b) Major or Critical Subcontractors.  In addition to the Offeror's relevant experience, the 
Offeror shall provide the relevant experience of any proposed major or critical 
subcontractors.  The Offeror shall describe the relevant experience, similar in size, 
scope, and complexity, in relation to the portion of the PWS proposed to be performed 
by the major or critical subcontractor.  A major or critical subcontractor is defined as an 
entity that is proposed to perform driver services, tractor services, and/or tractor and 
trailer maintenance services during the life of the contract.  

 
(c) Newly Formed Entity. If the Offeror is a newly formed entity with no experience, the 

Offeror shall provide relevant experience for its parent organization(s) or the member 
organizations in a joint venture, LLC, or other similar entity. 

 
(d) Relevant Contracts. The Offeror shall provide experience information on three (3) 

contracts performed by the Offeror and three (3) contracts performed by each proposed 
major or critical subcontractor using the form in Attachment L-3, Experience and Past 
Performance Reference Information Form, for each contract.  If the Offeror is a newly 
formed entity, the Offeror shall provide experience information on three (3) contracts for 
each parent organization(s) or each member organization if the Offeror is a joint 
venture, LLC, or similar entity. These contracts shall have been completed within the 
last five (5) years from the effective date of the solicitation or currently ongoing.  
Contracts may be with Federal, state, and local governments and/or with commercial 
customers.  The experience information shall identify the portion of the work (as both a 
percentage and the types of work activities) under each of the referenced contracts 
performed by the Offeror, subcontractor, or other entity.  For example, if the Offeror was 
a partner company in an LLC or a subcontractor during the performance of the 
referenced contract, the Offeror shall identify that portion of the work (as both a 
percentage and the types of work activities) the Offeror/subcontractor/other entity 
performed during the referenced contract. 

 
Attachment L-3, Experience and Past Performance Reference Information Form is 
limited to five (5) pages.  Information pertaining to Evaluation Factor 2 – Relevant 
Company Experience shall only be provided within Attachment L-3.  DOE does not want 
and will not evaluate a summary section highlighting relevant experience that is 
submitted in addition to Attachment L-3.  The contracts referenced for each entity 
shall be the same contracts for which Past Performance information is provided 
for in Evaluation Factor 4 – Past Performance below. 
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All information provided under this evaluation factor by the Offeror shall be described in 
sufficient detail to enable the Government to clearly identify and define the portion of 
work to be performed by each entity (Offeror, major or critical subcontractors, and/or 
teaming participants) under the Offeror‘s proposed approach.   

 

III. Evaluation Factor 3 - Key Personnel    

The Offeror shall propose a Key Person in the position of Project/Terminal Manager and 

describe the requisite individual‘s relevant knowledge and experience with training and 

operations; safety; dispatching; and hazardous and/or radioactive material transporting, as it 

pertains to 49 CFR 170-178 and 350-399. 

 

Upon award, the Key Person will become part of the Section H clause entitled Key 

Personnel.  The offeror shall propose one individual for the key position of the 

Projects/Terminal Manager position.  Additionally, the Project/Terminal Manager position is 

a position that is required to be located at and performed on site at the terminal.   

The Offeror shall submit a written resume for the proposed Key Person using the format 

provided in Section L, Attachment L-1, ―Key Personnel Standard Resume Format‖.  The 

resume shall include references and not exceed four (4) pages for the Project Terminal 

Manager. 

 

The Offeror shall submit a signed letter of commitment from the proposed key person.  The 

letter of commitment shall state, as follows: 

 

“I hereby certify that the resume submitted as part of the proposal is true and correct, and 

________________________ (insert name of individual proposed) will accept the proposed 

position of ___________________ (insert name of proposed position) if 

______________(insert name of Contractor) receives the award and will perform in the 

proposed position for the performance period of the contract.” 

 

IV. Evaluation Factor 4 - Past Performance 

 
(a) The Offeror shall provide a completed Attachment L-3, Experience and Past 

Performance Reference Information Form, for three (3) contracts similar in size, scope 
and complexity to the work described in the PWS which have been completed or are in 
progress during the past five (5) years from the effective date of the solicitation for the 
Offeror, each joint venture partner, LLC member, and all major or critical subcontractors. 
Size, scope and complexity are defined as follows: Size - dollar value and contract 
duration; scope - type of work (e.g., work as identified in the PWS, including cross-
country shipment of hazardous and/or radioactive waste, other hazardous or radioactive 
shipments, and/or other types of cross-country or long-haul shipments); and complexity - 
performance challenges (e.g., types of waste, nuclear environment, CVSA Level VI 
inspection criteria, working with Federal, State, Tribal regulatory bodies and stakeholder 
groups, rigorous safety and quality assurance requirements, stringent driver qualification 
requirements, etc.)  For each of the contracts, the Offeror shall provide the information 
as requested on the Attachment L-3, Experience and Past Performance Reference 
Information Form. 

   
References should be provided solely for the work performed by the proposing division 
of the Offeror‘s company.  The Offeror shall identify the portion of the work (size, scope, 
and complexity) performed by the entity specified in the form.  Contract work for state 
and local Government, private sector clients, and subcontracts that are similar to the 
work described in the PWS will be evaluated equally with similar Federal contracts.  The 
contracts for which Past Performance information is submitted for the Offeror, 
each joint venture partner, LLC member, and major or critical subcontract shall be 
the same contracts for which information is provided in Evaluation Factor 2 – 
Relevant Company Experience.   
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(b) The Offeror shall provide information on problems encountered on the contracts 

identified above and corrective actions taken to resolve those problems in Attachment L-
3, Experience and Past Performance Reference Information Form.  The problems could 
include, but are not limited to: technical problems; regulatory notices of violation resulting 
from transportation non-compliances; late deliveries.  The problems should have been 
managed directly by the Offeror or the other team member for which Past Performance 
Evaluation Forms are being provided. 

 
(c) The Offeror shall provide information on accidents with fatalities and/or injuries that have 

occurred within 5 years from the effective date of the solicitation for the Offeror or the 
entity actually performing transportation/shipment services and/or where the Offeror was 
responsible for the management/arrangement of transportation/shipment services. The 
Offeror shall also provide information on accidents with fatalities and/or injuries that are 
listed in the FMCSA database as of the effective date of the solicitation for the Offeror or 
the entity actually performing transportation/shipment services and/or where the Offeror 
was responsible for the management/arrangement of transportation/shipment services. 
This information should explain the circumstances, including the work being performed, 
determination of fault, corrective action, if any, and any other information that is pertinent 
to the matter. 

 
(d) The Offeror shall provide the Attachment L-4, Past Performance Questionnaire, to each 

of the clients named on the Attachment L-3.  The Offeror shall require that the clients 
return the Past Performance Questionnaire directly to the address identified below and 
on the Attachment L-4, Past Performance Cover Letter, no later than the proposal due 
date. 

 
(e) The Offeror shall be responsible for ensuring that all Past Performance Evaluation 

Forms are received by the appropriate responding official of each entity for which a 
reference is being requested.  The Offeror shall also be responsible for ensuring that 
each Past Performance Evaluation Form is received by the Contracting Officer from 
each responding official.  Past Performance Evaluation Forms are encouraged to be 
scanned and emailed to the following email address at: 
WIPPTransportation@emcbc.doe.gov.  If responding officials are unable to scan and 
email a copy, it can mailed to the following address: 

 
 U.S. Department of Energy 
 EM Consolidated Business Center 
 ATTN: Toni Rutherford 
 250 East 5

th
 Street 

 Cincinnati, OH 45202 
 
Offerors should allow adequate time for the completed forms to be returned to the 
Contracting Officer by the proposal due date.   
 
However, DOE receipt of the questionnaires is not subject to the Section L Provision, 
―52.215-1, Instructions to Offerors – Competitive Acquisition‖ related to late proposals.  
The Offeror shall be responsible for following up with the reference points of contact and 
for ensuring that the Past Performance Questionnaire is completed and returned to the 
Government on time. Forms not received by the proposal due date may not be 
considered if consideration will unduly delay evaluations.  Offerors may contact the 
Contracting Officer at the e-mail address to confirm the receipt of Past Performance 
Evaluation Forms. 

 
(f) DOE may solicit information from available sources, including references and clients 

identified by the Offeror, and will consider such information in its evaluation.  References 
other than those identified by the Offeror may be contacted and be considered by the 
Government regarding the evaluation of the Offeror‘s past performance. DOE may check 
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readily available Government records including pertinent DOE prime contracts, or from 
commercial references for relevant past performance information.   

 

(g) The Offeror bears the burden of demonstrating the relevance and acceptability of its past 
performance; therefore, the Offeror is required to provide sufficient data for the 
Government to properly evaluate the past performance.  It is the Offeror‘s responsibility 
to provide sufficient information to demonstrate the relevancy and similarity of the 
references provided for past performance evaluation to the PWS. If the Offeror is a 
newly formed entity, the Offeror shall provide the relevant past performance information 
for each of the members of the Joint Venture, LLC, or any other teaming arrangement as 
described in FAR Subpart 9.6, Contractor Team Arrangements.   

 
(h) The Offeror shall provide Attachment L-7, List of Contracts Terminated for Convenience 

or Default (partially or completely) within the past five (5) years with an explanation for 
the termination provided for the Offeror or other teaming participant and/or major or 
critical subcontractor for which Past Performance Evaluation Forms are being provided. 

 
(i) As past performance information is source selection information, the Government will 

only discuss past performance information directly with the prospective prime contractor, 

team member, or subcontractor that is being reviewed.  If there is adverse past 

performance associated with a proposed subcontractor‘s or team members past 

performance, the prime can be notified of the existence of the adverse past 

performance, but no details will be discussed without the subcontractor‘s or team 

member‘s permission. 

 
L.4 Proposal Preparation Instructions - Volume III, Price Proposal  
 

a. The Offeror shall provide a completed Section B.2 with proposed firm fixed prices and firm 
fixed unit and extended prices to perform the requirements set forth in the PWS.  For 
Sections 2.1.3, 2.2.3, 2.3.3, 2.4.3 and 2.5.3 the Offeror shall use the not-to-exceed values 
already specified Section B.  

b. The Offeror shall also provide a completed Attachment L-5 (MS Excel workbook) 
c. If there is a discrepancy between the unit prices specified by the Offeror in Section L, 

Attachment L-5 and the corresponding unit prices specified by the Offeror in Section B.2, 
the unit prices specified by the Offeror in Section B.2 will be used to determine the total 
evaluated price.  In the event of a conflict between the firm fixed unit price and the 
extended price specified by the Offeror, the unit price will be used to determine the total 
proposed price for that item. 

d. Since the Price Proposal will be evaluated to determine price reasonableness it should be 
accurate and complete.  Offeror pricing information should not be included in the other 
proposal volumes.  

e. All pages, including forms, must be page numbered and all forms, tables, or exhibits must 
be identified in the table of contents or index.  

f. The Offeror shall provide documentation for Responsibility Determination and Financial 
Capability as outlined below: 
 

i. FAR 9.104-1(a), General Standards, requires that a prospective Offeror have 
adequate financial resources to perform the Contract or the ability to obtain them in 
order to be determined responsible.  It is the Offeror‘s responsibility to demonstrate 
its financial capability to complete this Contract.  Information provided by the Offeror 
shall include, but not be limited to, the Offeror‘s financial statements (audited, if 
available) and notes to the financial statements for the last three fiscal years. This 
information should be provided for all participants if the Offeror is a joint venture or 
other teaming arrangement. 

 
ii. Using the above information and other information, the Government will make a FAR 

Part 9 responsibility determination of the prospective awardee.  The Government 
may request a financial capability review of each Offeror from the Defense Contract 
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Audit Agency as part of the Government's consideration in making the responsibility 
determination. 

 
iii. Clause H.22 ―Motor Carrier Evaluation Program (MCEP) Audit‖ requires that the 

Contractor pass the MCEP or the contract may be terminated for default. It is the 
Offeror's responsibility to demonstrate its capability to pass the MCEP Audit, through 
completing and submitting the MCEP Audit Prescreening Forms provided in 
Attachment L-6 ―MCEP Audit Prescreening Forms‖ or by providing proof of current 
MCEP audit certification. In addition it is the Offeror's responsibility to demonstrate 
the capability of its teaming partners and/or members, if a newly formed entity, 
members of the newly formed entity, and major or critical subcontractors responsible 
for transporting TRU waste, to pass the MCEP Audit.  Forms shall be submitted for 
the Offeror, its teaming partners and/or members, if a newly formed entity, members 
of the newly formed entity, and subcontractors responsible for transporting TRU 
waste, and shall be submitted with the Offeror's proposal. 

 
iv. The Offeror shall submit a copy of the most recent audit report(s), regardless of year 

conducted, that describes the results of the most recent United States Department of 
Transportation Compliance Review.  The Offeror shall also submit a copy of the 
audit report that describes the results of its latest United States Department of 
Transportation Security Review, if any, that has been conducted within 5 years of 
the effective date of the solicitation. The Offeror shall address any violations, 
deficiencies, issues identified, if any in both of the reports and include corrective 
actions, if any.  If the Offeror has not had a Department of Transportation Security 
Review within the last three years it should state accordingly in its proposal. 

 
v. The Offeror shall submit proof of liability coverage in the amount of $5M or greater to 

transport TRU waste under this solicitation in accordance with 49 CFR 387.  The 
Offeror shall provide a certificate or information that indicates the Offeror will have 
coverage in accordance with the above, effective April 1, 2012, for a one year 
period.  Note:  the solicitation and any resulting contract requires continuous 
coverage throughout the performance period. 

 
L.5 ELECTRONIC MEDIA – SOLICITATION AND AMENDMENT DISTRIBUTION 
 

In order to further the Government policy of maximizing electronic commerce and making the 
acquisition process optimally cost effective, electronic media will be used exclusively and will be 
the sole method used for distributing the solicitation and amendments to the public.  The 
solicitation and any amendments will be posted to the WIPP Transportation Services 
procurement website at: 

 
http://www.emcbc.doe.gov/WIPP  
 
The above electronic medium will constitute the official distribution method for this Solicitation.  
All amendments and any other official communications from the agency regarding this 
Solicitation will be posted through this medium.  Offerors and all other interested parties shall 
maintain continual surveillance of the above website to remain abreast of the latest available 
information.  No other communication, whether oral or in writing, will modify or supersede the 
terms of the Solicitation.  The only method by which any term of the solicitation may be modified 
is by an express, formal amendment to the solicitation generated by the Contracting Officer.   

 
L.6 FAR 52.216-1 Type of Contract (APR 1984)  
 

The Government contemplates award of a Fixed-Price, Indefinite-Delivery, Indefinite-Quantity, 
task order type contract, with identified cost reimbursable items from this solicitation. 

 

L.7 DOE ISSUING OFFICE 
 

Lori Conroy 
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Contracting Officer 
U.S. Department of Energy 
Environmental Management Consolidated Business Center 
Office of Contracting 
250 East 5

th
 Street 

Suite 500 
Cincinnati, Ohio 45202 
 
Telephone: (513) 744-0989   
Facsimile: (513) 246-0529 
E-mail: lori.conroy@emcbc.doe.gov 

 

L.8 PROPOSAL DELIVERY AND PACKAGE MARKINGS 
 

Mailed (U. S. Mail) proposals shall be marked as follows: 
  

FROM: 
 
 MAIL TO:   
 United States Department of Energy 

Environmental Management Consolidated Business Center 
Office of Contracting 
250 East 5

th
 Street 

Suite 500 
Cincinnati, Ohio 45202 
 

 Solicitation No. DE-SOL-0002446 
 Due Date:  May 17, 2011  
 (Attention:  Toni Rutherford) 
 
Next Day Delivery (e.g., U. S. Postal Service Express Mail or commercial couriers) proposals  
shall be marked as follows: 
 
 FROM: 
 
 SEND TO: 

United States Department of Energy 
Environmental Management Consolidated Business Center 
Office of Contracting 
250 East 5

th
 Street 

Suite 500 
Cincinnati, Ohio 45202 
 
Solicitation No. DE-SOL-0002446 
Due Date:  May 17, 2011  
(Attention: Toni Rutherford) 

   
Hand carried proposals shall be marked as follows: 
 
 FROM: 
 
 HAND CARRY TO: 

United States Department of Energy 
Environmental Management Consolidated Business Center 
Office of Contracting 
250 East 5

th
 Street 

Suite 500 
Cincinnati, Ohio 45202 
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 Solicitation No. DE-SOL-0002446 
 Due Date:  May 17, 2011  
 (Attention:  Toni Rutherford) 
 

Note: Offerors hand carrying proposals to the above address must telephone the 
Contracting Officer one business day in advance to arrange delivery: 

 
If the Offeror elects to forward the Offer by means other than the U.S. Mail, it assumes the full 
responsibility of insuring that the Offer is received at the place and by the date and time 
specified in this solicitation.  Facsimile or electronic commerce offers will not be accepted. 
 
Hand carried package(s) may only be delivered during the hours 8:00 a.m. to 3:00 p.m. local 
time on Federal workdays and no later than 3:00 p.m. local time on TBD.  Delivery to any other 
location than that specified herein is unacceptable. 
 

L.9 DOE-L-1001 QUESTIONS CONCERNING THE SOLICITATION 
 

Questions concerning this solicitation must be submitted via email to 
WIPPTransportation@emcbc.doe.gov, not less than 15 days before the established due date for 
proposals to allow a reply to reach all prospective offerors before the submission of their 
proposals. Any questions received after such time may not be answered prior to the date that 
proposals are due. Each question should clearly specify the solicitation area to which it refers.  
Answers will be made available to the public as soon as practicable via the procurement website:  
http://www.emcbc.doe.gov/WIPP.  

 
Any information concerning this solicitation will be furnished promptly to all other prospective 
offerors, if that information is necessary in submitting proposals or if the lack of it would be 
prejudicial to any other prospective offerors. The identity of the prospective offerors asking 
questions will be withheld.    
 
The Government shall not respond to questions submitted by telephone or in person at any time. 
Offerors are encouraged to periodically check the procurement website to ascertain the status of 
any answers to questions, as hard copies will not be distributed. 

 
L.10 DOE-L-1015 Notice of Intent - Use of Non-Federal Evaluators and Advisors  
 

The Government intends to utilize non-federal advisors for evaluating proposals received in 
response to this solicitation.  Such evaluators and/or advisors shall be required to sign 
Nondisclosure Agreements in accordance with DEAR 915.207-7-(f) (6).  Under the statutes 
governing Procurement Integrity, non-federal advisors may not disclose any information learned 
by participating in this acquisition.  Any company that employs such an individual, after his or her 
service as an advisor, cannot lawfully seek procurement-sensitive information, any attempt to do 
so constitutes a violation of  the Procurement Integrity Act, 41 U.S.C. § 423. 

 
L.11 DOE-L-1016 Contacts Regarding Future Employment  
 

Offerors may contact incumbent contractor employees about future employment except where 
prohibited by law.  These contacts must take place outside the normal working hours of the 
employees. 

 
L.12 Amendment of the Solicitation   
  

The only method by which any term of this solicitation may be modified is by an express, formal 
amendment to the solicitation generated by the issuing office.  No other communication made at 
any scheduled pre-proposal conference or subsequent discussions, whether oral or in writing 
will modify or supersede the terms of this solicitation.  Receipt of an amendment to a solicitation 
by an Offeror must be acknowledged in accordance with the solicitation provision "Instructions to 
Offerors - Competitive Acquisition."  Such acknowledgment must be received prior to the hour 
and date specified for receipt of offers. 
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L.13  Offer Acceptance Period   
 

The minimum offer acceptance period is 180 days after the required date for receipt of 
proposals. 

  
L.14 False Statements   
 

Proposals must set forth full, accurate, and complete information as required by this solicitation 
(including attachments).  The penalty for making false statements in proposals is prescribed in 
18 U.S.C. 1001. 

 
L.15  Expenses Related to Proposal or Bid Submissions  
 

This solicitation does not commit the Government to pay any costs incurred in the submission of 
any proposal or bid, or in making necessary studies or designs for the preparation thereof or to 
acquire or contract for any services. 

 
L.16 Number of Awards 
 

It is anticipated there will be two awards resulting from this solicitation.  
   

L.17  Small Business Size Standard and Set-Aside Information 
  

This acquisition is a set-aside for small businesses. The size standard for this solicitation is 
$25,500,000 under NAICS code 484230 “Specialized Freight (except used goods) Trucking, 
Long-Distance.” 
 

L.18 DOE-L-1012 Guidance for Prospective Offerors - Impact of Teaming Arrangements on 
Small Business Status  

 
(a) This procurement has been set aside for small business. In order to ensure that award is 
made to an eligible small business, prospective Offerors, in consultation with legal counsel, are 
encouraged to review the Small Business Administration's (SBA's) size eligibility standards found 
at Title 13 of the Code of Federal Regulations, Section 121 (13 C.F.R. § 121). In particular, 
Offerors proposing a joint venture, subcontracting, or another form of teaming arrangement 
should review 13 C.F.R. § 121.103, "How does SBA determine affiliation?" prior to submitting a 
proposal. 
 
(b) The SBA is the sole authority for making determinations of small business status for small 
business programs. Such determinations are binding on the Offeror and the Contracting Officer. 
Accordingly, a finding by the SBA of affiliation between an Offeror and its proposed team 
member(s) or subcontractor(s) may result in the Offeror being found to be other than a small 
business and therefore ineligible for contract award. 
 
(c) Business concerns are considered to be affiliates of each other if either one directly or 
indirectly controls or has the power to control the other, or if another concern controls both. In 
determining whether affiliation exists, factors such as common ownership (stock ownership or 
options, convertible securities and agreements to merge), common management, and 
contractual relationships are considered. An Offeror will also be found to be affiliated with its 
subcontractor(s) if the Offeror is unusually reliant upon its subcontractors or if the 
subcontractor(s) will perform primary and vital requirements of a contract. 
 
(d) The SBA has issued several decisions concerning its evaluation of affiliation of an Offeror and 
its proposed subcontractor(s). The following examples set forth characteristics that the SBA has 
reviewed in considering the question of affiliation and may assist prospective Offerors in 
developing any teaming arrangements and their proposals. 
 

 (1) The SBA considers whether proposed subcontracting, partnership, joint venture, or 
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other teaming arrangements contain discrete descriptions of the tasks or work to be performed 
by each party. The SBA considers whether the Offeror or, if the Offeror is a joint venture or 
partnership, the joint venture participants or partners, perform the primary or vital portions of 
the PWS. The SBA considers whether teaming arrangements clearly set forth the relationship 
between the parties, as well as the individual roles and responsibilities assigned. 
 
 (2) The SBA considers whether there is a clear separation of facilities, employees, and 
management (decision-making authority) between the Offeror and any entities with which it has 
teaming arrangements. 
 
 (3) The SBA considers the extent to which the Offeror directly employs Key Personnel 
(Program Manager, Project Manager, etc.). 
 
 (4) If the Offeror is an eligible small business prime contractor, the SBA considers 
whether the majority of the technical expertise resides with the Offeror. If the Offeror is an 
eligible joint venture the SBA considers whether the majority of the technical expertise resides 
among the joint venture members. 
 
 (5) The SBA considers the Offeror's profit sharing arrangements with its proposed 
subcontractor or other entities. 
 
 (6) In reviewing affiliation between the Offeror and its proposed subcontractors or 
entities with which the Offeror has a teaming arrangement, SBA considers the previous 
contractual or business relationships between the Offeror and that entity. 

 
L.19  DOE-L-1013 Alternate Proposal Information - None 
 

Alternate proposals are not solicited, are not desired, and will not be evaluated. 
 

L.20 Classified Material 
 

Performance under the proposed contract is not anticipated to involve access to classified 
material.   
 
DOE issued L or Q Security Clearances will not be required during the performance of services 
for this contract.  In the event L or Q clearances are required for any specific shipments, DOE 
will provide appropriately cleared escorts. 

 
L.21 Award Without Discussions With Offerors  

 
The Government intends to make selection and award based on the initial offer as set forth in 
FAR 15.306(a).  It is particularly important that each Offeror be fully responsive in providing 
their best offer initially, since there may be no opportunity to expand, clarify or revise proposals 
at a later date 
 
Offerors' initial proposals shall be reviewed to determine whether they satisfy the requirements 
of this solicitation.  The contracting officer may eliminate those proposals so grossly and 
obviously deficient as to be totally unacceptable on their face from further consideration before 
the initial evaluation. 
 
Failure of Offerors to respond or follow the instructions regarding the organization and content 
of any of the proposal volumes may result in the Offeror's entire offer, consisting of volumes I 
through III being eliminated from the initial evaluation; and if such an offer becomes eliminated 
from initial evaluation, revisions to any of the proposal volumes will not be considered for 
evaluation. 

 
L.22 FAR 52.233-2 Service of Protest (SEP 2006)  
 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 
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directly with an agency, and copies of any protests that are filed with the Government 
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as 
follows) by obtaining written and dated acknowledgment of receipt from 

  
United States Department of Energy 
Environmental Management Consolidated Business Center 
Office of Contracting 
250 East 5

th
 Street 

Suite 500 
Cincinnati, Ohio 45202 
Attention: Lori A. Conroy 

 
(b) The copy of any protest shall be received in the office designated above within one day of 

filing a protest with the GAO. 
 
L.23 DEAR 952.233-2 Service of Protest (FEB 2005)  
 

As prescribed in 48 CFR 933.106(a), the following is added to the end of the provision at FAR 
52.233-2: 
 
(c)  Another copy of a protest filed with the General Accounting Office shall be furnished to the 

following address within the time periods described in paragraph (b) of this clause: U.S. 
Department of Energy, Assistant General Counsel for Procurement and Financial 
Assistance (GC-61), 1000 Independence Avenue, S.W., Washington, DC 20585, Fax: (202) 
586-4546.  

 
L.24 FAR 52.252-1, SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 

This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text.  Upon request, the Contracting Officer will 
make their full text available.  The Offeror is cautioned that the listed provisions may include 
blocks that must be completed by the Offeror and submitted with its quotation or offer.  In lieu of 
submitting the full text of those provisions, the Offeror may identify the provision by paragraph 
identifier and provide the appropriate information with its quotation or offer.  Also, the full text of 
a solicitation provision may be accessed electronically at these addresses: 
 

http://acquisition.gov/comp/far/index.html 
http://professionals.pr.doe.gov/ 

 
The following solicitation provisions are incorporated by reference: 
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Table L -1 

 

Provision 
No. 

FAR/DEAR 
Reference 

Title 

L.24.a.  FAR 52.215-1 Instructions to Offerors – Competitive Acquisition (JAN 2004) 

L.24.b.  FAR 52.222-23 
Notice of Requirement for Affirmative Action to Ensure Equal 
Employment Opportunity for Construction (FEB 1999) 

L.24.c.  FAR 52.222-24 
Pre-Award On-Site Equal Opportunity Compliance Evaluation 
(FEB 1999) 

L.24.d.  FAR 52.232-14 Notice of Progress Payments (APR 1984) 

L.24.e.  FAR 52.237-1 Site Visit (APR 1984) 

L.24.f.  FAR 52.237-10 Identification of Uncompensated Overtime (OCT 1997)   

L.24.g.  FAR 52.247-45 F.O.B. Origin and/or F.O.B. Destination Evaluation (APR 1984) 

L.24.h.  DEAR 952.219-70 DOE Mentor-Protégé Program (MAY 2000) 

L.24.i.  DEAR 952.233-4 Notice of Protest File Availability (AUG 2009) 

L.24.j.  DEAR 952.233-5 Agency Protest Review (SEP 1996) 

 
 
L.25 LIST OF SECTION L ATTACHMENTS  
 

L-1  Automated Clearing House (ACH) Form 
L-2  Key Personal Standard Resume Format  
L-3  Experience and Past Performance Reference Information Form  
L-4  Past Performance Sample Letter and Questionnaire  
L-5  Pricing Workbook  
L-6  MCEP Audit Prescreening Forms 
L-7  List of Contracts Terminated for Convenience or Default  
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Attachment L-1: Automated Clearing House (ACH) Form 

 
This Attachment is a PDF file provided separately.  

 
  Deleted: Attachment L- 1:  List of Key 

Personnel¶
¶

Name Title¶
¶
¶
      Project/Terminal Manager¶
¶
¶

      Safety Manager ¶
¶
¶

     Quality Assurance Manager¶



SOLICITATION DE-SOL-0002446 
 

 

 
 
 

Attachment L-2:  Key Personnel Standard Resume Format 

(Completed Resume limited to 4 pages) 
 

Name: 
Country of Citizenship:   
Proposed Title/Assignment on Contract:  Project/Terminal Manager 
Availability Date and Period of Commitment: 
Experience Summary (a succinct summary of overall experience and capabilities including duration of 
performance and dollar level of projects): 
 
 
Current Assignment (include from/to dates): 
 
 
Current Client/Customer (include current address and telephone number): 
 
 
Description of Current Assignment: 
 
 
Description(s) of Experience Relevant to Proposed Contract Assignment: 
 
 
Technical Qualifications (include special skills and relevant technical training): 
 
 
Education Above High School (include from/to dates and current address and telephone number): 
 
 
Three Knowledgeable Client/Customer Business References (include from/to dates and current 
address, telephone number, and e-mail address): 

Formatted: Centered
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Attachment L- 3: 

EXPERIENCE & PAST PERFORMANCE REFERENCE INFORMATION FORM  

(Completed Form limited to 5 pages per reference contract/project)  
 

Name of Contractor Submitting 
Proposal:  
 

 

Name of Reference Contact Client 
(e.g. Government Agency or Prime 
Contractor): 

 

Name of Entity Reference 
Contract/Project Was Awarded To: 

 

Reference Contract/Project Client 
Point of Contact:  
 
 

Name: 
Title:  
Telephone: 
Address: 
Reference Contract/Project Number: 

Reference Contract/Project Period 
of Performance: 

 

Reference Contract/Project Start 
Date: 

 

Reference Contract/Project 
Completion/Termination Date: 

 

Reference Contract Type of 
Contract/Project: 

 

Reference Contract/Project Total 
Value: 

 

Reference Contract/Project Value 
Performed To Date:  

 

Dollar Amount and duration of 
work entity performed on 
reference contract/project: 

 

Dollar Amount and Duration of 
portion of work entity is proposed 
to perform on new WIPP 
Transportation Services Contract:  
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Scope entity performed on 
reference contract/project: 

 

Scope entity is proposed to 
perform on new WIPP 
Transportation Services Contract: 
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Complexity of work entity 
performed on referenced 
contract/project: 

 

Complexity entity is proposed to 
perform on new WIPP 
Transportation Services Contract: 
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Attachment L-4:  Past Performance Sample Letter and Questionnaire 

          
Sample Past Performance Letter 

 
  
Dear                                            : 
 
We are participating in a proposal for a Department of Energy (DOE) Contract for 
Transportation Services for the Waste Isolation Pilot Plant (a nuclear waste disposal facility) in 
the State of New Mexico.  We are asking for your assistance in completing the attached 
questionnaire and forwarding to the DOE to aid in its evaluation of our past performance.   
 
Please return the completed questionnaire within ten calendar days.   
 
YOU ARE HIGHLY ENCOURAGED TO SCAN AND EMAIL THE QUESTIONNAIRE TO THE 
EMAIL ADDRESS PROVIDED BELOW: 
 
Email Address:  WIPPTransportation@emcbc.doe.gov 

 
 
 If you are unable to scan and email a copy, it can mailed to the following address: 
 
 United States Department of Energy 
 Environmental Management Consolidated Business Center 
 Office of Contracting, Attn: Ms Toni Rutherford 
 250 E 5

th
 Street 

Suite 500 
 Cincinnati, OH 45202 

 
If mailing, please mark the envelope: 
 
―PROCUREMENT SENSITIVE SOURCE SELECTION INFORMATION - SEE FAR 3.104‖ 
―TO BE OPENED ONLY BY THE CONTRACTING OFFICER‖ 
 
Please remember to provide your contact information at the end of the questionnaire. 
 
Respondents are strongly encouraged to provide an explanatory narrative under REMARKS.  If 
more space is needed, please attach additional pages. 

mailto:wipp@emcbc.doe.gov
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Past Performance Questionnaire 

 
 
Name of Company Being Evaluated:  
Evaluator‘s Name:  
Evaluator‘s Address:  
Evaluator‘s Phone:  
Evaluator‘s Organization:  
Evaluator‘s role in the management of the contract: 

 
 
          

Ratings: 
Outstanding  
Good 
Satisfactory 
Marginal 
Unsatisfactory 
Not Applicable 
Don‘t Know 

 
           
1. How well did the Contractor provide services that met the Terms of the contract? 

 
Rating: 
 
Remarks: 
 
 
 

                   
2. How well did the Contractor provide required plans and procedures that were technically 

accurate and correct? 
 

Rating: 
 
Remarks: 
 
 
 

                    
3. How well did the Contractor effectively meet the contract requirements and proposed support? 

 
Rating: 
 
Remarks: 
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4. How well did the Contractor provide timely services in accordance with contract schedules? 
 

Rating: 
 
Remarks: 
 
 
 

                   
5. How well did the Contractor take measures to minimize delays that were within their control? 

 
Rating: 
 
Remarks: 

 
           

 
6. How well did the Contractor perform the contract services in a safe manner?  

 
Rating: 
 
Remarks: 

 
           

7. How well did the Contractor report the number, extent, and nature of safety violations it 
received which placed either a vehicle or driver out of service due to a state or federal 
regulatory action? 

 
Rating: 
 
Remarks: 

 
  
8. How well did the Contractor prepare, implement and perform programs to minimize hazardous 

or radioactive material driver citations? 
 

Rating: 
 
Remarks: 
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9. How well did the Contractor allocate available personnel and other resources to meet customer 
needs? 

 
Rating: 
 
Remarks: 

  
 
 
 
                   
10. How well did the Contractor provide staff on short notice for quick turnaround on deliveries and 

pick-ups? 
 

Rating: 
 
Remarks: 

  
 
 
 
 
    

                    
11. How well did the Contractor interface with you to address requests, complaints, and inquiries? 
 

Rating: 
 
Remarks: 

  
 
 
 
 
   
 
12. How well did the Contractor obtain the necessary permits, fees and/or licenses required to 

perform the services? 
 

Rating: 
 
Remarks: 

  
 
 
 
13. If given the choice, would you select this contractor again to perform your required services? 
 

Yes/No: 
 
Remarks: 
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Attachment L-5: Pricing Workbook 

 
This Attachment is an MS Excel file provided separately.   
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Attachment L-6: MCEP Audit Prescreening Forms 

 
(Appendices 3, 4 and 5 from the “DOE Motor Carrier Evaluation Program Plan and 

Procedures” document) 
 

Appendix 3 – Carrier Identification Report 
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Attachment L-6: MCEP Audit Prescreening Forms 

 
Appendix 3 – Carrier Identification Report 
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Attachment L-6: MCEP Audit Prescreening Forms 
 
Appendix 4 – Carrier Evaluation Questionnaire 
 
General Information 
 
 
Carrier Name:             
 
Address:             
 

            
 
Telephone Number:       Fax Number:     
 
Web site Address:            
 
Incident Response Telephone Number:          
 
Parent Company (if applicable):           
 
Address:             
 

            
 
Telephone Number:        Fax Number:      
 
DOT MC Number:            
 
Canadian Provincial Permits:  [   ] No  [   ] Yes (provide copies) 
 
Mexican Authority:    [   ] No  [   ] Yes (provide copies)  [   ] Interline (with 
whom) 
 
 
General Questions 
 
 
1. Are Policies and Procedures uniform throughout company facilities? [   ] Yes  [   ] No 
 
2. What is the company's operating ratio for the past three years? 
 

Current Year        Previous Year         Next Previous Year   
 
3. What is the carrier‘s asset to liabilities ratio?          
 
 
Freight Claims and Pending Litigation 
 
 
4. If applicable, what is the carrier's freight claims ratio?       

 

What is the number of claims per thousand shipments?       
 
What is the percentage relationship of claims to line haul revenue?      

 
5. What percentages of the carrier's freight claims are paid within 30 days?     
 
6. Does the carrier have an "automatic" pay amount for freight claims? [   ] Yes [   ] No 
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7. Is the carrier a party to any pending or enforcement activities by regulatory agencies? 

(i.e., DOT, EPA, OSHA, State or local governments, etc.) 
 
[   ] No [   ] Yes, explain:          
 
             
 
             

 
 
Carrier Safety 
 
8. Explain where and how the carrier maintains records of accidents to meet the requirements of 49 

CFR 390.15? 
  
               
 
              
 
9. Does the carrier maintain a review board to investigate accidents? 
  
 [   ] No [   ] Yes (title of board members):        
 
              
 
10. Does the carrier maintain a review board to ascertain the preventability of accidents or incidents? 
 

[   ] No [   ] Yes (title of board members):        
 
             

 
11. Does the carrier have a Safety Department/Organization?  [   ] Yes  [   ] No 
 
12. Name and title of persons responsible for compliance in the following areas: 
 
 EPA:             
 
 FMCSR:             
 
 HMR:             
 
 Training:             
 
 Risk Management:            
 

Fleet 
Maintenance:________________________________________________________________ 

 
Drug and Alcohol Program: _____________________________________________________ 

 
13. Are current copies (as applicable) of 10 CFR, 29 CFR, 40 CFR and 49 CFR available to employees 

of the carrier? 
 [   ] No [   ] Yes, format:          
 
              
 
14. What is the frequency of regularly scheduled safety meetings? 
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[    ] Weekly  [    ] Monthly  [    ] Semi-annually [    ] Other    
 

15. Describe the system used to document a driver's participation in the regularly scheduled safety 
meetings? 

 
             

 
             

 
              

 
 
Emergency Response and Spill Prevention and Control 
 
16. Does the carrier maintain a capability to respond to emergency situations while trailers, loaded with 

hazardous materials, are en route? 
 

[   ] In-house capability [   ] Third-party capability (with whom):      
 
             
 

17. How does the carrier verify appropriate emergency response information is accompanying all 
hazardous materials shipments (49 CFR 172.602)?        

 
              
 
              
 
18. Has the carrier developed written procedures for spill prevention and control? 
 
 [   ] Yes [   ] No 
 
19. Is the carrier equipped to handle spill remediation and damaged containers at its terminals or on its 

vehicles when transporting HAZMAT en route? 
 
 [   ] No [   ] Yes, how:           
 
              
 
              
 
 
Carrier Equipment Profile 
 
20. What criteria does the carrier use to determine equipment replacement? 
 

Tractors:             
 
Trailers:             
 
Recap tire control:            
 
Capability to pass CVSA Level 1 inspection of tractor and trailer: _____________________ 
 
Owner/Operators:            
 

21. What types of communication devices are installed in the carrier's equipment? 
 

[   ] CB Radio  [   ] Satellite  [   ] Telephone (mobile or cellular) 
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[   ] Two-way Radio  [   ] Pagers  [   ] Others 
 
22. Does the carrier utilize onboard equipment to monitor driving habits and equipment use? 
  
 [   ] No [   ] Yes, explain:          
 
              
 
 
Operations/Customer Service 
 
23. How does the carrier inform the shipper or receiver when pickup or delivery times will not be met? 
              
 
              
 
              
 
24. Explain the carrier's ability to trace or track shipments in transit.      
 
              
 
              
 
25. Explain the dispatch function.          
 
              
 
              
 
26. Does the dispatch function have the ability to lock out drivers or equipment that are not in 

compliance (HOS or OOS)?          
 
              
 
27. Is the carrier involved in any intermodal programs?  [   ] No  [   ] Rail  [   ] Vessel 
 
28. What special services may be offered by the carrier? 

[   ] Drivers with security clearances 
[   ] Team drivers 
[   ] Call-in services 
[   ] Other ________________________ 

 
29. What Electronic Data Interchange (EDI) capability does the carrier have?     

 
              

 
              

 
30. Does the carrier participate in Electronic Funds Transfer (EFT)? 
 

[   ] No [   ] Yes 
 
 
 
 
 
 
 



SOLICITATION DE-SOL-0002446 
 

 

Drivers 
 
31. Does the carrier‘s employee hiring policy include checking: 

[    ] Gaps in employment 
[    ] Frequent job shifts or changes 
[    ] All names (aliases) used by the applicant 
[    ] Applications completed in person, by the applicant, at the facility 
[    ] Type of military discharge 
[    ] U.S. Citizenship 
[    ] Appropriate papers on file for resident alien (green card) applicants 
[    ] Present or prior residence information 
[    ] Personal references 
[    ] Criminal history 

 [    ] Other             
 
              
 
32. What is the carrier‘s driver turnover ratio for the past three years? 
 
 Current Year        Previous Year         Next Previous Year   
  
33. What is the carrier's hiring process and minimum qualifications for driver applicants (49 CFR 

391.11)? 
 
               
 
              
 
              
 
34. What type of background checks are conducted on potential drivers? 
 

[   ] Former Employer        [   ] Criminal       [   ] Citizenship       [   ] Financial       [   ] Other 
  
 
35. Does the carrier observe or survey drivers' performance while operating equipment? 
 
 [   ] No [   ] Yes, explain:          
 
              
 
              
 
36. Does the carrier have and enforce a written policy regarding drivers placed "out-of-service" who 

operate the vehicle before coming into compliance (jumping)? 
 
 [   ] Yes [   ] No, why:           
 
 
Training 
 
37. How does the carrier ensure that drivers are instructed in, and are knowledgeable of the Federal 

Motor Carrier Safety Regulations (FMCSR)?        
 
              
 
38. How does the carrier provide recurrent training in FMCSR regulations?     
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39. What is the format of instruction used? 
 

[   ] Classroom  [   ] Video [    ] Audio tape  [   ] Newsletters 
 
[   ] Read and Sign  [   ] Computer-based training  [   ] Other _______________ 

 
40. Has the carrier developed a program to instruct its drivers on the proper use of personal protective 

equipment (PPE)? 
 
 [   ] Yes  [   ] No 
 
41. Are drivers trained in emergency response actions? 
 
 [   ] Yes [   ] No 
 
42. Are all HAZMAT employees subject to the carrier‘s Security Plan requirements (49 CFR 172.800) 

trained to the Security Plan?  
 

[    ] Yes [    ] No 
 
 
Maintenance of Equipment 
 
43. How does the carrier verify that drivers conduct pre-trip and post-trip vehicle inspections? 
 

              
 

              
 
               
 
44. How are the carrier's maintenance capabilities carried out? 
 

[   ] In-house  [   ] Third-party 
 
45. Are drivers authorized to make repairs on equipment? 
 

[   ] No [   ] Yes, (what types):          
 
             

 
 
Physical Security 
 
46. Has the carrier developed and implemented a Security Plan to address at-risk commodities or 

transportation routes? 
 

[    ] Yes [    ] No 
 
47. Has the carrier developed and implemented a Security Plan per DOT 49 CFR 172.800 as 

applicable to the commodities being shipped? 
 

[    ] Yes [    ] No 
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48. Does the carrier have a formal Security Department/Organization? 
 

[    ] Yes [    ] No 
 
49. Can the carrier demonstrate the risk model used in the development of the Security Plan? 
 

[    ] Yes [    ] No 
 
50. Does the carrier‘s Security Plan cover the following items: 
 

[    ] Personal security 
[    ] Hazardous materials and package control 
[    ] En Route security 
[    ] Plant or facility security 
[    ] Technical innovations 
[    ] Management prerogatives 
[    ] Communications 

 
51. Does the carrier include security in all decision-making processes? 
 

[    ] Yes [    ] No 
 
52. Does the carrier conduct security spot checks of personnel and vehicles? 
 

[    ] Yes [    ] No 
 
53. Does the carrier have appropriate access controls for the type of materials being stored/shipped? 
 

[    ] Yes [    ] No 
 

54. Is there adequate lighting/security in hazardous materials storage areas? 
 

[    ] Yes [    ] No 
 
55. Does the carrier have a policy for ensuring vendor/shipper legitimacy? 
 

[   ] Yes [   ] No 
 
56. Does the carrier maintain and implement security training for employees that includes: 
 

[   ] Company security objectives 
[   ] Specific security procedures 
[   ] Employee responsibilities 
[   ] Organizational security structure 

 
57. How does the carrier distribute security messages to employees? 
 

[    ] Newsletters  [    ] Bulletin boards  [    ] Safety Meetings 
 
[    ] Other              

 
58. Is there a specific frequency to the distribution of the security messages? 
 

[    ] Weekly  [    ] Monthly  [    ] Semi-annually [    ] Other    
 
59. Does the carrier have a lock policy/procedure? 
 

[    ] Yes [    ] No 
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60. Does the carrier have an access control policy/procedure? 
 

[    ] Yes [    ] No 
 
61. Does the carrier have a policy to minimize stops when the shipment is en route? 
 

[    ] Yes [    ] No 
 
62. Does the carrier have a capability for providing escorts or guards for specific shipments of 

hazardous materials? 
 

[    ] Yes [    ] No 
 
63. Has the carrier installed or considering installing advanced tracking technology for tractors and 

trailers? 
 

[    ] Installed (i.e. satellite tracking, hot buttons, coded engine starting procedures, etc)  
[    ] Tractors            
[    ] Trailers            

 [    ] Considering installation 
 
64. What communication systems have been installed to enhance the flow of information between 

driver, carrier, shipper, and receiver? 
 
              
 
              
 
              

 

65. Identify the precautions the carrier has taken to prevent vandalism or theft within its facilities and 
while shipment of hazardous materials are en route? 

 
Facilities:  [   ] Gates, manual or electric  [   ] Perimeter fencing 
   [   ] Lighting    [   ] 24-hour operation 
   [   ] Security guards   [   ] Animals (i.e., dogs, etc.) 
   [   ] Cameras    [   ] Other _____________________ 
 
En route:  [   ] King pin locks   [   ] Valve locks 
   [   ] Team drivers   [   ] Other _______________ 

 
 
Hazardous Materials 
 
66. How many years experience does the carrier/staff have transporting the following commodities? 

 
Carrier   Staff 

 
 Hazardous materials?        
 
 Radioactive materials?       
 
 Hazardous waste?        
 
67. What percentage of the carrier's business is composed of hazardous materials shipments? 
 

    % 
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68. Beside hazardous materials training, does the carrier have any additional requirements for those 
drivers transporting hazardous materials in contract to general commodity drivers? 

 
              

 
69. Does the carrier provide equipment and training to handle damaged containers and/or spill 

cleanup? 
 

[   ] No [   ] Yes, describe:          
 
70. Does the carrier trip-lease hazardous material shipments to other carriers? 
 

[   ] No [   ] Yes, who:           
 
             

 
71. Does the carrier have any driver who must comply with the training requirement for Highway Route 

Control Quantity (HRCQ) shipments (49 CFR 397.101)? 
 

[   ] No [   ] Yes, explain:          
 
             

 
72. If transporting HRCQ materials, can the carrier provide a copy of the written route plan required by 

397.101(d)? 
 
 [  ] Yes [   ] No, why:           
 
              
 
Waste Carriers 
 
73. Describe the record keeping process for uniform hazardous waste manifests?    
 
              
 
              
 
              
 
74. Does the carrier act as a broker for hazardous waste shipments? 
 
 [   ] No [   ] Yes, explain:          
 
              
 
              
 
75. Does the carrier interline hazardous waste shipments? 
 
 [   ] No [   ] Yes, explain:          
 
              
 
76. Does the carrier accept shipments of hazardous waste from brokers? 

 
[   ] No [   ] Yes, explain:          
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Carriers Transporting Hazardous Materials in Bulk 
 
 
77. Does the carrier clean its own cargo tank equipment onsite? 
 
 [   ] No [   ] Yes 
 
78. Are procedures established for the following cleaning methods, if used: 
 
  Steam Cleaning?  [   ] Yes  [   ] No 
 
  Hot Water Cleaning?  [   ] Yes  [   ] No 
 
  Solvent Cleaning?  [   ] Yes  [   ] No 
 
79. Does the carrier have its cargo tanks cleaned by an independent third party? 
 
 [   ] Yes [   ] No 
 
80. Does the carrier have a process to qualify independent cargo tank cleaning facilities? 
 
 [   ] Yes [   ] No 
 
81. Is there a written policy to ensure loading and unloading responsibilities of a driver and 

shipper/receiver are documented? 
 
 [   ] Yes [   ] No 
 
82. Does the carrier use third party DOT registered facilities for cargo tank tests, inspections, and 

repairs? 
 
 [   ] Yes [   ] No 
 
83. Has the carrier received a copy of the third parties registration number identification from DOT? 
 
 [   ] Yes [   ] No 
 
84. How does the carrier perform inspections and re-testing of the bulk packages under its control? 
 

             
 
             
 
             
 
             

 
85. What are the qualifications/certifications of the persons or organizations performing inspection, 

repairs, and re-testing functions? 
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86. List all exemptions for bulk packaging the carrier currently holds or is a party to.  If more space is 
needed, please provide a separate list. 

 
  Exemption      Expiration Date 
 

             
 
             
 
             
 
             
 
             
 
             

 
 
Radioactive Material in Quantities of Concern (RAMQC) 
 
 
87. Does the carrier currently transport Radioactive Material in Quantities of Concern (RAMQC)? 

 
[   ] Yes     [   ] No 
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Attachment L-6: MCEP Audit Prescreening Forms 

 
Appendix 5 – List of Requested Documents 
 

LIST OF REQUESTED DOCUMENTS 

A. Completed Copy of Carrier Evaluation Questionnaire and Motor Carrier Identification 
Report (MCIR) 

B. Copy of Operating Authorities 

C. Copy of Alcohol Misuse/Controlled Substance Use Policies/Procedures  

D. BTS Form M (OMB#2139-0004), Securities and Exchange Commission Form 10K Report, 
or Most Current Income Statement and Balance Sheet 

E. Organization Chart 

F. Carrier Quality Assurance Program 

G. Brief History of the Company 

H. DOT HAZMAT Safety Permit (If applicable) 

I. Hazardous Materials (HAZMAT) Employees Training Program 

J. List of all identified HAZMAT employees by category or by training requirements  

K. Emergency Response Procedures/Plan 

L. Copy of Driver’s Safety Awards Program & Disciplinary Policy 

M. Copy of the Maintenance Program 

N. Policy on maintaining and auditing Drivers’ Record of Duty Status 

O. Complete copy of most recent DOT Compliance Review 

P. Copy of Employee Hiring Policies 

Q. Copy of Confined Space Entry Policy and Procedures (if applicable)  

R. Copy of American Society of Mechanical Engineers (ASME) Board "R" Stamp (if 
applicable) 

S. Copy of your letter to Pipeline and Hazardous Materials Safety Administration (PHMSA) 
requesting a Cargo Tank (CT) number (if applicable) 

T. Copy of Letter from PHMSA with CT number (if applicable)  
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Attachment L-7: List of Contracts Terminated for Convenience or Default 

      

Client Name Contract # 

Client Point 
of 

Contact 
(POC) 

POC Contact 
Info (address, 
phone, e-mail) 

Performance 
Period 
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SECTION M 

EVALUATION FACTORS FOR AWARD  

 

 
M.1 Introduction/Evaluation of Proposals 
 

This acquisition will be conducted pursuant to Federal Acquisition Regulation (FAR) Part 15 
and DOE Acquisition Regulation (DEAR) Part 915. Proposals will be evaluated in accordance 
with the evaluation criteria set forth in this section and FAR 15 and DEAR Part 915.  It is 
anticipated there will be two awards resulting from this solicitation.  
 
The instructions set forth in Section L, Instructions, Conditions, and Notices to Offerors, are 
designed to provide guidance to the Offeror concerning the documentation that will be 
evaluated.  The Offeror must furnish adequate and specific information in its response.  A 
proposal will be eliminated from further consideration before the evaluation if the proposal is so 
grossly and obviously deficient as to be totally unacceptable on its face.  For example, a 
proposal will be deemed unacceptable if it does not represent a reasonable effort to address 
itself to the essential requirements of the RFP, or if it clearly demonstrates that the Offeror does 
not understand the requirements of the RFP.  In the event a proposal is rejected, a notice will 
be sent to the Offeror stating the reason(s) that the proposal will not be considered for further 
evaluation under this solicitation. 
 
Failure of Offerors to respond or follow the instructions regarding the organization and content 
of any of the proposal volumes may result in the Offeror's entire proposal, consisting of 
volumes I through III being eliminated from the initial evaluation; and if such an offer becomes 
eliminated from initial evaluation, revisions to any of the proposal volumes will not be 
considered for evaluation.   
 
Any exceptions or deviations to the terms and conditions of the solicitation/contract will make 
the offer unacceptable for award without discussions.  If an Offeror proposes exceptions to the 
terms and conditions of the solicitation/contract, the Government may make an award without 
discussions to another Offeror that did not take exception to the terms and conditions of the 
contract. 
 
DOE intends to evaluate proposals and award the contracts without discussions with Offerors 
(except clarifications as described in FAR 15.306(a)).  Therefore, the Offeror‘s initial proposal 
should contain the Offeror‘s best terms.  DOE reserves the right to conduct discussions, if the 
Contracting Officer later determines it is necessary. 

 
M.2 Basis for Contract Award 

 
1. The Government intends to make two separate contract awards to the responsible Offerors 

whose proposals are responsive to the solicitation and determined to be the best value to 
the Government.    

 
2. Selection of the best value to the Government will be achieved through the following: 
 

i. The Government will evaluate the strengths and weaknesses of each Offeror‘s 
proposal and the favorability of each Offeror‘s relevant past performance information 
in accordance with the Evaluation Factors specified in Section M.3.    

 
ii. The Technical Evaluation Factors, including Past Performance, are significantly more 

important than the evaluated price.  Evaluated price is the Offeror‘s evaluated ―Total 
Proposed Contract Price‖ as defined in Section M.3 below.  The Government is more 
concerned with obtaining a superior technical proposal than making an award at the 
lowest evaluated price.  Thus, the closer or more similar in merit the Offerors‘ 
technical proposals and relevant past performance information are evaluated to be, 
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the more likely the evaluated price may be the determining factor in selection for 
award.  However, the Government will not make an award at an evaluated total 
proposed contract price premium it considers disproportionate to the benefits 
associated with the evaluated superiority of one Offeror‘s technical proposal and 
relevant past performance information over another. 
 

iii. The Government will assess whether the strengths and weaknesses and relevant 
past performance information between or among competing technical proposals 
indicates a superiority from the standpoint of: (1) what the difference might mean in 
terms of anticipated performance; and (2) what the evaluated price to the 
Government would be to take advantage of the difference. 
 

  
M.3 Evaluation Criteria  

 

I. Factor 1 - Technical and Management Approach  

 

(a) Transportation Management  

 
DOE will evaluate the Offeror‘s proposed approach to successfully implement and execute 
the technical and management requirements of the PWS for providing qualified tractor and 
driver services at a minimum of 11 tractor teams at all times to include the methods and 
processes used to:  

 meet task order requirements, including dispatch process and monitoring of truck 
sets; 

 manage lines of authority; 

 interact and communicate with the DOE Transportation Manager, WIPP Traffic 
Dispatch Office, and other DOE contractors, and identify and correct problems; 

 respond to changing requirements such as weather conditions, delays enroute, 

breakdowns, etc.;  

 recruit, train and discipline employees; 

 perform the transition period including the timetable for orderly assumption of 
responsibilities and the application of resources during the phase-in period.  

 implement a quality assurance program for hazardous waste transport operations 

as specified in the PWS.   

 

(b) Safety Program 

 
DOE will evaluate the Offeror's proposed safety program to assess the extent to which it 
demonstrates how it will comply with the PWS requirements for providing qualified driver 
services at a minimum of 11 tractor teams at all times in the following areas: 

 driver training; 

 emergency response program; 

 incident reporting; 

 safety reviews and audits; 

 safety organization, including roles and responsibilities; 

 safety meetings; 

 safety suggestion program; 

 incentive programs; 

 drug/alcohol screening programs;  

(c) Tractors, Trailers, and Support Equipment Acquisition and Maintenance  

DOE will evaluate the Offeror's approach for acquiring and maintaining tractors and support 
equipment in accordance with the PWS for providing qualified tractor services at a 
minimum of 11 tractor teams at all times, including additional trailer maintenance services 
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for up to 40 additional trailers, specifically in the following areas: 

 maintaining Government furnished trailers in accordance with the operating and 
maintenance manual and Department of Transportation (DOT) requirements; 

 the timeline for tractor acquisition; 

 proposed tractor specifications; 

 emergency tractor replacement; 

 achievement of Commercial Vehicle Safety Alliance Level VI standards; 

 achievement of less than 1 percent downtime 
 

(d) Risks 
 

DOE will evaluate the effectiveness of the Offeror‘s approach to identifying risks, the 
Offeror‘s three most significant identified risks to successful performance of the PWS and 
the Offeror‘s approach to eliminating, avoiding, or mitigating risks.    

 

II. Factor 2 – Relevant Company Experience 

 
DOE will evaluate the relevance and extent of the Offeror‘s experience over the past five years 
from the effective date of the solicitation that are similar in size, scope and complexity to the 
work described in the PWS, including hazardous and/or radioactive waste cross-country 
shipments, hazardous or radioactive shipments, and cross-country or long haul shipments.  
DOE will evaluate the experience of the Offeror, the Offeror‘s predecessor companies, and 
major or critical subcontractors that will perform major or critical aspects of the requirement 
when such information is relevant to this acquisition.  In the case of a newly formed joint 
venture, LLC, or other similar entity formed for the purpose of competing for this contract, DOE 
will evaluate the experience of the entities that comprise the newly formed entity.   

 

III. Factor 3 – Key Personnel 

 
The Offeror's key person will be evaluated based on their relevant knowledge and           
experience with training and operations; safety; dispatching; and hazardous and/or            
radioactive material transporting, as it pertains to 49 CFR 170-178 and 350-399.  The       
Department will only evaluate as key personnel the individual proposed to perform the functions 
of the Project/Terminal Manager.  If an offeror does not propose a key person in accordance 
with the instructions in L.3, Factor 3 or clearly identify the position for which the individual is 
proposed, the Offeror may receive a lower rating for this factor.  Offerors are reminded that the 
Project/Terminal Manager position is a position that is required to be located at and performed 
on site at the terminal.  

 

IV. Factor 4 – Past Performance 

For purposes of the past performance evaluation, DOE will evaluate the past performance of 
the Offeror, the Offeror‘s predecessor companies, and major or critical subcontractors that will 
perform major or critical aspects of the requirement when such information is relevant to this 
acquisition. The past performance will be evaluated on the basis of information furnished in the 
Attachment L-3 and the reference questionnaires for relevant contracts that are similar in size, 
scope and complexity to the work described in the PWS.  In the case of a newly formed joint 
venture, limited liability partnership, or other entity formed for the purpose of competing for this 
contract, DOE will evaluate the experience and performance of the entities that comprise the 
newly formed entity.  An offeror without a record of relevant past performance or for whom past 
information is not available, will not be evaluated favorably or unfavorably, i.e will receive a 
neutral evaluation.  If an offeror does not provide the information, including the specified 
number of contracts per Section L.3, Factor 4, the offeror will not be evaluated favorably or 
unfavorably (neutral evaluation) for the number of contracts/references and questionnaires not 
provided/returned to the DOE. 

During its evaluation, the Government will review the past performance information submitted 

Deleted: in the trucking industry

Deleted: and subcontractors 

Deleted: nel

Deleted: two or three

Deleted:  persons 

Deleted: , Safety Manager, and Quality        
Assurance Manager

Deleted: nel

Deleted: 18

Deleted: Department has the right to 
determine which individuals the Department 
will evaluate and to determine for which 
position(s) the individual(s) will be evaluate

Deleted: d

Deleted: If more than three individuals and 
their resumes are submitted for evaluation 
under this factor, the three that will be 
selected for review will be based upon 
alphabetical order.  If the individual proposed 
by the offeror as the project/terminal manager 
is proposed to perform either or both of the 
other key personnel positions, the offeror 
shall receive a negative evaluation.  The 
Department will also evaluate the location at 
which the key personnel will be located and 
perform their functions.  (

Deleted: 18

Deleted: 2



SOLICITATION DE-SOL-0002446 
 

 
104 

by the Offeror, may contact some or all of the references provided by the Offeror, and may 
obtain past performance information from other relevant available sources.  These sources 
include Federal Government (including DOE) customers and electronic databases. 
 

The Department will consider the Offeror‘s most recent Department of Transportation 

Compliance Review, regardless of the year in which the compliance review was conducted and 

may consider the Offeror‘s most recent Department of Transportation Security Review, if any, 

that has been conducted within 5 years from the effective date of the solicitation.  The 

Department will also consider any information regarding accidents with injuries and/or fatalities 

that pertain to the Offeror. Failure to provide the DOT Compliance Review may negatively 

impact the evaluation of the Offeror. 

 
As a clarification relating to relevancy ratings of past performance projects, please note 
that a reference with a higher degree of relevance may receive greater consideration. 
 

V. Price Evaluation 

The Offeror‘s price proposal will not be point scored or adjectivally rated, but will be evaluated for 
completeness, price reasonableness, and whether the proposed price reflects an understanding of 
the RFP requirements, and an Offeror‘s responsibility and financial capability.  

The responsibility and financial capability evaluation will take into consideration whether the Offeror 
has adequate financial resources and the minimum liability coverage per 49 CFR 387 to perform 
the Contract or has the ability to obtain them.  The MCEP Audit Prescreening Forms provided in 
Attachment L-6 or proof of current MCEP audit certification will also be used as part of the 
responsibility determination in order to determine the Offeror's future capability to pass the MCEP 
Audit or maintain current certification as required in Section H.22.  The Offeror‘s most recent 
Department of Transportation Compliance Review, regardless of the year in which the compliance 
review was conducted, and the Offeror‘s most recent Department of Transportation Security 
Review, if any, that has been conducted within 5 years from the effective date of the solicitation, 
may be considered by DOE as part of the responsibility determination.   

The price evaluation will be based upon the Offeror‘s ―Total Proposed Contract Price‖ which will be 
calculated using the arithmetic sum of the proposed prices for the items in Section B.2, inclusive of 
options, as follows: 

 For Items B.2.1.1, B.2.2.1, B.2.3.1, B.2.4.1, and B.2.5.1, the proposed firm fixed price for 
the Basic Transportation Services in each period, including the proposed firm fixed price for 
Contract Transition at B.2.1.5, will be added together to determine the total price to be used 
for price evaluation purposes. 

 To determine the total price to be used for price evaluation purposes for items B.2.1.2.1, 
B.2.1.2.2, B.2.1.2.3 and B.2.2.2.1, B.2.2.2.2, B.2.2.2.3, and B.2.3.2.1, B.2.3.2.2, and 
B.2.3.2.3, and B.2.4.2.1, B.2.4.2.2, B.2.4.2.3, and B.2.5.2.1, B.2.5.2.2, B.2.5.2.3, the 
proposed six month firm fixed unit price for the respective items will be multiplied by the 
following:  2 tractors, 2 trailers, and 2 driver teams.  The proposed twelve month firm fixed 
unit price for the respective items will be multiplied as follows:  11 tractors, 11 trailers, and 
11 driver teams.      

 The Total Estimated Costs already specified in Section B for Cost Reimbursable Items 
B.2.1.3, B.2.2.3, B.2.3.3, B.2.4.3, and B.2.5.3 will be used to determine the total price to be 
used for price evaluation purposes.  

The Government will use the prices provided by the Offeror in Section L, Attachment L-5 for price 
evaluation purposes.  If there is a discrepancy between the unit prices specified by the Offeror in 
Section L, Attachment L-5 and the corresponding unit prices specified by the Offeror in Section B.2, 
the unit prices specified by the Offeror in Section B.2 will be used to determine the total evaluated 
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price.  In the event of a conflict between the firm fixed unit price and the extended price specified by 
the Offeror, the unit price will be used to determine the total proposed price for that item. 

The Government may determine an offer is unacceptable if offered prices are significantly 
unbalanced.  

M.4     Overall Relative Importance of Technical Evaluation Criteria 
 

The Technical Proposal will be evaluated against the technical evaluation criteria established in 
Section M.3 above.  The Evaluation Factors 1-4 are of equal importance.  
 

M.5 Evaluation of Options (FAR 52.217-5 (JUL 1990))  
  

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's 
best interests, the Government will evaluate offers for award purposes by adding the total price 
for all options to the total price for the basic requirement.  Evaluation of options will not obligate 
the Government to exercise the option(s). 

 


